

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: July 18, 2017
Date of Addendum: June 30, 2017

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
013	84-0181-092	BRIDGE DECK OVERLAY	Black Hawk	BRFN-018-2(118)--39-21 BRFN-018-2(119)--39-21 BRFN-018-3(98)--39-55 BRFN-018-3(99)--39-55 BRFN-018-3(100)--39-55 BRFN-018-1(90)--39-84 BRFN-018-1(91)--39-84 BRFN-018-1(92)--39-84 BRFN-018-1(93)--39-84 BRFN-018-1(94)--39-84	18JUL013A01

Replace Page 3 of the PROPOSAL DETAILS with the attached Page 3

PROPOSAL DETAILS

Proposal ID No.: 84-0181-092
 Primary Work Type: BRIDGE DECK OVERLAY

Bid Order No.: 013
 Letting Date: July 18, 2017
 10:00 A.M.

Site Number	Contract Period/ Site Description	Liquidated Damages
CONTRACT	COMPLETION DATE: 11/15/18	\$ 1,500.00
01	NO START DATE SPECIFIED TO COMPLETE PROJECT BRFN-018-3(99)--39-55. 45 WORKING DAYS	\$ 1,500.00
02	NO START DATE SPECIFIED TO COMPLETE PROJECT BRFN-018-3(100)--39-55. 55 WORKING DAYS	\$ 1,500.00
03	NO START DATE SPECIFIED TO COMPLETE PROJECT BRFN-018-2(118)--39-21. 20 WORKING DAYS	\$ 1,500.00
04	NO START DATE SPECIFIED TO COMPLETE PROJECT BRFN-018-2(119)--39-21. 25 WORKING DAYS	\$ 1,500.00
05	NO START DATE SPECIFIED TO COMPLETE PROJECT BRFN-018-3(98)--39-55. 40 WORKING DAYS	\$ 1,500.00
06	NO START DATE SPECIFIED TO COMPLETE PROJECTS BRFN-018-1(90,91)--39-84. 40 WORKING DAYS	\$ 1,500.00
07	NO START DATE SPECIFIED TO COMPLETE PROJECT BRFN-018-1(92)--39-84. 50 WORKING DAYS	\$ 1,500.00
08	NO START DATE SPECIFIED TO COMPLETE PROJECT BRFN-018-1(93)--39-84. 40 WORKING DAYS	\$ 1,500.00
09	NO START DATE SPECIFIED TO COMPLETE PROJECT BRFN-018-1(94)--39-84. 40 WORKING DAYS	\$ 1,500.00

PROPOSAL NOTES

*** PROJECT BRFN-018-3(100)--39-55 INFORMATION ***
 PLEASE NOTE THAT PROJECT BRFN-018-3(100)--39-55 HAS A SPECIAL UHPC OVERLAY MATERIAL MIX AND ALSO HAS A REQUIREMENT FOR A MOCKUP PRIOR TO ACTUAL CONSTRUCTION. REFER TO THE PROJECT PLANS FOR FURTHER DETAILS OF THE UHPC OVERLAY CONSTRUCTION.