## Addendum

Iowa Department of Transportation Office of Contracts Date of Letting: May 20, 2014 Date of Addendum: April 23, 2014

<b>B.O.</b>	Proposal ID	Proposal Work Type	County	Project Number	Addendum
107	57-0307-166	PCC PAVEMENT - REPLACE	LINN	NHSX-030-7(166)3H-57	20MAY107.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL DETAILS, Page 2:

Replace the PROPOSAL DETAILS, Page 2 with the attached PROPOSAL DETAILS, Page 2.

PROPOSAL DETAILS Page: 2 Proposal ID No.: 57-0307-166 Simary Work Type: DCC DUFF Letting Date: May 20, 2014 Primary Work Type: PCC PAVEMENT - REPLACE 10:00 A.M. \_\_\_\_\_ \_ \_ \_ \_ \_ \_ \_ \_ \_ \_ \_ \_ Contract Period/ Site Liquidated Number Site Description Damages \_\_\_\_\_ CONTRACT LATE START DATE: 07/28/14 95 WORKING DAYS \$ 2,000.00 NO START DATE SPECIFIED 40 WORKING DAYS \$ 3,300.00 01 TO COMPLETE WORK SHOWN IN NOTE 5 OF THE STAGING NOTES 40 WORKING DAYS \$ 3,300.00 02 NO START DATE SPECIFIED TO COMPLETE WORK SHOWN IN NOTE 7 OF THE STAGING NOTES \_\_\_\_\_\_ PROPOSAL NOTES \*\*\*SITE 02\*\*\* SITE 02 MAY BE COMPLETED IN EITHER 2014 OR 2015. DURING WINTER SHUTDOWN TRAFFIC SHALL BE RETURNED TO NORMAL 4 LANE OPERATION AND ALL TRAFFIC CONTROL DEVICES REMOVED FROM THE ROADWAY.