

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: May 19, 2015  
Date of Addendum: May 7, 2015

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
107	77-8260-634	PCC PAVEMENT - GRADE & REPLACE	POLK	STP-U-8260(634)--70-77	19MAY107.A01

On the A.1 sheet the license renewal date for both Scott Ingersoll's and Josh Debower's signature blocks shall be revised to read "DECEMBER 31, 2016".

Add the following note under STAGING on Tab 108-26A on sheet J.1:

Road closure and detour routes as shown on sheets J.2 and J.3 required for Phase 1 are included with the STP-U-8260(635)--70-77 project. Contractor shall coordinate with the STP-U-8260(635)--70-77 project to ensure the road closures and detour route are in place prior to beginning construction. The closure of S. 35<sup>th</sup> Street and Commerce Drive as shown on sheet J.3 will be dependent on maintaining local access to the STP-U-8260(635)--70-77 project. Contractor shall coordinate work with the S. 35<sup>th</sup> Street and Commerce Drive closure schedule set by the STP-U-8260(635)--70-77 project. Contractor shall coordinate the duration for which the detour and closures will be maintained for the STP-U-8260(635)--70-77 project. Contractor will be responsible for traffic control upon the completion of the STP-U-8260(635)--70-77 project and as necessary to complete Phase 2 as noted on sheet J.1.