

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: August 16, 2011
Date of Addendum: August 9, 2011

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
306	69-0712-043	Revetment	Montgomery	NHSN-071-2(43)--2R-69	16aug306.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL DETAILS, Page 2:

CHANGE the CONTRACT PERIOD as follows:

Late Start Date from 04/16/12 to 09/19/11

Add the following to the PROPOSAL NOTES:

If working days remain at winter shutdown, the Department will be responsible for the cost of the restoration of incomplete work when work resumes.

Make the following change to the Proposal Special Provisions Text and the Proposal Special Provisions List.:

Add the following Special Provision:

500.01

*** WINTER WORK ***

The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.

Make the following change to the plan:

SHEET V.01:

Add the following note to the reference notes for the item No. 2 2104-2710020, EXCAVATION, CLASS 10, CHANNEL:

No compaction will be required.