
A  d  d  e  n  d  u  m
Iowa Department of Transportation Date of Letting:  December 20, 2011 
Office of Contracts    Date of Addendum:  November 29, 2011 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 
020 85-0305-229 Abutment Repair Story BRFN-030-5(229)--39-85 20dec020.a01 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any 
potential subcontractors or suppliers remains with the proposal holder. 

Make the following change to the PROPOSAL DETAILS: 

 Replace Page 2 with the attached PROPOSAL DETAILS Page 2: 

Make the following change to the PROPOSAL SCHEDULE OF PRICES  

Replace Page 5 with the attached PROPOSAL SCHEDULE OF PRICES Page 5. This 
page is for A+B Bidding for Site 01: 

Add the following proposal note to the PROPOSAL SPECIAL PROVISIONS LIST and 
PROPOSAL SPECIAL PROVISIONS TEXT: 

  720.303       . 
       ***  RAILROAD DATA  *** 
       This Estimating Proposal has an attachment for "RAILROAD DATA". The 
       Insurance per Article 1107.02, B, "Insurance When Working In Railroad 
       Right-of-Way", of the Standard Specifications or as amended by other 
       contract documents is required. For the purpose of Conformity with and 
       Coordination of the Contract Documents, Article 1105.04, the information 
       on the data sheet is considered equivalent to the Standard 
       Specifications. 

Add the attached RAILROAD DATA SHEET for the Union Pacific Railroad for project.   
BRFN-030-5(229)--39-85 STORY COUNTY 
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Change the label for proposal Section 0003: 
  from:   

  Section 0003  ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDERS 
               BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
             Alt Group Y 

to:

  Section 0003  ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDERS 
               BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
           Alt Group AA1

Change the label for proposal Section 0004: 
  from:   

  Section 0004  ALTERNATE 'AA' OPTION 2: HMA PAVED SHOULDERS 
               BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
          Alt Group Y 

to:

  Section 0004  ALTERNATE 'AA' OPTION 2: HMA PAVED SHOULDERS 
               BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
          Alt Group AA2
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                             PROPOSAL DETAILS                         Page:  2
*******************************************************************************
                                              Bid Order No.:  020
   Proposal ID No.:  85-0305-229               Letting Date:  December 20, 2011
 Primary Work Type:  ABUTMENT REPAIR                          10:00 A.M.

-------------------------------------------------------------------------------
  Site     Contract Period/                                         Liquidated
 Number    Site Description                                           Damages
-------------------------------------------------------------------------------

CONTRACT   LATE START DATE: 06/25/12  75 WORKING DAYS     $  1,000.00 

01 **      A+B RAILROAD FLAGGERS   ## CALENDAR DAYS    $  1,000.00 

   ** This is a COST PLUS TIME contract (A+B). See ‘Section: BID TIME’ in 
      the PROPOSAL SCHEDULE OF PRICES to bid the CALENDAR DAYS for this site.
===============================================================================

                              PROPOSAL NOTES
*******************************************************************************
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                           PROPOSAL SCHEDULE OF PRICES                 Page:  5
********************************************************************************
                                              Bid Order No.:  020
   Proposal ID No.:  85-0305-229               Letting Date:  December 20, 2011
 Primary Work Type:  ABUTMENT REPAIR                          10:00 A.M.
    Primary County:  STORY

      UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED.
--------------------------------------------------------------------------------
      |                         |     Item      |   Unit Price   |   Bid Amount
 Line |       Item Number       |   Quantity    |----------------|--------------
  No  |    Item Description     |   and Unit    | Dollars  | Cts | Dollars  |Cts
--------------------------------------------------------------------------------
            NUMBER OF    ROAD USER  TOTAL AMOUNT  
Section: BID TIME    CALENDAR    COST PER  OF TIME BID 
COST PLUS TIME SITES   DAYS BID    CALENDAR DAY          (B) 

SITE 01     __________.0    1,000.00    ________.00 
---------------------------------------------------------------------------------
      |TIME TOTAL (B)           |               |                |
      |                         |               |          .     |          .
--------------------------------------------------------------------------------
      |TOTAL BID (A+B)          |               |                |
      |                         |               |          .     |          .
-------------------------------------------------------------------------------
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Estimating Proposal Attachment 
Revised 5-24-2010 

RAILROAD DATA SHEET

COUNTY: STORY  
PROJECT NUMBER: BRFN-030-5(229)--39-85   
ROUTE: US Hwy 30 
LOCATION: OVER THE U.P. RAILROAD 0.2 MILES WEST OF CO. RD. S-14 
WORK TYPE: ABUTMENT REPAIR 

The following information is furnished to aid in the determination of a proper premium for the Railroad 
Highway Insurance Protection required of the Contractor. 

RAILROAD: UNION PACIFIC RAILROAD COMPANY 
RAILROAD CONTACT:  Mike Blackley 
 TITLE: Mgr Industry/Public Projects 
 ADDRESS: 1400 Douglas Street STOP 0910 
  Omaha, NE  68179 
TELEPHONE NUMBER:  402-544-2029  

Total number of trains/day: 11 
Freight or Coal: 11 Speed: 50 
Passenger:  0 Speed:  -- 
Number of Tracks: Mainline: 1 Branchline: 0 
Number of railroad crossings within or near project limits with potential railroad traffic  
interference:  1 FRA Number:  876066V 

This information is the most current FRA crossing inventory data supplied to the Iowa DOT by the 
Railroad Company.  Actual conditions may vary at the time of construction.  It shall be the contractor's 
responsibility to contact the railroad for additional information needed to fully provide required Railroad 
Highway Insurance Protection. 
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