

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: February 21, 2012  
Date of Addendum: February 17, 2012

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
016	58-0929-136	Bridge Repair	Louisa	BRFN-092-9(136)--39-58	21feb016.a01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Add the following Proposal Note to page 2 of the PROPOSAL DETAILS:

\*\*\*WORK UNDER 24 HOUR SIGNALIZATION\*\*\*  
500.12 (ACCELERATED WORK SCHEDULE REQUIRED) ONLY APPLIES FOR ANY CONSTRUCTION STAGE THAT INVOLVES 24 HOUR TRAFFIC SIGNALIZATION.

Make the following change to the Proposal Special Provisions Text and the Proposal Special Provisions List.:

Add the following:

500.12            ACCELERATED WORK SCHEDULE REQUIRED

500.12  
\*\*\* ACCELERATED WORK SCHEDULE \*\*\*  
The Contractor shall accelerate work on this project for two basic reasons. The contract period is much shorter than normal and/or the Contracting Authority desires that the duration of traffic interference be kept to an absolute minimum. Traffic interference means closing of a lane to normal traffic flow.