

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 02-1590-602

Proposed Contract Period: Late Start Date of 04/16/12 with 125 WORK DAYS

Project(s):

Project No: BROS-1590(602)--8J-02

County: ADAMS

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: LOOMIS AVE Length: 0.00 miles

Location: IN THE CITY OF CORNING

IN THE CITY OF CORNING

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 193'-0 X 30'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE WITH 5'-0 SIDEWALK		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	262 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	132 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	0 CY
2403-0100010	STRUCT CONC (BRIDGE)	466 CY
2404-7775000	REINFORC STEEL	9,325 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	75,941 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 05-C005-051

Proposed Contract Period: Late Start Date of 07/30/12 with 55 WORK DAYS

Project(s):

Project No: BROS-C005(51)--8J-05

County: AUDUBON

Type of Work: BRIDGE REPLACEMENT - OTHER

Route: 280TH STREET Length: 0.10 miles

Location: OVER FOUR MILE CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 63'-0 X 31'-9 PRESTRESSED INVERTED TEE GIRDER BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	100 CY
2403-0100010	STRUCT CONC (BRIDGE)	78 CY
2404-7775000	REINFORC STEEL	10,495 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 28-C028-077

Proposed Contract Period: Late Start Date of 06/04/12 with 90 WORK DAYS

Project(s):

Project No: BROS-C028(77)--8J-28

County: DELAWARE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 190TH AVE Length: 0.20 miles

Location: OVER HONEY CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,549 CY
2403-0100010	STRUCT CONC (BRIDGE)	527 CY
2404-7775000	REINFORC STEEL	8,304 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	98,481 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 32-C032-042

Proposed Contract Period: Late Start Date of 05/07/12 with 100 WORK DAYS

Project(s):

Project No: BROS-C032(42)--5F-32

County: EMMET

Type of Work: BRIDGE AND APPROACHES - CCS

Route: 200TH STREET Length: 0.40 miles

Location: HWY 4 TO N32

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 232'-0 X 34'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,100 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	131 SY
2403-0100010	STRUCT CONC (BRIDGE)	906 CY
2404-7775000	REINFORC STEEL	16,720 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	153,877 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 34-1242-613

Proposed Contract Period: Late Start Date of 06/11/12 with 75 WORK DAYS

Project(s):

Project No: STP-U-1242(613)--70-34

County: FLOYD

Type of Work: BRIDGE REPLACEMENT - CCS

Route: NORTH GRAND AVE. Length: 0.00 miles

Location: IN THE CITY OF CHARLES CITY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0003		
ITEMS FOR A 70'-0 X 40' -0 CONTINUOUS CONCRETE SLAB BRIDGE WITH 4'-0 SIDEWALK		
2403-0100010	STRUCT CONC (BRIDGE)	325 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	62,542 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 34-2189-125

Proposed Contract Period: Late Start Date of 08/06/12 with 35 WORK DAYS

Project(s):

Project No: BRFN-218-9(125)--39-34
 County: FLOYD
 Type of Work: BRIDGE DECK OVERLAY
 Route: U.S. 218 Length: 0.00 miles
 Location: OVER D.D. 0.4 MILE S. OF MITCHELL
 CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0112; 26'-0 X 44 CONTINUOUS CONCRETE SLAB BRIDGE	
2413-0698074	DECK REPAIR, CL A	17 SY
SECTION NO. 0002		
	DESIGN NO. 0112; ALTERNATE 'AA' OPTION 1: CLASS O PCC	
	BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN	
2413-0698066	DECK OVERLAY (CL O PCC)	136 SY
SECTION NO. 0003		
	DESIGN NO. 0112; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC	
	BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN	
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	136 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	100 CY
2303-0143503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	490 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 50-C050-103

Proposed Contract Period: Late Start Date of 07/23/12 with 55 WORK DAYS

Project(s):

Project No: BROS-C050(103)--5F-50

County: JASPER

Type of Work: BRIDGE REPLACEMENT - CCS

Route: MONARCH AVE Length: 0.04 miles

Location: OVER CARSON CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 70'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	125 CY
2403-0100010	STRUCT CONC (BRIDGE)	125 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	33,898 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 62-0633-071

Proposed Contract Period: Late Start Date of 08/27/12 with 40 WORK DAYS

Project(s):

Project No: BRFN-063-3(71)--39-62
 County: MAHASKA
 Type of Work: BRIDGE DECK OVERLAY
 Route: U.S. 63 Length: 0.00 miles
 Location: US 63 OVER MIDDLE CREEK 3.4 MILES S. OF
 IA. 146

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0112; RETROFIT BARRIER RAILS AND OVERLAY DECK FOR A 125'-0 X 30'-0 CCS BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	572 LB
2413-0698074	DECK REPAIR, CL A	46 SY
SECTION NO. 0002		
DESIGN NO. 0112; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	423 SY
SECTION NO. 0003		
DESIGN NO. 0112; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	423 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	100 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 65-C065-075

Proposed Contract Period: Late Start Date of 04/16/12 with 125 WORK DAYS

Project(s):

Project No: BRS-C065(75)--60-65

County: MILLS

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: LAMBERT AVE Length: 0.08 miles

Location: OVER NISHNABOTNA RIVER APPROX. 1.5 MI.

SOUTHWEST OF HASTINGS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 409'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	665 CY
2404-7775000	REINFORC STEEL	26,748 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	221,150 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10,162 CY
2301-1032090	STD/S-F PCC PAV'T, CL C CL 2, 9"	813 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 65-5341-084-B

Proposed Contract Period: Late Start Date of 04/23/12 with 75 WORK DAYS

Proposal Note:

Project(s):

Project No: NHSX-534-1(84)--3H-65

County: MILLS

Type of Work: BRIDGE NEW - PPCB

Route: IOWA 534

Length: 0.00 miles

Location: US 34 EASTBOUND OVER I-29

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 1111; A 344'-0 X VARIES, PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	49 CY
2403-0100010	STRUCT CONC (BRIDGE)	331 CY
2404-7775000	REINFORC STEEL	19,232 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	263,659 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	300 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0002

ROADWAY ITEMS

2310-5151040	PCC OVERLAY, FURN ONLY	20 CY
2310-5151051	PCC OVERLAY, PLACE ONLY (BONDED)	175 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	620 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 77-1945-787

Proposed Contract Period: Late Start Date of 04/23/12 with 135 WORK DAYS

Project(s):

Project No: STP-U-1945(787)--70-77
 County: POLK
 Type of Work: BRIDGE REHABILITATION
 Route: 6TH AVENUE Length: 0.00 miles
 Location: IN THE CITY OF DES MOINES
 OVER DES MOINES RVR. & BIRDLAND DR.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR REPAIRS TO A 546'-0 X 50'-0 WITH 5'-0 SDWKS. CONTINUOUS WELDED PLATE GIRDER BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	328 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	63,361 LB
2413-0698074	DECK REPAIR, CL A	304 SY
SECTION NO. 0002		
DECK OVERLAY; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	3,041 SY
SECTION NO. 0003		
DECK OVERLAY; ALTERNATE 'AA' OPTION 2: CLASS HPC-O BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	3,041 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	148 CY
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	6 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 78-0804-511

Proposed Contract Period: Late Start Date of 08/27/12 with 45 WORK DAYS

Project(s):

Project No: MBIN-080-4(511)6--0M-78

County: POTTAWATTAMIE

Type of Work: BRIDGE REPAIR

Route: I-80 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS OVER US 6

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0611; REPAIRS TO A 240'-0 X 39'-0 CONTINUOUS I-BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	5 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	648 LB
SECTION NO. 0002		
	DESIGN NO. 0711; REPAIRS TO A 240'-0 X 39'-0 CONTINUOUS I-BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	5 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	648 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 84-C084-131

Proposed Contract Period: Late Start Date of 06/11/12 with 75 WORK DAYS

Project(s):

Project No: BROS-C084(131)--5F-84

County: SIOUX

Type of Work: BRIDGE REPLACEMENT - CCS

Route: K18 Length: 0.00 miles

Location: APPROX. 7/8 OF A MILE EAST OF K18.

SOUTH OF SECTION 13 T94N, R48W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	431 CY
2404-7775000	REINFORC STEEL	4,810 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	90,240 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 07-3807-116

Proposed Contract Period: Late Start Date of 04/23/12 with 15 WORK DAYS

Proposal Note:

*** WORKING DAYS ***

THE WORKING DAYS ARE INTENDED FOR COMPLETION OF CONTRACT ITEMS THAT DO NOT REQUIRE TWO-LANE TWO-WAY TRAFFIC.

*** INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:
CLOSURE DAYS: 165
MAXIMUM INCENTIVE: NONE
INCENTIVE RATE PER DAY: \$8,000.00
DISINCENTIVE RATE PER DAY: \$8,000.00
THE CRITICAL CLOSURE ACTIVITY INCLUDES COMPLETION OF ALL CONTRACT ITEMS DESCRIBED AS STAGES 1 THROUGH 4 ON SHEET J.1 OF THE PLANS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION OF THE CRITICAL CLOSURE ACTIVITY.

*** NO EXCUSE ROAD OPENING BONUS ***

THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION SO THAT I-380 IS OPEN TO TRAFFIC ON OR BEFORE THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL I-380 OPEN TO TRAFFIC WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: IMX-380-7(116)64--02-07
County: BLACK HAWK
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-380 Length: 6.11 miles
Location: IN THE CITY OF EVANSDALE FROM US 20 INTERCHANGE N. TO RIVER FOREST RD. (SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,605 CY
2301-1004115	STD/S-F PCC PAV'T, QM-C CL 3I, 11.5"	162,374 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	745 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT		114 EACH
SECTION NO. 0008		
CRITICAL CLOSURE ACTIVITY I/D		
2528-5160100 CRITICAL CLOSURE ACTIVITY I/D		30 CDAY
SECTION NO. 0009		
NO EXCUSE ROAD OPENING BONUS		
2528-5160000 NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum	LUMP

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 21-C021-124

Proposed Contract Period: Late Start Date of 07/09/12 with 60 WORK DAYS

Project(s):

Project No: FM-C021(123)--55-21
 County: CLAY
 Type of Work: PCC OVERLAY - BONDED
 Route: 130TH AVE Length: 2.00 miles
 Location: SW 3-96-38 TO NW 34-97-38

Project No: STP-S-C021(124)--5E-21
 County: CLAY
 Type of Work: PCC OVERLAY - BONDED
 Route: M27 Length: 5.00 miles
 Location: SW COR 27-97-38 N 5 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - FM-C021(123)--55-21		
2122-5190008	PAVED SHLD, PCC, 8"	142 SY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	1,918 SY
2310-5151040	PCC OVERLAY, FURN ONLY	3,844 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	22,977 SY
SECTION NO. 0002		
ROADWAY ITEMS - STP-S-C021(124)--5E-21		
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	808 SY
2310-5151040	PCC OVERLAY, FURN ONLY	12,355 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	63,578 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 24-1920-620

Proposed Contract Period: Late Start Date of 04/23/12 with 120 WORK DAYS

Project(s):

Project No: STP-U-1920(620)--70-24

County: CRAWFORD

Type of Work: PCC OVERLAY - UNBONDED

Route: SOUTH MAIN STREET Length: 0.00 miles

Location: IN THE CITY OF DENISON

U.S. 30 NORTH TO 0.25 MI TO 1ST AVE. S.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	3,446 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	207 SY
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	210 TON
2310-5151040	PCC OVERLAY, FURN ONLY	1,615 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	10,030 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 25-C025-088

Proposed Contract Period: Late Start Date of 04/16/12 with 125 WORK DAYS

Project(s):

Project No: STP-S-C025(88)--5E-25
 County: DALLAS
 Type of Work: PCC PAVEMENT - REPLACE
 Route: P-58 Length: 3.50 miles
 Location: F-25 TO 150TH ST.

Project No: BRS-C025(89)--60-25
 County: DALLAS
 Type of Work: BRIDGE REPLACEMENT - PPCB
 Route: P-58 Length: 0.10 miles
 Location: OVER N. RACCOON RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		STP-S-C025(88)--5E-25
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,440 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	51,450 SY
SECTION NO. 0002		
ITEMS FOR A 409'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
		BRS-C025(89)--60-25
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	320 CY
2403-0100010	STRUCT CONC (BRIDGE)	307 CY
2404-7775000	REINFORC STEEL	45,540 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	137,388 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 52-1557-631

Proposed Contract Period: Late Start Date of 09/10/12 with 30 WORK DAYS

Project(s):

Project No: EDP-1557(631)--7Y-52

County: JOHNSON

Type of Work: PCC SIDEWALK/TRAIL

Route: CLEAR CREEK TRAIL Length: 0.30 miles

Location: IN THE CITY OF CORALVILLE

U.S. 6 EAST 0.3 MILES TO FIRST AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2511-0302700	RECREATIONAL TRAIL, PCC, 7"	3,004 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 52-3715-649-A

Proposed Contract Period: Late Start Date of 07/23/12 with 55 WORK DAYS

Project(s):

Project No: NRT-3715(649)--9G-52

County: JOHNSON

Type of Work: PCC SIDEWALK/TRAIL

Route: COURT HILL TRAIL Length: 0.00 miles

Location: IN THE CITY OF IOWA CITY
BETWEEN SCOTT BLVD AND COURT STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,080 CY
2301-1083080	STD/S-F PCC PAV'T, CL M CL 3, 8"	194 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	4,550 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	73 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 56-0611-161

Proposed Contract Period: Late Start Date of 09/24/12 with 25 WORK DAYS

Project(s):

Project No: TJ-061-1(161)--2M-56

County: LEE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: U.S. 61 Length: 0.04 miles

Location: IN THE CITY OF FORT MADISON FROM "H" AVE. N. TO
"G" AVE. & FROM "G" AVE. N. TO NCL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	510 CY
2301-1032095	STD/S-F PCC PAV'T, CL C CL 2, 9.5"	1,365 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	163 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 57-C057-117

Proposed Contract Period: Late Start Date of 08/27/12 with 40 WORK DAYS

Project(s):

Project No: FM-C057(117)--55-57

County: LINN

Type of Work: PCC OVERLAY - UNBONDED

Route: X20 Length: 3.27 miles

Location: FROM RAILROAD TRACKS IN MOUNT VERNON NORTHERLY 6.5 MILES
TO A POINT 0.2 MILES SOUTH OF MARTELLE ROAD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	388 TON
2310-5151040	PCC OVERLAY, FURN ONLY	16,743 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	100,456 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 65-5341-081-B

Proposed Contract Period: Approx Start Date of 04/02/12 with 100 WORK DAYS
Site 01: TO COMPLETE EAST AND WEST BERMS FOR THE WB BRIDGE OVER I-29
Approx Start Date of 08/13/12 with 20 WORK DAYS

Proposal Note:

SITE AVAILABILITY:

A GRADING CONTRACT FOR PROJECT NHSX-534-1(80)--3H-65 WAS LET 10/19/10 AND AWARDED TO JB HOLLAND CONSTRUCTION, DECORAH, IOWA. THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 120 WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00). THERE IS A LATE START DATE OF 08/01/11 AND 40 WORKING DAYS FOR THE MISSOURI RIVER BRIDGE EAST BERM (SITE 01). IN ADDITION, THERE ARE SETTLEMENT PLATES IN THE EAST BRIDGE BERM AND A 116 CALENDAR DAY SETTLEMENT PERIOD AFTER COMPLETION OF THE BERM. WORK ON THE APPROACH PAVING MAY NOT BEGIN UNTIL COMPLETION OF THE BERM AND SETTLEMENT PERIOD. THE SETTLEMENT PERIOD MAY BE INCREASED OR DECREASED BASED ON SETTLEMENT PLATE DATA.

A GRADING CONTRACT FOR PROJECT NHSX-534-1(83)--3H-65 WAS LET 09/21/10 AND AWARDED TO C.J. MOYNA & SONS, ELKADER, IOWA. THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 120 WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00). THERE IS A LATE START DATE OF 07/11/11 AND 40 WORKING DAYS FOR THE EB I-29 BRIDGE BERMS (SITE 01). IN ADDITION, THERE ARE SETTLEMENT PLATES IN THE BERMS AND A 60 CALENDAR DAY SETTLEMENT PERIOD AFTER COMPLETION OF THE BERM. WORK ON THE APPROACH PAVING MAY NOT BEGIN UNTIL COMPLETION OF THE BERM AND SETTLEMENT PERIOD. THE SETTLEMENT PERIOD MAY BE INCREASED OR DECREASED BASED ON SETTLEMENT PLATE DATA

Project(s):

Project No: NHSX-534-1(81)--3H-65
County: MILLS
Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: IOWA 534 Length: 4.60 miles
Location: RELOC. US 34 FROM MISSOURI RIVER E. TO JUST E. OF BN/SF R.R.
(EBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	165,110 CY
2108-5025000	OVERHAUL	1,934,432 ST-Y
2122-5190010	PAVED SHLD, PCC, 10"	819 SY
2301-1003080	STD/S-F PCC PAV'T, QM-C CL 3, 8"	14,393 SY
2301-1003100	STD/S-F PCC PAV'T, QM-C CL 3, 10"	115,182 SY
SECTION NO. 0002		

ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDER

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

2122-5190007 PAVED SHLD, PCC, 7"

9,153 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 69-6360-614

Proposed Contract Period: Late Start Date of 09/17/12 with 20 WORK DAYS

Project(s):

Project No: STP-E-6360(614)--8V-69

County: MONTGOMERY

Type of Work: PCC SIDEWALK/TRAIL

Route: RED OAK TRAIL Length: 0.90 miles

Location: IN THE CITY OF RED OAK
EASTERN AV TO EVERGREEN CEM RD, N INMAN

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	TRAIL ITEMS	
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	2,371 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 75-C075-130

Proposed Contract Period: Late Start Date of 08/20/12 with 35 WORK DAYS

Project(s):

Project No: STP-S-C075(130)--5E-75

County: PLYMOUTH

Type of Work: PCC PAVEMENT - NEW

Route: C60 Length: 4.50 miles

Location: FROM JUST EAST OF K-42 EAST TO K-49

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1032090	STD/S-F PCC PAV'T, CL C CL 2, 9"	46,714 SY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	400 TON
2310-5151040	PCC OVERLAY, FURN ONLY	3,622 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	14,909 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 77-1945-768

Proposed Contract Period: Late Start Date of 09/17/12 with 25 WORK DAYS

Project(s):

Project No: SRTS-U-1945(768)--8U-77

County: POLK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: CENTER/CHAMBERLAIN Length: 0.00 miles

Location: IN THE CITY OF DES MOINES, SPEED TABLES FOR HUBBELL
ELEMENTARY SCHOOL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	200 CY
2303-0053500	HMA (10M ESAL) SURF, 1/2", NO FRIC	95 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 113 Proposal ID: 81-0202-116

Proposed Contract Period: Late Start Date of 04/23/12 with 120 WORK DAYS

Proposal Note:

*** NO EXCUSE ROAD OPENING BONUS FOR CONTRACT ***
THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION SO THAT U.S. 20 IS OPEN TO TRAFFIC ON OR BEFORE THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL OF U.S. 20 OPEN TO TRAFFIC WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: NHSX-020-2(57)--3H-81
County: SAC
Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: U.S. 20 Length: 6.67 kilometers
Location: FROM US 71 N. OF EARLY E. TO 0.67 KM E. OF NEEDHAM AVE.

Project No: NHSX-020-2(74)--3H-81
County: SAC
Type of Work: TRAFFIC SIGNS
Route: U.S. 20 Length: 12.00 kilometers
Location: FROM US 71 N. OF EARLY E. UNION AVE./CO. RD. N-14

Project No: NHSX-020-2(75)--3H-81
County: SAC
Type of Work: LIGHTING
Route: U.S. 20 Length: 0.00 kilometers
Location: US 71 INTERCHANGE

Project No: NHSX-020-2(116)--3H-81
County: SAC
Type of Work: PCC PAVEMENT - NEW
Route: U.S. 20 Length: 11.05 kilometers
Location: FROM 0.67 KM E. OF NEEDHAM AVE. E. TO UNION AVE./CO. RD. N-14

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-020-2(57)--3H-81		
2102--100100	CL 10 EXCAVATION RDWY+BORROW	154,929 M3
2108--100000	OVERHAUL (STATION METER)	2,670,542 ST-M

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0001

ROADWAY ITEMS

NHSX-020-2(57)--3H-81

2301--103260	STD/S-F PCC PAV'T QM-C CL 3 260 MM	166,003 M2
2529--101100	FULL-DEPTH FINISH PATCH BY COUNT	4 EACH
2529--101200	FULL-DEPTH FINISH PATCH BY AREA	122 M2

SECTION NO. 0009

ROADWAY ITEMS

NHSX-020-2(116)--3H-81

2102--100100	CL 10 EXCAVATION RDWY+BORROW	395 M3
2301--103260	STD/S-F PCC PAV'T QM-C CL 3 260 MM	186,818 M2
2529--101100	FULL-DEPTH FINISH PATCH BY COUNT	4 EACH
2529--101200	FULL-DEPTH FINISH PATCH BY AREA	122 M2

SECTION NO. 0016

NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT

2528--160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP
--------------	-------------------------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 114 Proposal ID: 81-1961-013

Proposed Contract Period: Late Start Date of 04/23/12 with 120 WORK DAYS

Proposal Note:

*** NO EXCUSE ROAD OPENING BONUS FOR CONTRACT ***
 THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION SO THAT IA 196 IS OPEN TO TRAFFIC ON OR BEFORE THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL OF IA 196 OPEN TO TRAFFIC WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: STP-196-1(13)--2C-81
 County: SAC
 Type of Work: PCC PAVEMENT - GRADE AND NEW
 Route: IOWA 196 Length: 2.04 miles
 Location: FROM JUST N. OF EXIST. US 20 N. TO RELOC. US 20

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	317,191 CY
2108-5025000	OVERHAUL	6,079,628 ST-Y
2301-1003100	STD/S-F PCC PAV'T, QM-C CL 3, 10"	43,023 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	160 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0004		
ALTERNATE 'BB' OPTION 1: P.C. CONCRETE PAVED SHOULDERS		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2122-5190006	PAVED SHLD, PCC, 6"	9,795 SY
SECTION NO. 0008		
NO EXCUSE ROAD OPENING BONUS		
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 115 Proposal ID: 92-C092-068

Proposed Contract Period: Late Start Date of 09/10/12 with 40 WORK DAYS

Project(s):

Project No: FM-C092(68)--55-92

County: WASHINGTON

Type of Work: PCC PAVEMENT - NEW

Route: DOGWOOD & ELM Length: 5.00 miles

Location: SOUTH OF G38 APPROXIMATELY 8 MILES WEST OF
WASHINGTON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1034080	STD/S-F PCC PAV'T, CL C CL 3I, 8"	65,314 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 116 Proposal ID: 94-0203-168

Proposed Contract Period: Late Start Date of 04/23/12 with 120 WORK DAYS

Project(s):

Project No: NHSX-020-3(168)--3H-94

County: WEBSTER

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: U.S. 20 Length: 8.53 miles

Location: FROM APPROX. 1 MILE E. OF COALVILLE INTERCHANGE E. TO
US 69

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		RURAL
2102-2625000	EMBANKMENT-IN-PLACE	352 CY
2301-1003090	STD/S-F PCC PAV'T, QM-C CL 3, 9"	4,561 SY
2301-1003105	STD/S-F PCC PAV'T, QM-C CL 3, 10.5"	133,329 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,589 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	149 EACH
SECTION NO. 0002		
DESIGN NO. 0112; REPAIRS TO A 320'-0 X 40'-0 CONTINUOUS WELDED GIRDER BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	260 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 07-2187-218

Proposed Contract Period: Late Start Date of 04/23/12 with 20 WORK DAYS

Proposal Note:

*** WORKING DAYS ***

THE WORKING DAYS ARE INTENDED FOR COMPLETION OF CONTRACT ITEMS THAT DO NOT REQUIRE THE DETOUR.

*** INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

CLOSURE DAYS: 120

MAXIMUM INCENTIVE: NONE

INCENTIVE RATE PER DAY: \$7,500.00

DISINCENTIVE RATE PER DAY: \$7,500.00

THE CRITICAL CLOSURE ACTIVITY INCLUDES COMPLETION OF ALL CONTRACT ITEMS THAT REQUIRE THE USE OF THE DETOUR. REFER TO THE TRAFFIC CONTROL PLAN AND STAGING NOTES ON SHEET C.5 OF THE PLANS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION OF THE CRITICAL CLOSURE ACTIVITY.

Project(s):

Project No: STPN-218-7(218)--2J-07

County: BLACK HAWK

Type of Work: HMA PAVEMENT - GRADE AND REPLACE

Route: U.S. 218 Length: 0.38 miles

Location: IN THE CITY OF LA PORTE CITY, FROM POPLAR ST. TO MAIN ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,855 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	3,174 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	806 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	605 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	234 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0004		
CONTRACT ITEMS		
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	30 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 07-2811-045

Proposed Contract Period: Late Start Date of 07/09/12 with 70 WORK DAYS

Proposal Note:

*** WORK RESTRICTION ***

THE CONTRACTOR WILL NOT BE ALLOWED TO WORK ON STAGE 2 UNTIL AFTER JULY 4, 2012. THIS RESTRICTION IS REQUIRED SO THAT THE RUBBLIZING IS PERFORMED DURING THE DRY PART OF THE CONSTRUCTION SEASON TO MINIMIZE THE POSSIBILITY OF HAVING SOFT SUBGRADE DURING THE RUBBLIZING OPERATION.

Project(s):

Project No: STP-281-1(45)--2C-07

County: BLACK HAWK

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 281 Length: 5.54 miles

Location: FROM ECL OF WATERLOO E. TO CO. RD. V-51/D-20

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	9,045 CY
2122-5190010	PAVED SHLD, PCC, 10"	133 SY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	13,031 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	8,862 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	6,788 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	240 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 08-C008-056

Proposed Contract Period: Late Start Date of 09/17/12 with 20 WORK DAYS

Project(s):

Project No: FM-C008(56)--55-08

County: BOONE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: E-26 Length: 2.00 miles

Location: 188TH ROAD SOUTH & EAST TO MARION ST.

Project No: FM-C008(57)--55-08

County: BOONE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: 198TH ROAD Length: 2.00 miles

Location: KEY LANE TO MALLARD AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FM-C008(56)--55-08		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,077 TON
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C008(57)--55-08		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	4,400 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 09-8190-628

Proposed Contract Period: Specified Start Date of 06/04/12 with 45 WORK DAYS

Project(s):

Project No: STP-U-8190(628)--70-09

County: BREMER

Type of Work: HMA RESURFACING

Route: 12TH STREET Length: 0.65 miles

Location: 5TH AVE. NW TO RIDGEWOOD BLVD.
IN THE CITY OF WAVERLY IA.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	13 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	264 SY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	1,379 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,520 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	104 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	19 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 15-1483-031

Proposed Contract Period: Late Start Date of 04/02/12 with 120 WORK DAYS

Project(s):

Project No: STP-148-3(31)--2C-15

County: CASS

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 148 Length: 13.43 miles

Location: IA. 92 N. TO ANITA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	200 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	35,184 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	19,352 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	18,841 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	57 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 24-0595-051

Proposed Contract Period: Late Start Date of 06/18/12 with 85 WORK DAYS

Project(s):

Project No: STP-059-5(51)--2C-24

County: CRAWFORD

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 59 Length: 12.76 miles

Location: FROM N. JCT. IA. 141 N. TO IDA CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	670 CY
2122-5190010	PAVED SHLD, PCC, 10"	123 SY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	18,150 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	17,133 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	49 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0002		
DESIGN NO. 0412; 32'-0 X 30'-0 I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	6 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,227 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 28-C028-079

Proposed Contract Period: Late Start Date of 08/27/12 with 35 WORK DAYS

Project(s):

Project No: FM-C028(79)--55-28

County: DELAWARE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: X47 Length: 9.64 miles

Location: IA 38 TO U.S. 20

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021500	HMA (300K ESAL) BASE, 1/2"	8,600 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	8,600 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 35-C035-070

Proposed Contract Period: Late Start Date of 06/11/12 with 75 WORK DAYS

Project(s):

Project No: STP-S-C035(70)--5E-35

County: FRANKLIN

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: S56 AN C25 Length: 14.16 miles

Location: SWALLOW AVENUE TO 210TH STREET AND FROM
S-56 TO ECL ON C-23

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,664 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,052 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	25,387 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 40-0201-706

Proposed Contract Period: Late Start Date of 09/10/12 with 25 WORK DAYS

Project(s):

Project No: MP-020-1(706)155--76-40

County: HAMILTON

Type of Work: HMA RESURFACING

Route: U.S. 20 Length: 9.00 miles

Location: FROM 2 MILES E. OF I-35, EAST 9 MILES. (WESTBOUND LANES)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	1,918 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	65 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 55-C055-131

Proposed Contract Period: Late Start Date of 07/16/12 with 60 WORK DAYS

Project(s):

Project No: LFM-(138)--7X-55
 County: KOSSUTH
 Type of Work: HMA RESURFACING
 Route: A38 Length: 4.44 miles
 Location: FROM P30 E. 4.5 MI. TO US 169

Project No: L-C0(141)--73-55
 County: KOSSUTH
 Type of Work: HMA RESURFACING
 Route: A38 Length: 0.97 miles
 Location: FROM WEST COUNTY LINE EAST 1MI.
 TO P-16

Project No: STP-S-C055(131)--5E-55
 County: KOSSUTH
 Type of Work: HMA RESURFACING
 Route: P30 Length: 7.98 miles
 Location: SWEA CITY N. 7.98 MILES TO STATE LINE

Project No: FM-C055(139)--55-55
 County: KOSSUTH
 Type of Work: HMA RESURFACING
 Route: P20 Length: 7.00 miles
 Location: FROM IA 9 N. 7 MI. TO A16

Project No: FM-C055(140)--55-55
 County: KOSSUTH
 Type of Work: HMA RESURFACING
 Route: P16 Length: 3.00 miles
 Location: FROM IA 9 N. 3 MI. TO A21

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
LFM-(138)--7X-55		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	6,885 TON
SECTION NO. 0002		
ROADWAY ITEMS		
L-C0(141)--73-55		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	1,572 TON
SECTION NO. 0003		
ROADWAY ITEMS		
STP-S-C055(131)--5E-55		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	13,947 TON
SECTION NO. 0004		

ROADWAY ITEMS

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

2303-0023500	FM-C055(139)--55-55 HMA (300K ESAL) I-S, 1/2", NO FRIC SECTION NO. 0005	11,125 TON
2303-0023500	ROADWAY ITEMS FM-C055(140)--55-55 HMA (300K ESAL) I-S, 1/2", NO FRIC	5,352 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 56-C056-086

Proposed Contract Period: Late Start Date of 08/20/12 with 20 WORK DAYS

Project(s):

Project No: FM-C056(86)--55-56

County: LEE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: J56 Length: 4.03 miles

Location: W LINE SEC. 23-68-7 TO E LINE SEC. 29-68

-6

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,933 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	4,862 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 56-0611-158

Proposed Contract Period: Late Start Date of 07/30/12 with 60 WORK DAYS

Project(s):

Project No: TJ-061-1(158)--2M-56

County: LEE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: U.S. 61 Length: 3.92 miles

Location: EXISTING US 61 FROM JUST N. OF CO. RD. X-38 N. TO
JUST N. OF 180TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031500	HMA (1M ESAL) BASE, 1/2"	2,649 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	18,309 TON
2303-0043502	HMA (3M ESAL) SURF, 1/2", FRIC L-2	9,634 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	8,292 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 165 Proposal ID: 60-C060-076

Proposed Contract Period: Late Start Date of 06/04/12 with 85 WORK DAYS

Project(s):

Project No: FM-C060 (76)--55-60
 County: LYON
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: K52 Length: 6.25 miles
 Location: A34 TO HWY9

Project No: FM-C060 (93)--55-60
 County: LYON
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: K60 Length: 5.00 miles
 Location: INT. OF A52 TO INT.OF A34

Project No: FM-C060 (94)--55-60
 County: LYON
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: K52 Length: 5.00 miles
 Location: INT. OF A52 TO INT. OF A34

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FM-C060 (76)--55-60		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	3,896 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	9,885 TON
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C060 (93)--55-60		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,079 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	6,548 TON
SECTION NO. 0003		
ROADWAY ITEMS		
FM-C060 (94)--55-60		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	6,386 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	6,564 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 166 Proposal ID: 60-C060-089

Proposed Contract Period: Late Start Date of 09/10/12 with 20 WORK DAYS

Project(s):

Project No: STP-S-C060(89)--5E-60

County: LYON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: K30 Length: 3.00 miles

Location: SIOUX CO LNE TO INT OF K30 & A42

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	3,609 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,697 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 167 Proposal ID: 61-1693-042

Proposed Contract Period: Late Start Date of 09/24/12 with 15 WORK DAYS

Project(s):

Project No: STPN-141-6(70)--2J-25
 County: DALLAS
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: IOWA 141 Length: 0.00 miles
 Location: IN THE CITY OF PERRY FROM IVY PLACE TO JUST E. OF
 1ST AVE.

Project No: NHSN-141-6(71)--2R-25
 County: DALLAS
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: IOWA 141 Length: 0.00 miles
 Location: IN THE CITY OF GRANGER FROM JUST S. OF CO. RD. F-31
 TO KENNEDY BLVD.

Project No: STPN-169-3(42)--2J-61
 County: MADISON
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: U.S. 169 Length: 0.00 miles
 Location: 2 MILES S. OF DALLAS CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STPN-141-6(70)--2J-25		
2303-0131750	HMA (1M ESAL) BASE, 3/4"	1,189 SY
SECTION NO. 0002		
ROADWAY ITEMS		
NHSN-141-6(71)--2R-25		
2303-0131750	HMA (1M ESAL) BASE, 3/4"	1,853 SY
SECTION NO. 0003		
ROADWAY ITEMS		
STPN-169-3(42)--2J-61		
2303-0131750	HMA (1M ESAL) BASE, 3/4"	3,555 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 168 Proposal ID: 71-C071-072

Proposed Contract Period: Late Start Date of 08/15/12 with 35 WORK DAYS

Project(s):

Project No: STP-S-C071(72)--5E-71

County: OBRIEN

Type of Work: HMA RESURFACING

Route: L-58 Length: 5.00 miles

Location: FROM HWY 18 N 5 MI TO OSCEOLA CO. LINE

TYLER AVE FROM 320TH ST. TO 270TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021500	HMA (300K ESAL) BASE, 1/2"	5,862 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,486 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 169 Proposal ID: 72-C072-056

Proposed Contract Period: Late Start Date of 07/16/12 with 50 WORK DAYS

Project(s):

Project No: FM-C072(55)--55-72
 County: OSCEOLA
 Type of Work: HMA RESURFACING
 Route: L36 Length: 1.98 miles
 Location: FROM IA 9 SOUTH TO A22.

Project No: STP-S-C072(56)--5E-72
 County: OSCEOLA
 Type of Work: HMA RESURFACING
 Route: A22 Length: 5.50 miles
 Location: NW18 W. HOLMAN TO NC13 W. HOLMAN

Project No: FM-C072(57)--55-72
 County: OSCEOLA
 Type of Work: HMA RESURFACING
 Route: L58 Length: 4.73 miles
 Location: SW35-100-40 TO NW11-100-40

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FM-C072(55)--55-72		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	160 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,015 TON
SECTION NO. 0002		
ROADWAY ITEMS		
STP-S-C072(56)--5E-72		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	13,364 TON
SECTION NO. 0003		
ROADWAY ITEMS		
FM-C072(57)--55-72		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	240 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	11,000 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 170 Proposal ID: 74-0183-090

Proposed Contract Period: Late Start Date of 09/10/12 with 20 WORK DAYS

Project(s):

- Project No: STPN-059-7(44)--2J-18
 County: CHEROKEE
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: U.S. 59 Length: 0.00 miles
 Location: 1 MILE N. OF CHEROKEE

- Project No: STPN-004-6(31)--2J-32
 County: EMMET
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: IOWA 4 Length: 0.00 miles
 Location: CURVE N. OF WALLINGFORD AND S. OF ESTHERVILLE

- Project No: NHSN-018-3(90)--2R-74
 County: PALO ALTO
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: U.S. 18 Length: 0.00 miles
 Location: FROM CO. RD. N-28 TO CURVE IN CYLINDER(5 LOCATIONS)

- Project No: STPN-010-1(76)--2J-84
 County: SIOUX
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: IOWA 10 Length: 0.00 miles
 Location: ON E. SIDE OF ORANGE CITY

- Project No: STPN-018-1(77)--2J-84
 County: SIOUX
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: U.S. 18 Length: 0.00 miles
 Location: IN THE CITY OF HULL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001 ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	STPN-059-7(44)--2J-18 149 CY
SECTION NO. 0002 ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	STPN-004-6(31)--2J-32 125 CY
SECTION NO. 0003 ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	NHSN-018-3(90)--2R-74 296 CY
SECTION NO. 0004 ROADWAY ITEMS		

STPN-010-1 (76)--2J-84

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0004

ROADWAY ITEMS

2102-2713070 EXCAVATION, CL 13, RDWY+BORROW

STPN-010-1(76)--2J-84

32 CY

SECTION NO. 0005

ROADWAY ITEMS

2102-2713070 EXCAVATION, CL 13, RDWY+BORROW

STPN-018-1(77)--2J-84

270 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 171 Proposal ID: 75-0753-712

Proposed Contract Period: Late Start Date of 10/01/12 with 10 WORK DAYS

Project(s):

Project No: MP-075-3(712)100--76-75

County: PLYMOUTH

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 75 Length: 4.69 miles

Location: FROM WOODBURY CO. LINE TO SCL OF HINTON.
(VARIOUS LOCATIONS.)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	247 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	244 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 172 Proposal ID: 78-0593-030

Proposed Contract Period: Late Start Date of 06/11/12 with 95 WORK DAYS

Project(s):

Project No: STP-059-3(30)--2C-78

County: POTTAWATTAMIE

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: U.S. 59 Length: 6.44 miles

Location: FROM N. JCT. US 6 N. TO E. JCT. CO. RD. G-30

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	350 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	80 TON
2303-0041750	HMA (3M ESAL) BASE, 3/4"	151 TON
2303-0042750	HMA (3M ESAL) INTERMEDIATE, 3/4"	13,428 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	10,061 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	140 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH
SECTION NO. 0003		
DESIGN NO. 2012; 110 X 26 CONTINUOUS CONCRETE		
SLAB BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	580 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 173 Proposal ID: 78-1921-023

Proposed Contract Period: Late Start Date of 10/08/12 with 15 WORK DAYS

Project(s):

Project No: STPN-092-1(67)--2J-78
 County: POTTAWATTAMIE
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: IOWA 92 Length: 0.00 miles
 Location: IN THE CITY OF COUNCIL BLUFFS JUST E. OF I-29

Project No: STPN-192-1(23)--2J-78
 County: POTTAWATTAMIE
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: IOWA 192 Length: 0.00 miles
 Location: IN THE CITY OF COUNCIL BLUFFS JUST E. OF MISSOURI RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STPN-092-1(67)--2J-78		
2303-0131750	HMA (1M ESAL) BASE, 3/4"	2,405 SY
SECTION NO. 0002		
ROADWAY ITEMS		
STPN-192-1(23)--2J-78		
2303-0131750	HMA (1M ESAL) BASE, 3/4"	5,749 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	42 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 174 Proposal ID: 85-0155-676

Project(s):

Project No: STP-U-0155(676)--70-85
County: STORY
Type of Work: HMA PAVEMENT - GRADE AND REPLACE
Route: ASH AVE Length: 0.63 miles
Location: IN THE CITY OF AMES
TO KNAPP ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,753 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	1,820 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	662 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,567 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	36 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	13 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 175 Proposal ID: 93-0026-039

Proposed Contract Period: Late Start Date of 09/10/12 with 30 WORK DAYS

Project(s):

Project No: STPN-005-1(56)--2J-04
 County: APPANOOSE
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: IOWA 5 Length: 0.00 miles
 Location: APPROX. 5 MILES S. AND 5 MILES N. OF CENTERVILLE

Project No: STPN-001-2(26)--2J-51
 County: JEFFERSON
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: IOWA 1 Length: 0.00 miles
 Location: APPROX. 2 MILES S. OF US 34

Project No: NHSN-034-6(76)--2R-68
 County: MONROE
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: U.S. 34 Length: 0.00 miles
 Location: IN ALBIA

Project No: STPN-016-1(20)--2J-90
 County: WAPELLO
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: IOWA 16 Length: 0.00 miles
 Location: N. OF ELDON(3 LOCATIONS)

Project No: STPN-002-6(39)--2J-93
 County: WAYNE
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: IOWA 2 Length: 0.00 miles
 Location: APPROX 2 MILES W. OF CORYDON AND 3 MILES E. OF APPANOOSE
 CO. LINE(2 LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	STPN-005-1(56)--2J-04 EXCAVATION, CL 13, RDWY+BORROW	305 CY
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2713070	STPN-001-2(26)--2J-51 EXCAVATION, CL 13, RDWY+BORROW	296 CY
SECTION NO. 0003		
ROADWAY ITEMS		
2102-2713070	NHSN-034-6(76)--2R-68 EXCAVATION, CL 13, RDWY+BORROW	31 CY
SECTION NO. 0004		

ROADWAY ITEMS

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

STPN-016-1(20)--2J-90	
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW	136 CY
SECTION NO. 0005	
ROADWAY ITEMS	
STPN-002-6(39)--2J-93	
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW	399 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 176 Proposal ID: 94-C094-093

Proposed Contract Period: Late Start Date of 07/16/12 with 60 WORK DAYS

Project(s):

Project No: STP-S-C094(93)--5E-94

County: WEBSTER

Type of Work: HMA RESURFACING

Route: P-29

Length: 7.80 miles

Location: D-36 NORTH TO IA 7

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	35,560 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	366 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 177 Proposal ID: 97-0121-026

Proposed Contract Period: Late Start Date of 08/06/12 with 45 WORK DAYS

Project(s):

Project No: NHSX-012-1(26)--3H-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 12 Length: 4.20 miles

Location: IN THE CITY OF SIOUX CITY FROM US 20/75 W. TO
VIADUCT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	61 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	10,692 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	263 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	16 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 178 Proposal ID: 97-1413-704

Proposed Contract Period: Late Start Date of 10/08/12 with 10 WORK DAYS

Project(s):

Project No: MP-141-3(704)17--76-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 141 Length: 7.58 miles

Location: FROM ECL OF SMITHLAND TO THE NORTH JCT. IA 175.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	807 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	969 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 39-C039-067

Proposed Contract Period: Late Start Date of 10/01/12 with 15 WORK DAYS

Project(s):

Project No: FM-C039(67)--55-39

County: GUTHRIE

Type of Work: PCC PATCHING

Route: MULTIPLE Length: 73.00 miles

Location: ON P28, F32, F59, F51, F25, F63, AND N54 -
VARIOUS LOCATIONS THROUGHOUT COUNTY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,046 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	45 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 48-0066-706

Proposed Contract Period: Late Start Date of 08/20/12 with 40 WORK DAYS

Project(s):

Project No: MP-006-6(706)209--76-48
 County: IOWA
 Type of Work: PCC PATCHING
 Route: U.S. 6 Length: 22.74 miles
 Location: FROM POWESHIEK COUNTY LINE TO EAST JCT. OF US 151.

Project No: MP-006-6(724)250--76-52
 County: JOHNSON
 Type of Work: PCC PATCHING
 Route: U.S. 6 Length: 4.34 miles
 Location: IN THE CITY OF IOWA CITY, FROM E. OF HAWKINS DRIVE TO LAKESIDE DRIVE.

Project No: MP-001-6(708)68--76-92
 County: WASHINGTON
 Type of Work: PCC PATCHING
 Route: IOWA 1 Length: 16.89 miles
 Location: FROM IA 22 TO THE SOUTH JUNCTION WITH US 6 IN IOWA CITY

Project No: MP-218-6(705)81--76-92
 County: WASHINGTON
 Type of Work: PCC PATCHING
 Route: U.S. 218 Length: 8.14 miles
 Location: FROM IA 22 TO 1 MILE SOUTH OF RIVERSIDE DRIVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MP-6-6(706)209--76-48		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,231 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	137 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
MP-6-6(724)250--76-52		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	619 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	67 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
MP-1-6(708)68--76-92		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	927 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	109 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
MP-218-6(705)81--76-92		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	588 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0004

ROADWAY ITEMS

MP-218-6(705)81--76-92

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT

59 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 52-3806-256

Proposed Contract Period: Late Start Date of 08/20/12 with 40 WORK DAYS

Project(s):

Project No: IMN-380-6(256)0--0E-52

County: JOHNSON

Type of Work: PCC PATCHING

Route: I-380 Length: 73.16 miles

Location: FROM I-80 NORTHERLY TO US 218 IN WATERLOO

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	3,735 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	372 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 57-1516-712

Proposed Contract Period: Late Start Date of 09/24/12 with 15 WORK DAYS

Project(s):

Project No: MP-038-6(714)43--76-53

County: JONES

Type of Work: PCC PATCHING

Route: IOWA 38 Length: 0.40 miles

Location: IN THE CITY OF OLIN

Project No: MP-151-6(712)38--76-57

County: LINN

Type of Work: PCC PATCHING

Route: U.S. 151 Length: 36.67 miles

Location: FROM IA 13 NE TO THE DUBUQUE COUNTY LINE.

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS - MP-038-6(714)43--76-53		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	147 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH
SECTION NO. 0002		
ROADWAY ITEMS - MP-151-6(712)38--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,300 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	51 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 72-0603-704

Proposed Contract Period: Late Start Date of 10/01/12 with 10 WORK DAYS

Project(s):

Project No: MP-060-3(704)54--76-72

County: OSCEOLA

Type of Work: PCC PATCHING

Route: IOWA 60 Length: 0.00 miles

Location: NORTH OF SIBLEY NEAR 120TH STREET.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	160 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 77-1631-704

Proposed Contract Period: Late Start Date of 08/27/12 with 30 WORK DAYS

Project(s):

Project No: MP-163-1(703)27--76-50
 County: JASPER
 Type of Work: PCC PATCHING
 Route: IOWA 163 Length: 0.00 miles
 Location: JUST NORTH OF CO. RD. F-70 OVERHEAD BRIDGE. (EB & WB)

Project No: MP-006-1(716)139--76-77
 County: POLK
 Type of Work: HMA RESURFACING WITH MILLING
 Route: U.S. 6 Length: 1.30 miles
 Location: IN THE CITY OF DES MOINES FROM I-235 TO HUBBELL AVENUE.

Project No: MP-163-1(704)0--76-77
 County: POLK
 Type of Work: PCC PATCHING
 Route: IOWA 163 Length: 3.67 miles
 Location: IN THE CITY OF DES MOINES FROM JCT. OF US 69 EAST TO
 ECL .

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
	MP-163-1(703)27--76-50	
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	178 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
	MP-6-1(716)139--76-77	
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	109 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	15 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
	MP-163-1(704)0--76-77	
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	233 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	21 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 84-0603-702

Proposed Contract Period: Late Start Date of 09/24/12 with 10 WORK DAYS

Project(s):

Project No: MP-060-3(702)16--76-84

County: SIOUX

Type of Work: PCC PATCHING

Route: IOWA 60 Length: 10.90 miles

Location: FROM NCL OF ALTON TO NORTH OF HOSPERS.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	590 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 91-0925-702

Proposed Contract Period: Late Start Date of 09/24/12 with 25 WORK DAYS

Project(s):

Project No: MP-092-5(702)142--76-91

County: WARREN

Type of Work: PCC PATCHING

Route: IOWA 92 Length: 19.77 miles

Location: AT THE UP RAILROAD UNDERPASS NEAR THE TOWN OF BEECH AND FROM
EAST OF THE KNOXVILLE BYPASS TO NEAR IA 163.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,509 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	221 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 29-0349-203

Proposed Contract Period: Late Start Date of 09/24/12 with 15 WORK DAYS

Project(s):

Project No: MP-034-5(702)261--76-29

County: DES MOINES

Type of Work: SLIDE REPAIR

Route: U.S. 34 Length: 0.00 miles

Location: IN THE CITY OF BURLINGTON AT BN/SF R.R.

Project No: ER-034-9(203)--28-29

County: DES MOINES

Type of Work: SLIDE REPAIR

Route: U.S. 34 Length: 0.00 miles

Location: IN THE CITY OF WEST BURLINGTON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	ER-034-9(203)--28-29 558 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 39-1415-024

Proposed Contract Period: Late Start Date of 10/08/12 with 15 WORK DAYS

Project(s):

Project No: STPN-141-5(24)--2J-39

County: GUTHRIE

Type of Work: SLIDE REPAIR

Route: IOWA 141 Length: 0.00 miles

Location: APPROX. 3.4 MILES E. OF COON RAPIDS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,671 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 56-0611-181

Proposed Contract Period: Late Start Date of 10/08/12 with 20 WORK DAYS

Project(s):

Project No: NHSN-061-1(180)--2R-56

County: LEE

Type of Work: SLIDE REPAIR

Route: U.S. 61 Length: 0.00 miles

Location: 1.9 MILES N. OF MISSOURI STATE LINE

Project No: ER-061-1(181)--28-56

County: LEE

Type of Work: SLIDE REPAIR

Route: U.S. 61 Length: 0.00 miles

Location: APPROX. 4 MILES S. OF N. JCT. US 218

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSN-061-1(180)--2R-56		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,923 CY
SECTION NO. 0003		
DESIGN NO. 0111; RIP RAP REPAIR IN SIDE DITCH		
ER-061-1(181)--28-56		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	110 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 57-C057-116

Proposed Contract Period: Late Start Date of 09/24/12 with 20 WORK DAYS

Project(s):

Project No: FM-C057(116)--55-57

County: LINN

Type of Work: GRADING

Route: BLAIRS FERRY RD Length: 0.85 miles

Location: FROM WAYSIDE CIRCLE, NORTH TO A POINT 660' NORTH OF LINN
COUNTY RCB 966.

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ROADWAY ITEMS	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	18,393 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 68-C068-068

Proposed Contract Period: Late Start Date of 04/23/12 with 15 WORK DAYS

Project(s):

Project No: ER-C068(68)--58-68

County: MONROE

Type of Work: SLIDE REPAIR

Route: T61 Length: 0.08 miles

Location: 2.5 MI. NORTH OF HWY 34
DDIR NO. IA-10-02-68-T61-1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	8,393 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 75-0752-054

Proposed Contract Period: Late Start Date of 09/12/11 with 30 WORK DAYS

Project(s):

Project No: NHSN-075-2(54)--2R-75

County: PLYMOUTH

Type of Work: PIPE CULVERTS

Route: U.S. 75 Length: 0.00 miles

Location: OVER D.D. 1 MILE N. OF C60 IN HINTON
(NBL/SBL)

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	TWIN 88 INCH X 54 INCH X 174' REINFORCED CONCRETE ARCH PIPE	
2102-2625000	EMBANKMENT-IN-PLACE	519 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 20, 2012 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 97-0297-044

Proposed Contract Period: Late Start Date of 05/07/12 with 100 WORK DAYS

Project(s):

Project No: IM-NHS-029-7(44)149--03-97

County: WOODBURY

Type of Work: STORM SEWER/INTAKES

Route: TRI-VIEW AVE. Length: 0.35 miles

Location: IN THE CITY OF SIOUX CITY ON TRI-VIEW AVE.
BETWEEN WESLEY PKY & HAMILTON BLVD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,252 CY
2301-1034080	STD/S-F PCC PAV'T, CL C CL 3I, 8"	5,099 SY
