

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: March 20, 2012
Date of Addendum: March 8, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
111	75-C075-130	PCC PAVEMENT - NEW	PLYMOUTH	STP-S-C075(130)--5E-75	20MAR111.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL DETAILS, Page 2:

CHANGE the CONTRACT PERIOD as follows:

Late Start Date from 08/20/12 to 08/06/12
Working Days from 35 DAYS to 45 DAYS

ADD the following to the PROPOSAL NOTES:

Work Restriction: Work shall not begin prior to June 11, 2012 due to the condition of roadbed.