

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 16, 2013
Date of Addendum: January 8, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
108	82-0587-634	PCC SIDEWALK/TRAIL	SCOTT	STP-E-0587(634)--8V-82	16JAN108.A02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL DETAILS, Page 2:

Change the Contract Period as follows:

From: APPROXIMATE START DATE: 07/08/13

To: LATE START DATE: 04/15/13

Make the following change to the PROPOSAL NOTES, Page 2:

Add the following:

*** CLEARING AND GRUBBING FOR INDIANA BAT ***

CLEARING AND GRUBBING FOR INDIANA BAT HABITAT WILL BE ALLOWED DURING THE WINTER OF 2012/2013. NO WORKING DAYS WILL BE CHARGED BETWEEN NOVEMBER 15, 2012 AND APRIL 15, 2013 TO ACCOMPLISH THIS WORK ONLY.

Make the following change to the PROPOSAL:

Delete note 500.01

Add Proposal Line No. 0512 2502-8220196 SUBDRAIN OUTLET, RF-19E, EACH 22

The following is Estimate Reference Information for Item Code 2502-8220196 SUBDRAIN OUTLET, RF-19E:

Furnish and install 4" subdrain outlets in accordance to Sections 2502 and 4143, Standard Road Plan RF-19E, and detail SC-35 on sheet B.4. Method of measurement will be by count of size specified. Basis of payment will be on a per each basis. Payment is full compensation for the following: Furnishing and installing pipe including the outlet coverings, grouted joints and special connections, drilling or forming into an existing drainage facility, associated excavation, placing specified backfill material, furnishing and installing steel posts, concrete patio block and plastic sleeves, and restoration of the site.

Make the following change to plan sheet C.1:

For Item Code 2102-2710070, delete the following from the Estimate Reference Information:
and in Table 107-26 on sheet C.4