

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 16, 2013
Date of Addendum: January 9, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
105	75-4257-630	PCC OVERLAY - UNBONDED	PLYMOUTH	STP-U-4257(630)--70-75	16JAN105.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Please add the following to the proposal notes as a work restriction:

*** Work Restriction ***

No work will be allowed to be started on 4th Avenue SE along the Courthouse block beginning on the south side of 3rd St. SE to the north side of 2nd St. SE between May 23 and May 29, inclusive. This is due to a special event scheduled for the Memorial Day Avenue of Flags that takes place on the Courthouse lawn.

Make the following change to the plan:

Add to General Notes on sheet C.01

All saw cut for items removed by City will be completed by the City. All saw cut for items removed by Contractor is to be completed by the Contractor. All saw cut shall be included in the removal bid item and will not be paid for separately0