

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 16, 2013
Date of Addendum: December 27, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
152	35-0356-120	HMA RESURFACING WITH MILLING	Franklin	MP-003-2(704)172--76-35 IMX-035-6(120)166--02-35 IMX-035-8(46)217--02-98	16JAN152.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0050 2214-5145150 PAVEMENT SCARIFICATION:
From: 12,600.000 SY
To: 1,400.000 SY

If the above changes are not made, they will be made as shown here.

Make the following change to the plan:

Projects: IMX-035-6(120)166--02-35 and IMX-035-8(46)217--02-98

TAB 102-6C

All patch thickness will be 14" depth.