

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 16, 2013
Date of Addendum: January 10, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
109	97-0296-222-A	PCC PAVEMENT - GRADE AND NEW	WOODBURY	MB-020-3(502)1-77-97 IM-NHS-029-6(176)142--03-97 IM-NHS-029-6(222)143--03-97 IM-NHS-029-6(231)142--03-97	16JAN109.A04

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Add Proposal Line No. 2171 2595-0000100 UPRR INSURANCE PROVISIONS, LUMP SUM,
1.000

If the above changes are not made, they will be made as shown here.

Make the following change to the Proposal Special Provisions Text and the Proposal Special Provisions List.:

Delete the following spec from the Estimating Proposal special provisions list and text:
DS-12009 DEVELOPMENTAL SPECIFICATION FOR MAINTENANCE WORK ON
RAILROAD RIGHT-OF-WAY (UNION PACIFIC RAILROAD)

DS-12008 involves A+B bidding, but the Estimating Proposal does not include the 'B' portion for bidding days for railroad flaggers. Make the following changes to the Estimating Proposal:

Replace PROPOSAL DETAILS, Page 2 with one that shows site 05 as a TIME BID SITE.

Add page 26 with the following to the PROPOSAL SCHEDULE OF PRICES the attached A+B Bidding for Site 05:

Remove the Railroad Data Sheet:

COUNTY: WOODBURY
PROJECT NUMBER: IM-NHS-029-6(222)143--03-97
ROUTE: I-29
LOCATION: Sioux City Area Interstate From Harbor Dr. Outfall to 0.25 Miles S. of BN/SF R.R.
(NBL/Ramps)
WORK TYPE: PCC PAVEMENT - GRADE AND NEW

Add the attached Railroad Data Sheet to the Proposal.

PROPOSAL DETAILS

Proposal ID No.:	97-0296-222-A	Bid Order No.:	109
Primary Work Type:	PCC PAVEMENT - GRADE AND NEW	Letting Date:	January 16, 2013 10:00 A.M.

Site Number	Contract Period/ Site Description	Liquidated Damages
CONTRACT	LATE START DATE: 04/01/13 20 WORKING DAYS	\$ 1,500.00
01	SPECIFIED START DATE: 04/01/13 240 CALENDAR DAYS SEE SITE NUMBER 01 DESCRIPTION IN NOTE 656.0183.	\$ 7,000.00
02	NO START DATE SPECIFIED 28 CALENDAR DAYS SEE SITE NUMBER 02 DESCRIPTION IN NOTE 656.0183.	\$ 10,000.00
03	NO START DATE SPECIFIED 42 CALENDAR DAYS SEE SITE NUMBER 03 DESCRIPTION IN NOTE 656.0183.	\$ 15,000.00
04	APPROXIMATE START DATE: 04/14/14 110 CALENDAR DAYS SEE SITE NUMBER 04 DESCRIPTION IN NOTE 656.0183.	\$ 5,000.00
05 **	TIME BID SITE A + B RAILROAD FLAGGERS ## CALENDAR DAYS	\$ 700.00

** This is a COST PLUS TIME contract (A + B). See 'Section: BID TIME' in the PROPOSAL SCHEDULE OF PRICES to bid the CALENDAR DAYS for this Site.

=====

PROPOSAL NOTES

REFER TO 656.0183 FOR THE FOLLOWING INFORMATION:
 *** WORK PRIOR TO THE SPECIFIED START DATE (SITE 01) ***
 *** WORKING DAYS ***
 *** INCENTIVE/DISINCENTIVE ***
 *** NO EXCUSE ROAD OPENING BONUS ***

PROPOSAL SCHEDULE OF PRICES

Proposal ID No.: 97-0296-222-A
 Primary Work Type:
 Primary County: WOODBURY

Bid Order No.: 109
 Letting Date: January 16, 2013
 10:00 A.M.

UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED.

Line No	Item Number Item Description	Item Quantity and Unit	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Cts
	Section: BID TIME COST PLUS TIME SITES	NUMBER OF CALENDAR DAYS BID	ROAD USER COST PER CALENDAR DAY		TOTAL AMOUNT OF TIME BID (B)	
SITE 05	A + B RAILROAD FLAGGERS	_____ .0	700.00		_____ .00	
	TIME TOTAL (B)					.
	TOTAL BID (A + B)					.

RAILROAD DATA SHEET

COUNTY: WOODBURY
PROJECT NUMBER: IM-NHS-029-6(222)143--03-97
ROUTE: I-29
LOCATION: Sioux City Area Interstate From Harbor Dr. Outfall N. to 0.25 Miles S. of the
BN/SF RR (NBL/Ramps
WORK TYPE: PCC PAVEMENT – GRADE AND NEW

The following information is furnished to aid in the determination of a proper premium for the Railroad Highway Insurance Protection required of the Contractor.

RAILROAD: UNION PACIFIC RAILROAD COMPANY
RAILROAD CONTACT: Mike Blackley
TITLE: Mgr Industry/Public Projects
ADDRESS: 1400 Douglas Street STOP 0910
Omaha, NE 68179
TELEPHONE NUMBER: 402-544-2029

Total number of trains/day: 6
Freight or Coal: 6 Speed: 30
Passenger: 0 Speed: --
Number of Tracks: Mainline: 1 Branchline: 0
Number of railroad crossings within or near project limits with potential railroad traffic
interference: n/a FRA Number: tracks run alongside of highway

This information is the most current FRA crossing inventory data supplied to the Iowa DOT by the Railroad Company. Actual conditions may vary at the time of construction. It shall be the contractor's responsibility to contact the railroad for additional information needed to fully provide required Railroad Highway Insurance Protection.