

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: March 19, 2013
Date of Addendum: March 6, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
102	07-0636-089-A	PCC PAVEMENT - GRADE AND REPLACE	BLACK HAWK	NHSX-063-6(89)--3H-07 CS-3577(605)--84-07	19MAR102.A05

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to Page 2 of the PROPOSAL DETAILS:

Change the CONTRACT PERIOD for Site Number CONTRACT as follows:

Working Days
From: 10 DAYS
To: 25 DAYS

Change the CONTRACT PERIOD for Site Number 01 as follows:

Specified Start Date
From: 04/22/13
To: 05/13/13

Make the following change to the Plan Sheet C.5 on Project No. NHSX-063-6(89)--3H-07:

Change the following sentences in the reference note for the item 2526-8285000
CONSTRUCTION SURVEY:

From: A profile of existing pavement shall be provided to the Engineer a minimum of 10 days prior to beginning pavement removal work.

To: A profile of existing pavement shall be provided to the Engineer a minimum of 10 calendar days prior to beginning pavement removal work.

From: A profile design shall be provided to the Engineer a minimum of 15 days prior to the start of excavation work.

To: A profile design shall be provided to the Engineer a minimum of 15 calendar days prior to the start of excavation work.