

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: April 16, 2013
Date of Addendum: April 10, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
165	86-C086-087	HMA-PAVEMENT - GRADE AND REPLACE	TAMA	FM-C086(87)--55-86	16APR165.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0050 2123-7450000 SHOULDER CONSTRUCTION, EARTH:
From: 602.820 STA
To: 286.020 STA

If the above change is not made, they will be made as shown here.

Make the following change to the plan:

SHEET 6:

Tabulation 112-9: Delete "Earth Shoulder Construction" quantities for L Avenue (158.40 STA + 158.40 STA = 316.8 STA deleted)

NOTE:

No shaping or finishing work is required for the minimal shoulder width on L Avenue.