
A  d  d  e  n  d  u  m
Iowa Department of Transportation   Date of Letting: April 16, 2013 

Office of Contracts     Date of Addendum: April 4, 2013 

B.O. Proposal ID Proposal Work Type County Project Number Addendum

601 57-9226-500    Bridge Painting Linn MB-030-6(507)254--77-57 

MB-922-6(500)0--77-57         

16apr601.a01 

______________________________________________________________________________

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any
potential subcontractors or suppliers remains with the proposal holder. 

______________________________________________________________________________

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

 Add Proposal Line No. 0055  2528-8445110 TRAFFIC CONTROL; 1.000 LUMP SUM

 Add Proposal Line No. 0115  2528-8445110 TRAFFIC CONTROL; 1.000 LUMP SUM 

If the above changes are not made, they will be made as shown here.

Make the following changes to the PLAN ATTACHMENT SHEETS for Project #
MB-030-6(507)254--77-57: 

Replace SHEETS 4 of 9 through 9 of 9 with the attached SHEETS 4 of 9 through 9 of 9. 

Make the following changes to the PLAN ATTACHMENT SHEETS for Project #
MB-922-6(500)0--77-57: 

 Delete SHEETS 5 of 10 through 10 of 10. 
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Iowa Department of Transportation 

Bridge Painting 

Maintenance Number 5754.4O030 

Construction 
Either the right or left lane of traffic shall be closed on US 30 to install the needed containment structure 
or to paint the bridge.  No containment structure shall be constructed within ten feet of the shoulder of 
the highway without a lane closure, unless it is within traffic control devices.  (A moving containment 
structure in the wind often causes the driver to move out of the way.)  

Traffic Control 

US 30 
 Standard Road Plan  Revision Date 

 TC-402    4/16/13 
 TC-417    4/16/13 
 TC -418    10/16/12 

Close the Eastbound Loop Ramp 
When the eastbound loop ramp is closed, the traffic will use Exit 253 and then precede north on Bowling 
Street and east on 41th Avenue.   

Diversion Signs 
Contractor will install portable dynamic signs (DMSs) and diversion route signs as shown in the 
Attachment 1.  For the traffic that does not get off from US 30 at Exit 253, a portable DMS, east of the 
bridge and west of East Road SW, will be installed to instruct the drives to use Ivanhoe to turn around 
and drive back to C Street and exit US 30.  (The sight distance at the East Road SW crossover to the east 
is not adequate for a high volume turn around location.) 

When the sign are not being used for a detour, they are to be covered.  

DMS Message 
Sign A 

Panel 1 
 

Northbound  
C Street 
Closed 
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Panel 2 
Use  
Ivanhoe 
Turn around     
 
  

Sign B 

Panel 1 

Northbound 
C Street  
Closed 
 
Panel 2 

Use  
Bowing Street 
Northbound 
 

Edgewood Road – Overhead 
(The Iowa DOT district staff will have the following message placed on this sign.) 

Panel 1 

Northbound 
C Street  
Closed 
 
Panel 2 

Use  
Bowing Street 
Northbound 

Local Contacts 
When the loop ramp is to be closed, the contractor shall contact the following companies and the city of 
Cedar Rapids 24 hours before the close.  When the placed listed below have been contacted, the 
contactor is to notify the engineer. 

 
International Paper  
Cedar River Mill 
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4600 C Street 
 
Heinz 
4601 C Street 
 
American Profol, Inc.  
4333 C Street 
DuPont 
1000 41th Street 
 
City of Cedar Rapids 
Traffic Engineering 
319 283-5802 

Closure of the Westbound Loop Ramp 
When the westbound loop ramp is closed, the traffic will use Exit 253 and then precede north on 
Bowling Street and east on 41th Avenue, as shown in Attachment 2.     

Diversion Signs 
 Contractor will install portable dynamic signs (DMS) and diversion route signs as shown in the 
Attachment 2. 

DMS Message 
 Panel A 

C Street  
Ramp 
Closed 
 

Panel B 

Use 
Bowing Street 
Northbound      

Local Contacts 
When the loop ramp is to be closed, the contractor shall contact the following companies and the city of 
Cedar Rapids 24 hours before the close.  When the placed listed below have been contacted, the 
contactor is to notify the engineer. 

 
GE Commercial Finance 
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1000 Thomas Edison BLVD SW 
 
Yellow Book 
6400 C Street SW 
 
Trans American 
6400 C Street SW 
 
City of Cedar Rapids 
Traffic Engineering 
319 283-5802 
 
                                                      

C Street 
 Standard Road Plan  Revision Date 

 TC-202    4/16/13 
 

Closure of the shoulders on the bridge may be closed for short periods of time.  The time 
periods are to be approved of by the engineer. 

Working Hours 
This bridge shall be painted at night for 7:00 pm to 6:00 am.   
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