MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 08-C008-062

Proposed Contract Period: Late Start Date of 08/19/13 with 30 WORK DAYS

Project(s):

Project No: BHS-C008(62)--63-08

County: BOONE

Type of Work: BRIDGE DECK OVERLAY

Route: 130TH STREET Length: 0.00 miles

Location: OVER SQUAW CREEK

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ITEMS FOR REPAIRS TO A 150'-0 X 28'-0 CONTINUOUS

STEEL I-BEAM BRIDGE

2413-0698081 DECK REPAIR, CL A, SPECIAL 142 SY

SECTION NO. 0002

ALTERNATE 'AA' OPTION 1: CLASS O PCC

BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

2413-0698041 DECK O-DEPTH OVERLAY (CL O PCC) 658 SY

SECTION NO. 0003

ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC

BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

2413-0698051 DECK O-DEPTH OVERLAY (CL HPC-O) 658 SY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 17-C017-066-A

Proposed Contract Period: Late Start Date of 04/07/14 with 65 WORK DAYS

Project(s):

Project No: BROS-C017(66)--8J-17

County: CERRO GORDO

Type of Work: BRIDGE REPLACEMENT - CCS

Route: SPRUCE AVE Length: 0.00 miles

Location: BETWEEN 330TH & 340TH

Quantity/Unit Item No. Item Description ______

SECTION NO. 0001

ITEMS FOR A 110'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE

2403-0100010 STRUCT CONC (BRIDGE) 2404-7775000 REINFORC STEEL 411 CY

74,968 LB

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 17-C017-068

Proposed Contract Period: Late Start Date of 04/07/14 with 50 WORK DAYS

Project(s):

Project No: STP-E-C017(68)--8V-17

County: CERRO GORDO

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: E41 Length: 0.20 miles

Location: STARTING APPROXIMATELY 435' NORTH OF

VENTURA SCL AND EXTENDING APPROXIMATEL

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ITEMS FOR A 16' X 6' X 57' REINFORCED CONCRETE BOX CULVERT SINGLE

 2102-2710070
 EXCAVATION, CL 10, RDWY+BORROW
 350 CY

 2301-1033080
 STD/S-F PCC PAV'T, CL C CL 3, 8"
 348 SY

 2403-0100020
 STRUCT CONC (RCB CULV)
 6 CY

 2404-7775000
 REINFORC STEEL
 1,946 LB

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 35-C035-071

Proposed Contract Period: Late Start Date of 09/23/13 with 20 WORK DAYS

Project(s):

Project No: BROS-C035(71)--8J-35

County: FRANKLIN

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: THRUSH AVE. Length: 0.13 miles

Location: 35TH STREET TO HWY. 57

Quantity/Unit Item No. Item Description ______

SECTION NO. 0001

ITEMS FOR A TWIN 10' X 10' X 60'-0 PRECAST CONCRETE BOX

CULVERT

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 3,785 CY

75 CY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 36-3331-026-A

Proposed Contract Period: Late Start Date of 10/07/13 with 15 WORK DAYS

Project(s):

Project No: BRFN-333-1(26)--39-36

County: FREMONT

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 333 Length: 0.00 miles

Location: OVER DD NO. 6, 0.3 MILE E. OF I-29

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 42-0205-083

Proposed Contract Period: Late Start Date of 09/09/13 with 30 WORK DAYS

Project(s):

Project No: BRFN-020-5(83)--39-42

County: HARDIN

Type of Work: PPCB REPAIR

Route: U.S. 20 Length: 0.00 miles Location: "JJ" AVE. OVER US 20, 2 MILES W. OF US 65

Quantity/Unit Item No. Item Description

SECTION NO. 0001

DESIGN NO. 0214; REPAIRS TO A 259'-6 X 30'-0 PRETENSIONED

PRESTRESSED CONCRETE BEAM BRIDGE

2403-0100000 STRUCT CONC (MISCELLANEOUS) 2404-7775005 REINFORC STEEL, EPOXY COATED 27 CY

7,298 LB

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 49-C049-055

Proposed Contract Period: Late Start Date of 04/07/14 with 90 WORK DAYS

Project(s):

Project No: BROS-C049(55)--5F-49

County: JACKSON

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 30TH AVE Length: 0.35 miles

Location: OVER SOUTH FORK MAQUOKETA RIVER

Quantity/Unit Item No. Item Description ______

SECTION NO. 0001

ITEMS FOR A 289'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW

40,279 CY 2403-0100010 STRUCT CONC (BRIDGE) 639 CY

2404-7775000 REINFORC STEEL 34,408 LB 2404-7775005 REINFORC STEEL, EPOXY COATED 93,629 LB

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 51-C051-055

Proposed Contract Period: Late Start Date of 09/03/13 with 25 WORK DAYS

Project(s):

Project No: BHS-C051(55)--63-51

County: JEFFERSON

Type of Work: BRIDGE DECK OVERLAY

Route: H33 Length: 0.00 miles

Location: OVER MITCHELL CREEK

2413-0698051 DECK O-DEPTH OVERLAY (CL HPC-O)

Item No.	Item Description			Quantity,	/Unit
SECTION	NO. 0001				
]	TEMS FOR REPAIRS TO	A 112'-6 X 30	' CONTINUOUS CO	NCRETE SLAB	
E	BRIDGE				
2102-2710070	EXCAVATION, CL 10,	RDWY+BORROW		390	CY
2403-0100010	STRUCT CONC (BRIDGE)		22	CY
2404-7775000	REINFORC STEEL			1,722	LB
2413-0698081	DECK REPAIR, CL A,	SPECIAL		29	SY
SECTION	NO. 0002				
]	TEMS FOR ALTERNATE '.	AA' OPTION 1:	CLASS O PCC		
E	BID THIS SECTION IF A	LTERNATE 'AA'	OPTION 1 IS CH	OSEN	
2413-0698041	DECK O-DEPTH OVERLA	Y (CL O PCC)		386	SY
SECTION	NO. 0003				
]	TEMS FOR ALTERNATE '.	AA' OPTION 2:	CLASS HPC-O P	CC	

BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

386 SY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 63-C063-112

Proposed Contract Period: Late Start Date of 08/19/13 with 25 WORK DAYS

Project(s):

Project No: FM-C063(112)--55-63

County: MARION

Type of Work: BRIDGE DECK OVERLAY

Route: 240TH PLACE (T22) Length: 0.07 miles

Location: FROM CARPENTER TO DAKAOTA

OVER SKUNK RIVER

Item No. Item Description Quantity/Unit -----

SECTION NO. 0001

ITEMS FOR REPAIRS TO A 348'-6 X 20' CONTINUOUS STEEL I-BEAM

BRIDGE

2413-0698066 DECK OVERLAY (CL O PCC) 744 SY 349 SY

2413-0698074 DECK REPAIR, CL A

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 65-C065-089

Proposed Contract Period: Late Start Date of 09/30/13 with 25 WORK DAYS

Project(s):

Project No: STP-S-C065(89)--5E-65

County: MILLS

Type of Work: RCB CULVERT EXTENSION - SINGLE BOX

Route: 221ST STREET Length: 0.01 miles

Location: OVER LOCAL CREEK,

NW 1/4 SECTION 23-T72N-R43W

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ITEMS FOR A 8' X 8' X 78' REINFORCED CONCRETE BOX

EXTENSION

2403-0100020 STRUCT CONC (RCB CULV)

119 CY 2404-7775000 REINFORC STEEL 20,195 LB

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 65-C065-090

Proposed Contract Period: Late Start Date of 08/19/13 with 60 WORK DAYS

Project(s):

Project No: BROS-C065(90)--8J-65

County: MILLS

Type of Work: BRIDGE REPLACEMENT - CCS

Route: QUANDT ROAD Length: 0.09 miles

Location: OVER WAUBONSIE CREEK QUARTER MILE EAST OF CO. HIGHWAY L45

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ITEMS FOR A 150'-0 X 33'-2 CONTINUOUS CONCRETE SLAB BRIDGE

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 87 CY 2403-0100010 STRUCT CONC (BRIDGE) 392 CY

2404-7775000 REINFORC STEEL 3,158 LB

2404-7775005 REINFORC STEEL, EPOXY COATED 91,774 LB

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 66-C066-057

Proposed Contract Period: Late Start Date of 09/16/13 with 25 WORK DAYS

Project(s):

Project No: BROS-C066(57)--8J-66

County: MITCHELL

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: HICKORY AVENUE Length: 0.03 miles

Location: OVER TURTLE CREEK, 0.3 MILES NORTH OF THE SW CORNER OF

SECTION 8-T99N-R17W ST. ANSGAR TOWNSHIP

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 71-0103-500

Proposed Contract Period: Late Start Date of 10/14/13 with 10 WORK DAYS

Project(s):

Project No: MB-010-3(500)61--77-71

County: OBRIEN

Type of Work: DECK JOINT REPAIR

Route: IOWA 10 Length: 0.00 miles

Location: OVER LITTLE SIOUX RIVER 2.1 MILES E. OF JCT. SR M-12

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 72-C072-058

Proposed Contract Period: Late Start Date of 08/19/13 with 25 WORK DAYS

Project(s):

Project No: BHOS-C072(58)--5N-72

County: OSCEOLA

Type of Work: BRIDGE DECK OVERLAY

Route: A30 Length: 0.29 miles

Location: OVER OCHEYEDAN RIVER

2413-0698067 DECK OVERLAY (CL HPC-O PCC)

______ Quantity/Unit Item No. Item Description ______ SECTION NO. 0001 ITEMS FOR REPAIRS TO A 150' X 20' STEEL I-BEAM BRIDGE 2413-0698074 DECK REPAIR, CL A 337 SY SECTION NO. 0002 ITEMS FOR ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 2413-0698066 DECK OVERLAY (CL O PCC) 337 SY SECTION NO. 0003 ITEMS FOR ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC

BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

337 SY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 77-C077-193

Proposed Contract Period: Late Start Date of 08/12/13 with 60 WORK DAYS

Project(s):

Project No: BROS-C077(193)--8J-77

County: POLK

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: SE 20 AVE. Length: 0.00 miles Location: OVER MUD CREEK, 0.3 MILES EAST OF SE 100TH ST.

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ITEMS FOR A 151'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 7,193 CY
2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2" 231 TON
2303-0043500 HMA (3M ESAL) SURF, 1/2", NO FRIC 225 TON
2403-0100010 STRUCT CONC (BRIDGE) 238 CY
2404-7775000 REINFORC STEEL 3,734 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 53,809 LB

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 78-0061-124

Proposed Contract Period: Late Start Date of 09/16/13 with 5 WORK DAYS

Project(s):

Project No: BRF-006-1(124)--38-78

County: POTTAWATTAMIE

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 6 Length: 0.00 miles Location: US 6 OVER KEG CREEK 0.4 MILE E. OF SR L-52

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 98-C098-063

Proposed Contract Period: Late Start Date of 09/23/13 with 25 WORK DAYS

Project(s):

Project No: BHOS-C098(63)--89-98

County: WORTH

Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

Route: A15 (MALLARD AVE) Length: 0.00 miles

Location: OVER DRAINAGE DITCH 100 FEET SOUTH OF STATE HIGHWAY 105

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ITEMS FOR A 31'-0 X 29'-4 PRECAST CONCRETE DECK BRIDGE

2404-7775005 REINFORC STEEL, EPOXY COATED 1,099 LB

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 98-C098-064

Proposed Contract Period: Late Start Date of 09/09/13 with 35 WORK DAYS

Project(s):

Project No: BHOS-C098(64)--89-98

County: WORTH

Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

Route: S62 (VINE AVE.) Length: 0.00 miles

Location: OVER DEER CREEK 0.4 MILES NORTH OF 470TH STREET

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ITEMS FOR A 62'-0 X 29'-4 PRECAST CONCRETE DECK BRIDGE

2404-7775005 REINFORC STEEL, EPOXY COATED 2,252 LB

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 02-C002-059

Proposed Contract Period: Late Start Date of 10/14/13 with 15 WORK DAYS

Project(s):

Project No: FM-C002(59)--55-02

County: ADAMS

Type of Work: PCC PAVEMENT - NEW

Route: BROOKS ROAD Length: 0.35 miles Location: FROM AVENUE OF INDUSTRIES TO 1760 FEET WEST

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 450 CY 2301-1032080 STD/S-F PCC PAV'T, CL C CL 2, 8" 4,727 SY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 06-2186-053

Proposed Contract Period: Late Start Date of 08/19/13 with 60 WORK DAYS

Project(s):

Project No: STP-U-218-6(53)--70-06

County: BENTON

Type of Work: PCC PAVEMENT - REPLACE

Route: U.S. 218 Length: 0.92 miles

Location: IN THE CITY OF VINTON

2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2"

2303-0043504 HMA (3M ESAL) SURF, 1/2", FRIC L-4

FROM 16TH ST TO 9TH ST AND W.13TH ST FROM US 218 W 2000'

712 TON

474 TON

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 18,484 CY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 7,684 SY
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 61 TON
2303-0041750 HMA (3M ESAL) BASE, 3/4" 1,305 TON

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 31-0522-129

Proposed Contract Period: Late Start Date of 08/19/13 with 80 WORK DAYS

Project(s):

Project No: TCSP-052-2(129)--9S-31

County: DUBUQUE

Type of Work: PCC PAVEMENT - REPLACE

Route: U.S. 52 Length: 0.19 miles

Location: IN THE CITY OF DUBUQUE FROM 9TH ST TO 12TH ST

_			
	Item No.	Item Description	Quantity/Unit
_	SECTION	NO. 0001	
	R	ROADWAY ITEMS	
	2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,022 CY
	2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	114 SY
	2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	3,881 SY
	2301-1033110	STD/S-F PCC PAV'T, CL C CL 3, 11"	268 SY
	2301-1033130	STD/S-F PCC PAV'T, CL C CL 3, 13"	299 SY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 56-2697-622

Proposed Contract Period: Late Start Date of 09/09/13 with 35 WORK DAYS

Project(s):

Project No: STP-U-2697(622)--70-56

County: LEE

Type of Work: PCC PAVEMENT - NEW

Route: AVENUE 'E' Length: 0.26 miles

Location: IN THE CITY OF FORT MADISON, FROM 15TH STREET TO 18TH STREET

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 56-3942-616

Proposed Contract Period: Late Start Date of 09/09/13 with 35 WORK DAYS

Project(s):

Project No: SRTS-U-3942(616)--8U-56

County: LEE

Type of Work: PCC SIDEWALK/TRAIL

Route: BOULEVARD ROAD Length: 0.58 miles

Location: IN THE CITY OF KEOKUK, FROM PLANK ROAD TO GRAND AVENUE

Item No. Item Description Quantity/Unit

----- Quality/Onit

SECTION NO. 0001

SIDEWALK ITEMS

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 81 SY 2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 2 EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 70-0614-110

Proposed Contract Period: Late Start Date of 06/30/14 with 75 WORK DAYS

Project(s):

Project No: HSIPX-061-4(110)--3L-70

County: MUSCATINE

Type of Work: PCC PAVED SHOULDER - NEW

Length: 7.15 miles Route: U.S. 61 Location: MUSCATINE BY-PASS FROM IA. 92 TO IA. 38

Item No.	Item Description	Quantity/Unit
	NO. 0001	
F	COADWAY ITEMS	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	52 CY
2122-5190006	PAVED SHLD, PCC, 6"	73,405 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,260 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	490 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	144 EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 78-0801-364

Proposed Contract Period: Completion Date of 10/17/14

Proposal Note:

SITE RESTRICTION

THE CONTRACTOR ON PROJECT IM-NHS-080-1(367)2--03-78 IN THE MAY LETTING HAS A WORK SITE FOR GRADING STA 7517+50 TO STA 7520+00 INCLUDING THE HAUL ROAD. THIS WORK SITE HAS A JULY 8, 2013 START DATE WITH 40 WORKINGS DAYS.

Project(s):

Project No: IM-NHS-080-1(364)3--03-78

County: POTTAWATTAMIE

Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-80 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS, FROM E. OF INDIAN CREEK TO W.

OF IA 192

Project No: IM-NHS-080-1(365)3--03-78

County: POTTAWATTAMIE Type of Work: TRAFFIC SIGNALS

> Route: I-80 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS, RELOC. 29TH AVE. & LOCAL

ALLEY N. OF OVERLAP SECTION

Project No: IM-NHS-080-1(419)3--03-78

County: POTTAWATTAMIE

Type of Work: NOISE WALL
Route: I-80 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS, ON I-29 NB FROM E. OF

INDIAN CREEK TO S. EXPRESSWAY

Item No. Item Desc	ription	Quantity/Unit	
SECTION NO. 0001			
ROADWAY ITE	MS - IM-NHS-080-1(364)303-78		
2102-2710070 EXCAVATIO	N, CL 10, RDWY+BORROW	122,253 CY	
2122-5190010 PAVED SHL	D, PCC, 10"	704 SY	
2122-5190085 PAVED SHL	D, PCC, 8.5"	561 SY	
2122-5190115 PAVED SHL	D, PCC, 11.5"	4,318 SY	
2301-1033070 STD/S-F P	CC PAV'T, CL C CL 3, 7"	5,517 SY	
2301-1033085 STD/S-F P	CC PAV'T, CL C CL 3, 8.5"	3,400 SY	
2301-1033100 STD/S-F P	CC PAV'T, CL C CL 3, 10"	6,995 SY	
2301-1034115 STD/S-F P	CC PAV'T, CL C CL 3I, 11.5"	8,391 SY	
SECTION NO. 0002			
ALTERNATE '.	AA' OPTION 1: PCC PAVED SHOULDERS		
BID THIS SE	CTION IF ALTERNATE 'AA' OPTION 1 IS CH	OSEN-(364)	
2122-5190007 PAVED SHL	D, PCC, 7"	2,084 SY	
SECTION NO. 0008			

TRAFFIC SIGNAL ITEM - IM-NHS-080-1(365)3--03-78

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

SECTION	NΟ	0008

TRAFFIC SIGNAL ITEM - IM-NHS-080-1(365)3--03-78

2403-0100000 STRUCT CONC (MISCELLANEOUS) 2404-7775005 REINFORC STEEL, EPOXY COATED

56 CY

6,730 LB

SECTION NO. 0009

DESIGN NO. 0514; A 3472'-0 VARIABLE HEIGHT PRECAST CONCRETE

NOISE WALL - IM-NHS-080-1(419)3--03-78

2403-0100000 STRUCT CONC (MISCELLANEOUS)

43 CY

2404-7775000 REINFORC STEEL

9,175 LB

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 79-1462-032

Proposed Contract Period: Late Start Date of 08/19/13 with 100 WORK DAYS

Project(s):

Project No: HDP-146-2(32)--71-79

County: POWESHIEK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: IOWA 146 Length: 0.69 miles

Location: IN THE CITY OF GRINNELL

IMPROVEMENTS TO I-80/IA-146 INTERCHANGE

 Item No.
 Item Description
 Quantity/Unit

 SECTION NO. 0001

 ROADWAY ITEMS

 2102-2625001
 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH
 10,909 CY

 2301-1033090
 STD/S-F PCC PAV'T, CL C CL 3, 9"
 4,430 SY

 2403-0100020
 STRUCT CONC (RCB CULV)
 103 CY

 2404-7775000
 REINFORC STEEL
 11,416 LB

 2511-0302500
 RECREATIONAL TRAIL, PCC, 5"
 2,719 SY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 84-3345-601

Proposed Contract Period: Late Start Date of 08/26/13 with 30 WORK DAYS

Project(s):

Project No: STP-E-3345(601)--8V-84

County: SIOUX

Type of Work: PCC SIDEWALK/TRAIL

Route: FALCON DRIVE Length: 0.47 miles

Location: IN THE CITY OF HAWARDEN

FROM HWY 10 (10TH ST) TO 16TH ST.

TRAIL ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 440 CY
2511-0302400 RECREATIONAL TRAIL, PCC, 4" 2,128 SY
2511-0302600 RECREATIONAL TRAIL, PCC, 6" 43 SY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 91-3680-613

Proposed Contract Period: Late Start Date of 09/30/13 with 25 WORK DAYS

Project(s):

Project No: STP-E-3680(613)--8V-91

County: WARREN

Type of Work: PCC SIDEWALK/TRAIL

Route: JERRY KELLEY TRAIL Length: 0.87 miles

Location: IN THE CITY OF INDIANOLA, MEMORIAL PARK TO WILDER ELEMENTARY

SCHOOL

 Item No.
 Item Description
 Quantity/Unit

 SECTION NO. 0001

 TRAIL ITEMS

 2102-2710070
 EXCAVATION, CL 10, RDWY+BORROW
 1,277 CY

 2511-0302500
 RECREATIONAL TRAIL, PCC, 5"
 3,305 SY

 2511-0302700
 RECREATIONAL TRAIL, PCC, 7"
 800 SY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 09-2188-129

Proposed Contract Period: Late Start Date of 04/07/14 with 100 WORK DAYS

Project(s):

Project No: HSIPX-218-8(129)--3L-09

County: BREMER

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 218 Length: 13.50 miles

Location: FROM WAVERLY N. TO CHARLES CITY

Item No. Item Description Quantity/Unit

24,186 CY

SECTION NO. 0001

ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 13-0043-032

Proposed Contract Period: Late Start Date of 06/02/14 with 50 WORK DAYS

Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.

No Start Date Specified with 10 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 ***

THE INTENT OF THIS SITE IS TO LIMIT THE NUMBER OF DAYS ON DETOUR. IT INCLUDES REMOVING THE EXISTING PAVEMENT, PIPES, AND INTAKES AND PLACING CONTINUOUS TRENCH DRAINS, TWO INTAKES, AND 660 SQ. YDS. OF GRANULAR SUBBASE AND PCC PAVEMENT. REFER TO THE TRAFFIC CONTROL PLAN ON SHEET J.1 FOR MORE DETAILS.

Project(s):

Project No: STPN-004-3(32)--2J-13
County: CALHOUN
Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 4 Length: 3.48 miles

Location: FROM SCL OF POMEROY N. TO 0.2 MILE N. OF THE N. JCT. IA. 7

______ Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2102-2625000	EMBANKMENT-IN-PLACE	143 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	657 SY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	8,121 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	7,678 TON

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 15-C015-054

Proposed Contract Period: Late Start Date of 09/09/13 with 30 WORK DAYS

Project(s):

Project No: FM-C015(54)--55-15

County: CASS

Type of Work: HMA RESURFACING WITH MILLING

Route: G-43 Length: 6.09 miles

Location: HWY 6 TO HWY 71

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 14,200 TON

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 15-C015-057

Proposed Contract Period: Late Start Date of 08/26/13 with 40 WORK DAYS

Project(s):

Project No: STP-S-C015(57)--5E-15

County: CASS

Type of Work: HMA RESURFACING

Route: M-56 Length: 6.00 miles

Location: G-30 TO JCT. US HWY 6

Item No. Item Description Quantity/Unit

SECTION NO. 0001 ROADWAY ITEMS

2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC

13,200 TON

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 29-0349-211

Proposed Contract Period: Late Start Date of 08/19/13 with 120 WORK DAYS

Site 01: ROOSEVELT AVE INTERCHANGE WB RAMP A

No Start Date Specified with 10 WORK DAYS

Site 02: ROOSEVELT AVE INTERCHANGE EB RAMP D

No Start Date Specified with 10 WORK DAYS

Site 03: ROOSEVELT AVE INTERCHANGE EB LOOP E

No Start Date Specified with 10 WORK DAYS

Proposal Note:

ROOSEVELT AVENUE INTERCHANGE RAMP WORK

ALL WORK ASSOCIATED WITH RECONSTRUCTION OF THE INDIVIDUAL RAMP AND AS TABULATED WITHIN THE DESIGNATED LIMITS BELOW WILL BE COMPLETED PRIOR TO THE RAMP'S OPENING. ASSOCIATED RAMP WORK SHALL INCLUDE, AS A MINIMUM: TRAFFIC CONTROL, SUBDRAIN INSTALLATION (AND SUBDRAIN OUTLET HOOK-UP TO INTAKES), RAMP AND MAINLINE PAVED SHOULDER REHABILITATION (BOTH PCC & HMA), PLACEMENT OF OPEN-THROAT INTAKE INSERTS, RAMP TRAVELED WAY FULL-DEPTH PCC FINISH PATCHES, ENTRANCE RAMP GORE AREA FULL-DEPTH HMA FINISH PATCHES (SITE 2 & SITE 3) AND PAVEMENT MARKINGS.

SITE 01

BEGIN RAMP INSIDE/OUTSIDE STA. 2887+00 END RAMP INSIDE STA. 2895+40 END RAMP OUTSIDE STA. 2902+00

SITE 02

BEGIN RAMP INSIDE/OUTSIDE STA. 5887+50 END RAMP INSIDE STA. 5893+00 END MAINLINE OUTSIDE STA. 1900+00

SITE 03

BEGIN RAMP INSIDE STA. 6880+00 BEGIN RAMP OUTSIDE STA. 6874+45 END RAMP INSIDE STA. 6883+56 END MAINLINE OUTSIDE STA. 1890+00

Project(s):

Project No: HSIPX-034-9(211)--3L-29

County: DES MOINES

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 34 Length: 5.06 miles Location: IN THE CITY OF BURLINGTON FROM MT. PLEASANT ST. TO THE

MAIN ST. BRIDGE

Item No. Item Description ______

Quantity/Unit

SECTION NO. 0001 ROADWAY ITEMS

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

SECTION NO. 0001

ROADWAY ITEMS

2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	4,073	CY
2122-5190006	PAVED SHLD, PCC, 6"	18,058	SY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	6,878	TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,558	SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	4,693	SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	143	EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 31-0209-223

Proposed Contract Period: Late Start Date of 08/26/13 with 35 WORK DAYS

Project(s):

Project No: NHSN-020-9(223)--2R-31

County: DUBUQUE

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 20 Length: 9.08 miles Location: FROM FARLEY E. TO MILE HILL LANE NEAR DUBUQUE

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2303-0053503 HMA (10M ESAL) SURF, 1/2", FRIC L-3 6,233 TON 2303-7000510 HMA MIX INCORPORATED W/ ANTI-STRIP AGENT 6,233 TON

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 53-1514-125

Proposed Contract Period: Late Start Date of 06/02/14 with 90 WORK DAYS

Project(s):

Project No: HSIPX-151-4(125)--3L-53

County: JONES

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 151 Length: 29.26 miles

Location: FROM MONTICELLO NE TO US 61

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 70-0224-073

Proposed Contract Period: Late Start Date of 09/23/13 with 20 WORK DAYS

Project(s):

Project No: STPN-022-4(73)--2J-70

County: MUSCATINE

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 22 Length: 0.55 miles

Location: IN THE CITY OF MUSCATINE FROM JUST E. OF IA. 38 E. TO THE

ECL

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2"
2303-0043504 HMA (3M ESAL) SURF, 1/2", FRIC L-4 2303-0001000 HMA WEDGE/LEVEL/STRENGTH 14 TON 1,203 TON

891 TON

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 78-C078-178

Proposed Contract Period: Late Start Date of 09/23/13 with 25 WORK DAYS

Project(s):

Project No: FM-C078(178)--55-78

County: POTTAWATTAMIE

Type of Work: HMA RESURFACING WITH MILLING

Route: L34 Length: 0.61 miles Location: FROM I-680 NORTH TO HARRISON COUNTY LINE

Item No. Item Description Quantity/Unit ______ SECTION NO. 0001 ROADWAY ITEMS 2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 872 TON 872 TON 2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 1 SY

1 EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 89-C089-081

Proposed Contract Period: Late Start Date of 09/16/13 with 25 WORK DAYS

Project(s):

Project No: STP-S-C089(81)--5E-89

County: VAN BUREN

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING Route: V-64 Length: 5.40 miles

Location: J 40 TO IA HWY 2

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 8,278 TON

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 07-2182-508

Proposed Contract Period: Late Start Date of 08/26/13 with 40 WORK DAYS

Project(s):

Project No: MB-218-2(508)182--77-07

County: BLACK HAWK
Type of Work: PCC PATCHING

Route: U.S. 218 Length: 0.00 miles

Location: APPROACHES AT EIGHT BRIDGES ON U.S. 218 & IOWA 27/IOWA 58

IN WATERLOO AND CEDAR FALLS

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2303-0001000 HMA WEDGE/LEVEL/STRENGTH 834 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 814 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 71 EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 10-7040-012

Proposed Contract Period: Late Start Date of 09/09/13 with 20 WORK DAYS

Project(s):

Project No: DHS-704-0(12)--7H-10

County: BUCHANAN
Type of Work: PCC PATCHING

Route: ENTRANCE ROAD Length: 0.00 miles

Location: INDEPENDENCE MENTAL HEALTH INSTITUTE-VARIOUS ROADS

Item No.	Item Description	Quantity	/Unit			
SECTION NO. 0001						
F	OADWAY ITEMS - DIVISION 1					
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	460	SY			
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	65	EACH			
SECTION	NO. 0002					
F	ROADWAY ITEMS - DIVISION 2					
2403-0100000	STRUCT CONC (MISCELLANEOUS)	5	CY			
2404-7775005	REINFORC STEEL, EPOXY COATED	670	LB			
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	152	SY			
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10	EACH			

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 34-0182-501

Proposed Contract Period: Late Start Date of 09/23/13 with 10 WORK DAYS

Project(s):

Project No: MB-018-2(501)202--77-34

County: FLOYD

Type of Work: PCC PATCHING

Route: U.S. 18 Length: 0.00 miles Location: LEVELING BRIDGE APPROACHES AT SIX BRIDGES FROM

RUDD TO CHARLES CITY. (EB & WB)

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2303-0001000 HMA WEDGE/LEVEL/STRENGTH 382 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 341 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 23 EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 39-C039-078

Proposed Contract Period: Late Start Date of 08/19/13 with 25 WORK DAYS

Project(s):

Project No: FM-C039(78)--55-39

County: GUTHRIE

Type of Work: PCC JOINT & CRACK SEALING

Route: VARIOUS ROUTES Length: 0.00 miles

Location: VARIOUS

Item No. Quantity/Unit Item Description ______

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 39-C039-079

Proposed Contract Period: Late Start Date of 09/23/13 with 15 WORK DAYS

Project(s):

Project No: FM-C039(79)--55-39

County: GUTHRIE

Type of Work: PCC PATCHING

Route: VARIOUS ROUTES Length: 0.00 miles

Location: VARIOUS ROADWAYS

Item No. Item Description Quantity/Unit ______

SECTION NO. 0001

ROADWAY ITEMS

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 862 SY

41 EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 40-0201-709

Proposed Contract Period: Late Start Date of 10/07/13 with 10 WORK DAYS

Project(s):

Project No: MP-020-1(709)154--76-40

County: HAMILTON
Type of Work: PCC PATCHING

Route: U.S. 20 Length: 40.00 miles

Location: FROM 2.4 MILE EAST OF I-35 TO IOWA 14 IN GRUNDY COUNTY.

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 896 SY 2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 63 EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 52-0066-726

Proposed Contract Period: Late Start Date of 09/30/13 with 10 WORK DAYS

Project(s):

Project No: MP-006-6(726)250--76-52

County: JOHNSON

Type of Work: PCC PATCHING

Route: U.S. 6 Length: 1.61 miles

Location: IN THE CITY OF IOWA CITY, FROM EAST OF HAWKINS DRIVE TO NEAR

THE SOUTH JUNCTION OF IOWA 1

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 397 SY

32 EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 54-0925-704

Proposed Contract Period: Late Start Date of 08/26/13 with 50 WORK DAYS

Project(s):

Project No: MP-092-5(704)194--76-54

County: KEOKUK

Type of Work: HMA PATCHING

Route: IOWA 92 Length: 11.99 miles

Location: FROM THE MAHASKA COUNTY LINE EAST TO THE EAST JCT. OF

IOWA 149, EAST OF SIGOURNEY.

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 751 SY
2529-5070111 PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT) 292 SY

82 EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 63-C063-113

Proposed Contract Period: Late Start Date of 08/19/13 with 35 WORK DAYS

Project(s):

Project No: FM-C063(113)--55-63

County: MARION

Type of Work: PCC PATCHING

Route: VARIOUS ROUTES Length: 19.20 miles

Location: COUNTYWIDE FM ROUTES

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 73-C073-120

Proposed Contract Period: Late Start Date of 08/19/13 with 25 WORK DAYS

Project(s):

Project No: FM-C073(120)--55-73

County: PAGE

Type of Work: SEAL COAT
Route: VARIOUS ROUTES

Length: 9.00 miles

Location: SEAL COAT ON VARIOUS FM ROUTES

Item No. Quantity/Unit Item Description ______

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 211 Proposal ID: 91-0651-706

Proposed Contract Period: Late Start Date of 08/19/13 with 55 WORK DAYS

Project(s):

Project No: MP-163-1(706)5--76-77

County: POLK

Type of Work: PCC PATCHING

Route: IOWA 163 Length: 8.30 miles

Location: IN THE CITY OF PLEASANT HILL, FROM 56TH ST., EAST TO 1 MILE

EAST OFS-27.

Project No: MP-005-1(700)94--76-91

County: WARREN

Type of Work: PCC PATCHING
Route: IOWA 5 Length: 10.50 miles
Location: FROM THE WEST U.S. 65 INTERCHANGE, WEST TO I-35.

VARIOUS LOCATIONS.

Project No: MP-065-1(706)70--76-91

County: WARREN

Type of Work: PCC PATCHING

Route: U.S. 65 Length: 14.00 miles

Location: FROM THE WEST INTERCHANGE WITH IOWA 5, EAST AND NORTH

TO I-80 IN POLK COUNTY-VARIOUS LOCATIONS.

._____

Item No. Item Description Quantity/Unit -----

SECTION NO. 0001

ROADWAY ITEMS

POLK COUNTY MP-163-1(706)5--76-77 2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,772 SY 2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 170 EACH

SECTION NO. 0002

ROADWAY ITEMS

WARREN COUNTY MP-5-1(700)94--76-91

2303-0053503 HMA (10M ESAL) SURF, 1/2", FRIC L-3 118 TON 2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 669 SY 2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 40 EACH

SECTION NO. 0003

ROADWAY ITEMS

WARREN COUNTY MP-65-1(706)70--76-91

2303-0053503 HMA (10M ESAL) SURF, 1/2", FRIC L-3 2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 115 TON 1,561 SY 70 EACH

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 212 Proposal ID: 93-C093-073

Proposed Contract Period: Late Start Date of 08/19/13 with 25 WORK DAYS

Project(s):

Project No: FM-C093(73)--55-93

County: WAYNE

Type of Work: PCC JOINT & CRACK SEALING

Route: VARIOUS LOCATIONS Length: 40.37 miles

Location: COUNTY ROUTES J18, J20, J22, & S56

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: NOTUSED; 13/07

Project(s):

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 20-0345-023

Proposed Contract Period: Late Start Date of 09/30/13 with 20 WORK DAYS

Project(s):

Project No: NHSN-034-5(23)--2R-20

County: CLARKE

Type of Work: DITCH IMPROVEMENT

Route: U.S. 34 Length: 0.00 miles

Location: UNDER BRIDGE OVER BN/SF R.R. APPROX. 1 MILE E. OF OSCEOLA

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW

959 CY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 31-0209-221

Proposed Contract Period: Late Start Date of 09/30/13 with 10 WORK DAYS

Project(s):

Project No: NHSN-020-9(221)--2R-31

County: DUBUQUE
Type of Work: SLIDE REPAIR

Route: U.S. 20 Length: 0.00 miles

Location: IN THE CITY OF DYERSVILLE AT THE IA. 136 INTERCHANGE

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 50-0805-315

Proposed Contract Period: Late Start Date of 08/26/13 with 30 WORK DAYS

Project(s):

Project No: IMN-080-5(315)150--0E-50

County: JASPER

Type of Work: SLIDE REPAIR

Route: I-80 Length: 0.00 miles Location: FROM POLK CO. LINE E. TO 1 MILE W. OF US 63

(VARIOUS LOCATIONS)

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW

6,321 CY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 82-0616-504

Proposed Contract Period: Late Start Date of 08/26/13 with 90 WORK DAYS

Proposal Note:

*** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS

AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.90380:

. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.) . $\{52\}10.90380$ COUNTY NO. WHERE THE BRIDGE IS LOCATED

. 52{10.9}0380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9

(ACTUAL MILEPOST COULD BE 110.9 OR 210.9) . 5210.9{0}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE

(ALPHA VALUES;

O = OVER, R = RIGHT, L = LEFT,

A = RAMP, S = SINGLE)

5210.90{380} 3-DIGIT ROUTE

BRIDGE NUMBER

.2312.00030

.2340.0R061 2340.0L061

.4828.00080

.5730.1R151 5730.1L151

.5700.0R922 5700.0L922

.8224.1A061 8224.1L061 8224.1R061

.8233.70061 8232.20061

Project(s):

Project No: MB-030-6(504)312--77-23

County: CLINTON

Type of Work: SLOPE PROTECTION

Route: U.S. 30 Length: 0.00 miles Location: 0.2 MILE WEST OF THE EAST JCT. WITH U.S. 61.

Length: 0.00 miles

Project No: MB-061-6(500)140--77-23
County: CLINTON

Type of Work: SLOPE PROTECTION
Route: U.S. 61 Length: (
Location: AT THE NORTH JCT. WITH U.S. 30.

Project No: MBIN-080-6(502)228--0M-48

County: IOWA

Type of Work: SLOPE PROTECTION

Route: I-80 Length: 0.00 miles

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT

(for information only)

Location: 2.5 MILES WEST OF W-38.

Project No: MB-151-6(504)30--77-57

County: LINN
Type of Work: SLOPE PROTECTION
Route: U.S. 151 Length: C
Location: AT THE NORTH JCT. WITH U.S. 30. Length: 0.00 miles

Project No: MB-922-6(501)0--77-57

County: LINN

Type of Work: SLOPE PROTECTION

Route: IOWA 922 Length: 0.00 miles

Location: IN THE CITY OF CEDAR RAPIDS AT THE JCT. OF U.S. 30.

Project No: MB-061-6(504)124--77-82

County: SCOTT

Type of Work: SLOPE PROTECTION
Route: U.S. 61 Length: 0.00 miles
Location: F-55 INTERCHANGE, 0.9 MILE SOUTH OF CLINTON CO. LINE &

2.4 MILES SOUTH OF CLINTON CO. LINE

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 91-0653-073

Proposed Contract Period: Late Start Date of 09/23/13 with 15 WORK DAYS

Project(s):

Project No: STPN-065-3(73)--2J-91

County: WARREN

Type of Work: SLIDE REPAIR

Route: U.S. 65 Length: 0.00 miles

Location: 0.3 MILE N. OF NCL OF INDIANOLA

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW

1,059 CY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-616

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE DIVISION 1- STANDARD TIME FRAME

Late Start Date of 09/23/13 with 30 WORK DAYS

Site 02: TO COMPLETE DIVISION 2 - ACCELERATED TIME FRAME

Late Start Date of 08/26/13 with 5 WORK DAYS

Project(s):

Project No: NHSN-000-S(616)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS
Route: MULTIPLE ROUTES

Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item Description Quantity/Unit ______

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-650

Proposed Contract Period: Late Start Date of 09/23/13 with 15 WORK DAYS

Project(s):

Project No: NHSN-000-S(650)--2R-00

County: STATEWIDE

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DALLAS, JASPER, MARSHALL &

POLK CO.

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 00-000S-651

Proposed Contract Period: Late Start Date of 09/16/13 with 20 WORK DAYS

Project(s):

Project No: NHSN-000-S(651)--2R-00

County: STATEWIDE

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS DISTRICT 5 & 6

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 00-000S-652

Proposed Contract Period: Late Start Date of 09/23/13 with 15 WORK DAYS

Project(s):

Project No: NHSN-000-S(652)--2R-00

County: STATEWIDE

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN BLACK HAWK, BREMER & CHICKAAW CO.

Item No. Quantity/Unit Item Description ______

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 01-0802-231

Proposed Contract Period: Late Start Date of 04/14/14 with 120 WORK DAYS

Proposal Note:

WORK RESTRICTION

NO LANE CLOSURES WILL BE PERMITTED DURING THE MONTH OF

Project(s):

Project No: IHSIPX-080-2(231)73--08-01

County: ADAIR

Type of Work: GUARDRAIL Route: I-80 Length: 11.20 miles Location: FROM CASS CO. LINE (MP 73.3) TO 1.75 MILES

E. OF CO. RD. N-77 (MP 84.5)

Project No: IHSIPX-080-2(232)83--08-01

County: ADAIR Type of Work: GUARDRAIL

Route: I-80 Length: 11.25 miles Location: FROM 1.75 MILES E. OF CO. RD. N-77 (MP 84.5) TO 2.5 MILES E. OF CO. RD. P-28 (MP 95.75)

Project No: IHSIPX-080-2(233)96--08-01

County: ADAIR Type of Work: GUARDRAIL

Route: I-80 Length: 5.15 miles Location: FROM 2.5 MILES E. OF CO. RD. P-28 (MP 95.75) TO

0.75 MILES E. OF CO. RD. P-53 (MP 100.9)

Item No. Item Description Quantity/Unit _____

SECTION NO. 0001

ROADWAY ITEMS

IHSIPX-080-2(231)73--08-01

2102-2625000 EMBANKMENT-IN-PLACE 527 CY 2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 2,062 CY

SECTION NO. 0002

ROADWAY ITEMS

IHSIPX-080-2(232)83--08-01

2102-2625000 EMBANKMENT-IN-PLACE 527 CY 2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 773 CY

SECTION NO. 0003

ROADWAY ITEMS

IHSIPX-080-2(233)96--08-01

2102-2625000 EMBANKMENT-IN-PLACE 359 CY 2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 561 CY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 356 Proposal ID: 77-3827-613-A

Proposed Contract Period: Late Start Date of 08/19/13 with 55 WORK DAYS

Project(s):

Project No: STP-A-3827(613)--86-77

County: POLK

Type of Work: TRAFFIC SIGNALS

Route: MERLE HAY RD. Length: 2.45 miles

Location: IN THE CITY OF JOHNSTON

NW 70TH AVE TO I-35/80 N RAMP

Project No: STP-A-3827(615)--86-77

County: POLK

Type of Work: TRAFFIC SIGNALS
Route: NW 62ND AVE. Length: 1.00 miles
Location: IN THE CITY OF JOHNSTON

TRAFFIC SIGNAL INTERCONNECT

______ Item Description Quantity/Unit Item No.

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 06-0306-214

Proposed Contract Period: Approx Start Date of 09/23/13 with 15 WORK DAYS

Project(s):

Project No: NHSN-030-6(214)--2R-06

County: BENTON

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: 7310 20TH AVE. VAN HORNE

PARCEL NO. 53

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 97-0296-260

Proposed Contract Period: Approx Start Date of 09/23/13 with 25 WORK DAYS

Project(s):

Project No: IMN-029-6(260)147--0E-97

County: WOODBURY

Type of Work: SALVAGE AND REMOVAL

Length: 0.00 miles Route: I-29

Location: IN THE CITY OF SIOUX CITY AT 921, 925, 926 & 927

DACE AVE. - PARCEL NO. 214B

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: NOTUSED; 13/07

Project(s):

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: 77-0805-325

Proposed Contract Period: Late Start Date of 11/04/13 with 60 WORK DAYS

Project(s):

Project No: NHSN-065-4(148)--2R-77

County: POLK

Type of Work: LANDSCAPING

Route: U.S. 65 Length: 4.16 miles

Location: FROM JUST S. OF NE 88TH AVE. N. TO JCT. IA. 117/IA. 330

Project No: IMN-080-5(325)139--0E-77

County: POLK

Type of Work: LANDSCAPING Route: I-80 Length: 6.79 miles Location: FROM W. JCT. US 65 E. TO CO. RD. S-27

Item Description ______

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 503 Proposal ID: 86-0306-204

Proposed Contract Period: Late Start Date of 09/23/13 with 25 WORK DAYS

Project(s):

Project No: NHSN-030-6(204)--2R-86

County: TAMA

Type of Work: LANDSCAPING

Route: U.S. 30 Length: 2.92 miles Location: TAMA BYPASS FROM THE US 63 INTERCHANGE E. TO

THE "L" AVE. INTERCHANGE

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 00-0004-503

Proposed Contract Period: Late Start Date of 08/26/13 with 40 WORK DAYS

Proposal Note:

*** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***
THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS
AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.90380:

O = OVER, R = RIGHT, L = LEFT,
A = RAMP, S = SINGLE)

. 5210.90{380} 3-DIGIT ROUTE

BRIDGE NUMBER	FHWA#	BRIDGE NUMBER		FHWA#
.7827.3S080	45410	1551.60080		17970
.7827.3A080	45390	1552.6R080	17980	
.7829.60080	45420	1552.6L080	17990	
.7830.2R080	45430	1505.0S173		18010
.7830.2L080	45440	1556.6R080		18020
.7830.4R080	45450	1556.6L080	18030	
.7830.4L080	45460	1557.60080		18040
.7834.30080	43950	1560.6R080		18061
.7835.2R080	45500	1560.6L080	18071	
.7835.2L080	45510	1561.2R080	18081	
.7839.5R080	45531	1561.2L080	18091	
.7839.5L080	45541			
.7865.6R059	43470			
.7865.6L059	43480			
.7841.5R080	45570			
.7841.5L080	45580			
.7842.7R080	45590			
.7842.7L080	45600			
.7846.20080	45630			

Project(s):

Project No: MB-000-4(503)0--77-00

County: STATEWIDE

Type of Work: BRIDGE CLEANING

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 4

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Item No. Item Description Quantity/Unit

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 602 Proposal ID: 07-2182-509

Proposed Contract Period: Late Start Date of 09/09/13 with 30 WORK DAYS

Proposal Note:

*** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.90380:

. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.) . $\{52\}10.90380$ COUNTY NO. WHERE THE BRIDGE IS LOCATED

. 52{10.9}0380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9 (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)

. 5210.9{0}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE

(ALPHA VALUES;

O = OVER, R = RIGHT, L = LEFT,

A = RAMP, S = SINGLE)

5210.90{380} 3-DIGIT ROUTE

BRIDGE NUMBER

.07181.5L218

.07181.5A218

Project(s):

Project No: MB-218-2(509)182--77-07

County: BLACK HAWK Type of Work: BRIDGE PAINTING

Route: U.S. 218 Length: 0.00 miles
Location: AT NORTHBOUND U.S. 63 INTERCHANGE IN THE CITY OF WATERLOO.

Item No. Item Description Quantity/Unit ______

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 07-0202-707

Proposed Contract Period: Late Start Date of 09/30/13 with 20 WORK DAYS

Project(s):

Project No: MP-020-2(707)224--76-07

County: BLACK HAWK
Type of Work: FENCING

Route: U.S. 20 Length: 0.00 miles

Location: VARIOUS LOCATIONS ALONG I-380, U.S. 20, U.S. 218 & IOWA 27

IN THE WATERLOO METRO AREA.

Item No. Item Description Quantity/Unit

SECTION NO. 0001

ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW

95 CY

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT (for information only)

Proposed Letting Date: July 16, 2013 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 63-1633-055-A

Proposed Contract Period: Late Start Date of 09/30/13 with 10 WORK DAYS

Project(s):

Project No: NHSN-063-3(92)--2R-62

County: MAHASKA

Type of Work: CLEARING AND GRUBBING

Route: U.S. 63 Length: 6.20 miles

Location: FROM JUST N. OF EDDYVILLE N. TO IA. 163 S. OF OSKALOOSA

Project No: NHSN-163-3(55)--2R-63

County: MARION

Type of Work: CLEARING AND GRUBBING
Route: IOWA 163 Length: 5.30 miles
Location: FROM 2 MILES W. OF PELLA E. TO US 63 S. OF OSKALOOSA

Item Description ______