

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 17, 2013
Date of Addendum: December 9, 2013

| B.O. | Proposal ID | Proposal Work Type | County | Project Number | Addendum |
|-------------|--------------------|-----------------------------------|---------------|-----------------------|-----------------|
| 106 | 67-C067-072 | PCC PAVEMENT - GRADE & REPLACE | MONONA | STP-S-C067(72)--5E-67 | 17DEC106.A01 |

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL DETAILS, Page 2:

Change the CONTRACT PERIOD as follows:

Working Days:

From: 75 DAYS

To: 90 DAYS

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0080 2301-1033080 STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 8 IN.:

From: 96,706.000 SY

To: 105,439.000 SY

Delete Proposal Line No. 0160 2524-9325150 INSTALL TYPE A SIGN; 5.000 EACH

If the above changes are not made, they will be made as shown here.

Make the following change to the plan:

Plan Sheet C.4, Tabulation 103-3:

Change Type of Material for entries No. 1 and 2:

From: SPECIAL BACKFILL (SEE ART. 4132)

To: MODIFIED SUBBASE (SEE ART. 4123)