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A  d  d  e  n  d  u  m 
 

Iowa Department of Transportation   Date of Letting: June 17, 2014 

Office of Contracts     Date of Addendum: June 11, 2014 

 

 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 

011 57-1187-775 BRIDGE NEW - PPCB LINN STP-U-1187(775)--70-57 17JUN011.A02 

 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 

subcontractors or suppliers remains with the proposal holder. 

 

Make the following change to the PROPOSAL DETAILS, Page 2: 

 

 Replace the PROPOSAL DETAILS, Page 2 with the attached PROPOSAL DETAILS, Page 2. 

 

Make the following changes to the PROPOSAL SPECIAL PROVISIONS TEXT and the PROPOSAL 

SPECIAL PROVISIONS LIST: 

 

Delete: 500.01 

      ***  WINTER WORK  *** 

      The free time allowed between November 15 and April 1 will not be 

      permitted on this project.  The Contractor shall work during the winter 

      on all working days as defined in Article 1101.03 'Working Day'. 

 

Add: 500.07.2014 

      ***  WINTER WORK  *** 

      Winter work will be allowed during the winter of 2014/2015. 

      No working days will be charged between November 15, 2014 and 

      April 1, 2015. 

 

Make the following change to the PLAN: 

 

SHEET J.13: 

 

Replace Plan Sheet J.13 with the attached plan sheet J.13. 



                             PROPOSAL DETAILS                         Page:  2 
******************************************************************************* 
                                              Bid Order No.:  011 
   Proposal ID No.:  57-1187-775               Letting Date:  June 17, 2014 
 Primary Work Type:  BRIDGE NEW - PPCB                        10:00 A.M. 
 
------------------------------------------------------------------------------- 
  Site     Contract Period/                                         Liquidated 
 Number    Site Description                                           Damages 
------------------------------------------------------------------------------- 
 
CONTRACT   LATE START DATE: 08/25/14           85 WORKING DAYS     $  1,200.00 
 
=============================================================================== 
 
                              PROPOSAL NOTES 
******************************************************************************* 
 
    ***WORK RESTRICTION*** 
    THE CONTRACTOR MAY NOT HAVE A LANE CLOSURE OR A SHOULDER 
    CLOSURE DURING THE WINTER WORK TIME FRAME. THE PROJECT SHALL 
    NOT BE IN STAGED CONSTRUCTION THROUGH THE WINTER. 
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