

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: October 21, 2014  
Date of Addendum: October 9, 2014

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
006	25-0063-067	BRIDGE REPLACEMENT - PPCB	DALLAS	BRF-006-3(67)--38-25	21OCT006.A02

Make the following changes to the PROPOSAL DETAILS:

Change the contract period from 120 days to 130 working days.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Add Proposal Line No. 0571 2101-1001000 Removal of Flood Debris, Lump Sum

If the above changes are not made, they will be made as shown here.

Add an Estimate Reference information note for the added item above:

Includes all work for cutting and removal and off-site disposal of flood debris against the upstream face of the piers (see photograph). Removal of items shall be in accordance with Section 2401 of the specifications. Any damage to material not to be removed shall be repaired at no additional cost to the Iowa DOT. The Contractor will be paid the lump sum contract price for "Removal of Flood Debris". The payment for "Removal of Flood Debris" shall be full compensation for furnishing all equipment, material and labor necessary for the performance of all work to proper removal from the project".

