

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 06-C006-092

Proposed Contract Period: Late Start Date of 06/29/15 with 80 WORK DAYS

Project(s):

Project No: BROS-C006(92)--5F-06

County: BENTON

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: V-56 Length: 0.00 miles

Location: V-56: OVER PRAIRIE CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 163'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	259 CY
2404-7775000	REINFORC STEEL	62,819 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,445 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,677 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 06-C006-095

Proposed Contract Period: Late Start Date of 06/29/15 with 75 WORK DAYS

Project(s):

Project No: BRS-C006(95)--60-06

County: BENTON

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: E22 Length: 0.00 miles

Location: ON E22, OVER STEIN CREEK, S31 T85 R12

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 10' X 74'-0 REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	281 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	489 SY
2403-0100020	STRUCT CONC (RCB CULV)	495 CY
2404-7775000	REINFORC STEEL	71,784 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 06-C006-096

Proposed Contract Period: Late Start Date of 07/27/15 with 55 WORK DAYS

Project(s):

Project No: BRS-C006(96)--60-06

County: BENTON

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: E22 Length: 0.00 miles

Location: E22: OVER PRATT CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 8' X 78'-0 REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,630 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	367 SY
2403-0100020	STRUCT CONC (RCB CULV)	302 CY
2404-7775000	REINFORC STEEL	46,346 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 22-4782-601

Proposed Contract Period: Late Start Date of 07/06/15 with 75 WORK DAYS

Project(s):

Project No: SB-IA-4782(601)--7T-22

County: CLAYTON

Type of Work: STRUCTURES (MISCELLANEOUS)

Route: . Length: 0.00 miles

Location: IN THE CITY OF MARQUETTE OVERLOOK RENOVATION PROJECT

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 137'-3 X 24'-0 SCENIC OVERLOOK AND SITE		
IMPROVEMENTS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	6 CY
2403-0100010	STRUCT CONC (BRIDGE)	126 CY
2404-7775000	REINFORC STEEL	13,733 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 41-0698-025

Proposed Contract Period: Late Start Date of 04/27/15 with 105 WORK DAYS

Project(s):

Project No: BRFN-069-8(25)--39-41

County: HANCOCK

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: U.S. 69 Length: 0.00 miles

Location: OVER E. BRANCH IOWA RIVER 0.6 MILE S. OF CO. RD. B-55

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0114; 168'-0 X 40'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	417 CY
2404-7775000	REINFORC STEEL	13,400 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	71,621 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	4,169 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,456 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	3,033 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 54-C054-093

Proposed Contract Period: Late Start Date of 07/20/15 with 70 WORK DAYS

Project(s):

Project No: BRS-C054(93)--60-54

County: KEOKUK

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: G29 Length: 0.00 miles

Location: ON G29, OVER COAL CREEK, AT S4/9 T77 R13

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 95'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	670 CY
2403-0100010	STRUCT CONC (BRIDGE)	153 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	37,014 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 55-1698-055

Proposed Contract Period: Late Start Date of 06/15/15 with 75 WORK DAYS

Project(s):

Project No: BRFN-169-8(55)--39-55
 County: KOSSUTH
 Type of Work: BRIDGE DECK OVERLAY
 Route: U.S. 169 Length: 0.00 miles
 Location: OVER EAST FORK DES MOINES RIVER
 1.3 MILES S. OF S. JCT. SR A42

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; 160'-0 X 32'-0 CONTINUOUS I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	31 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,754 LB
2413-0698074	DECK REPAIR, CL A	56 SY
SECTION NO. 0002		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1: CLASS O PCC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	567 SY
SECTION NO. 0003		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	567 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	400 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 62-0633-090

Proposed Contract Period: Late Start Date of 08/17/15 with 25 WORK DAYS

Project(s):

Project No: BRFN-063-3(90)--39-62

County: MAHASKA

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 63 Length: 0.00 miles

Location: OVER LITTLE MUCHAKINOC CREEK 0.2 MILES N OF IA 163

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0215; 125'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2413-0698074	DECK REPAIR, CL A	20 SY
SECTION NO. 0002		
DESIGN NO. 0215; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	423 SY
SECTION NO. 0003		
DESIGN NO. 0215; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	423 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	350 CY
2303-0143504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	311 SY
2413-0698074	DECK REPAIR, CL A	10 SY
SECTION NO. 0005		
ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	142 SY
SECTION NO. 0006		
ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	142 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 62-0927-042

Proposed Contract Period: Late Start Date of 08/31/15 with 45 WORK DAYS

Project(s):

Project No: NHSN-092-7(42)--2R-62

County: MAHASKA

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: IOWA 92 Length: 0.00 miles

Location: IA. 92 OVER DITCH 0.4 MILE W. OF IA. 163

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,201 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,182 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 63-C063-115

Proposed Contract Period: Late Start Date of 09/14/15 with 30 WORK DAYS

Project(s):

Project No: BROS-C063(115)--8J-63

County: MARION

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: HAYES DRIVE Length: 1.00 miles

Location: HAYES DR: 4000' WEST OF HWY 5

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 8' X 8' X 44' REINFORCED CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,120 CY
2403-0100020	STRUCT CONC (RCB CULV)	154 CY
2404-7775000	REINFORC STEEL	23,045 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 77-3163-014

Proposed Contract Period: Late Start Date of 06/15/15 with 20 WORK DAYS
Site 01: TO COMPLETE PROJECT MB-316-5(500)3--77-63. SEE BELOW.
No Start Date Specified with 30 WORK DAYS

Proposal Note:

*** SITE NUMBER CONTRACT, WORKING DAYS ***
TO COMPLETE WORK THAT DOES NOT REQUIRE THE ROAD TO BE
CLOSED. THIS INCLUDES THE GUARDRAIL, EMBANKMENT FOR
GUARDRAIL, OBJECT MARKERS, FULL DEPTH PATCHES, AND
INCIDENTAL SEEDING TO BE DONE UNDER TRAFFIC WITH FLAGGERS
AND PILOT CARS.

*** SITE NUMBER 01, RESTRICTION ***
THIS PROJECT/SITE MUST BE COMPLETED DURING THE ROAD
CLOSURE/DETOUR/CRITICAL CLOSURE ACTIVITY IN SITE 02.

*** SITE NUMBER 02, A+B BIDDING ***
SECTION 1112 FOR A+B BIDDING SHALL APPLY TO THIS PROJECT
WITH THE FOLLOWING CONDITIONS:
THE CRITICAL CLOSURE ACTIVITY IS WHEN THE ROAD IS CLOSED AND
THE DETOUR IS IN EFFECT.
DAILY ROAD USER COST: \$17,500.00/DAY.
MAXIMUM NUMBER OF CALENDAR DAYS ALLOWED: 90
THE ROAD USER COST PER CALENDAR DAY (DAILY ROAD USER COST)
SHOWN IN THE PROPOSAL INCLUDES COSTS TO THE TRAVELING PUBLIC
AND DAMAGES TO THE CONTRACTING AUTHORITY FOR HAVING THE
ROADWAY UNDER CONSTRUCTION.
THE DOLLAR AMOUNT ''LIQUIDATED DAMAGES'' FOR THE TIME BID
SITE IS EQUAL TO THE DAILY ROAD USER COST. THE DISINCENTIVE
ASSESSMENT/INCENTIVE PAYMENT IS EQUAL TO THE DAILY ROAD USER
COST.

*** 90 DAY ROAD OPENING BONUS ***
THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM
AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID
ITEM '90 DAY ROAD OPENING BONUS' FOR COMPLETING THE ROAD
CLOSURE/DETOUR IN 90 DAYS OR LESS.

Project(s):

Project No: MB-316-5(500)3--77-63
County: MARION
Type of Work: DECK JOINT REPAIR
Route: IOWA 316 Length: 0.00 miles
Location: OVER NS AND BN/SF R.R. 2.4 MILES N. OF IA. 5

Project No: BRFN-316-3(14)--39-77
County: POLK
Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
Route: IOWA 316 Length: 0.00 miles
Location: OVER DES MOINES RIVER 3.9 MILES
N. OF IA 5

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; 201'-0 X 30' CONTINUOUS I-BEAM BRIDGE		
MB-316-5(500)3--77-63		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	28 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,583 LB
SECTION NO. 0003		
DESIGN NO. 0116; REPAIRS TO A 2135'-10 X 30'-0 CONT. I-BEAM		
AND WELDED GIRDER BRIDGE BRFN-316-3(14)--39-77		
2403-0100010	STRUCT CONC (BRIDGE)	1,833 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	725,792 LB
SECTION NO. 0004		
ROADWAY ITEMS		
BRFN-316-3(14)--39-77		
2102-2625000	EMBANKMENT-IN-PLACE	290 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	90 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 78-6802-153

Proposed Contract Period: Late Start Date of 05/11/15 with 100 WORK DAYS

Project(s):

Project No: IMN-680-2(153)29--0E-78
 County: POTTAWATTAMIE
 Type of Work: BRIDGE DECK OVERLAY
 Route: I-680 Length: 0.00 miles
 Location: OVER IA. 191(EBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0614, A 204'-0 X 39'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	54 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	10,684 LB
2413-0698074	DECK REPAIR, CL A	179 SY
SECTION NO. 0002		
DESIGN NO. 0614; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	882 SY
SECTION NO. 0003		
DESIGN NO. 0614; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	882 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,332 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 83-C083-056

Proposed Contract Period: Late Start Date of 07/27/15 with 80 WORK DAYS

Project(s):

Project No: BROS-C083(56)--5F-83

County: SHELBY

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 1400TH STREET Length: 0.10 miles

Location: 1400TH ST AT NE CORNER SECTION 33, T-80N R-38W

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 163'-10 X 24'-0 PRECAST PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	630 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,665 CY
2403-0100010	STRUCT CONC (BRIDGE)	205 CY
2404-7775000	REINFORC STEEL	51,950 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 83-0371-049

Proposed Contract Period: Late Start Date of 06/22/15 with 85 WORK DAYS

Project(s):

Project No: BRFN-037-1(49)--39-83

County: SHELBY

Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

Route: IOWA 37 Length: 0.00 miles

Location: IA. 37 OVER MOSER CREEK 1.4 MILES W. OF IA. 191

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0114; REPAIRS TO A 179'-8 X 32'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	200 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	58,557 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	312 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 85-C085-118

Proposed Contract Period: Late Start Date of 06/29/15 with 75 WORK DAYS

Project(s):

Project No: BROS-C085(118)--8J-85

County: STORY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 280TH STREET Length: 0.00 miles

Location: 280TH ST OVER WEST INDIAN CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 120'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	612 CY
2403-0100010	STRUCT CONC (BRIDGE)	294 CY
2404-7775000	REINFORC STEEL	70,434 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 89-C089-082

Proposed Contract Period: Late Start Date of 08/10/15 with 60 WORK DAYS

Project(s):

Project No: BROS-C089(82)--5F-89
 County: VAN BUREN
 Type of Work: RCB CULVERT NEW - SINGLE BOX
 Route: EAGLE DRIVE SOUTH Length: 0.10 miles
 Location: EAGLE DR TO

Project No: BROS-C089(83)--8J-89
 County: VAN BUREN
 Type of Work: RCB CULVERT NEW - SINGLE BOX
 Route: EAGLE DRIVE Length: 0.10 miles
 Location: EAGLE DR: WEST OF HWY 98 ON EAGLE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A SINGLE 12' X 8' X 44' REINFORCED CONCRETE		
	BOX CULVERT	BROS-C089(82)--5F-89
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,511 CY
2403-0100020	STRUCT CONC (RCB CULV)	116 CY
2404-7775000	REINFORC STEEL	19,865 LB
SECTION NO. 0002		
ITEMS FOR A SINGLE 8' X 8' X 50' REINFORCED CONCRETE		
	BOX CULVERT	BROS-C089(83)--8J-89
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,006 CY
2403-0100020	STRUCT CONC (RCB CULV)	95 CY
2404-7775000	REINFORC STEEL	14,413 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 89-0163-019

Proposed Contract Period: Late Start Date of 06/08/15 with 95 WORK DAYS

Project(s):

Project No: BRFN-016-3(19)--39-89

County: VAN BUREN

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: IOWA 16 Length: 0.00 miles

Location: IA. 16 OVER LITTLE CEDAR CREEK 1.6 MILES E. OF CO. RD. W-30

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; TRIPLE 10' X 9' 105'-0 REINFORCED CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	471 CY
2404-7775000	REINFORC STEEL	73,126 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,698 CY
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	231 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 95-C095-061

Proposed Contract Period: Late Start Date of 06/29/15 with 75 WORK DAYS

Project(s):

Project No: BROS-C095(61)--8J-95

County: WINNEBAGO

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 200TH AVE Length: 0.00 miles

Location: ON 200TH AVE OVER LIME CREEK, FROM 470TH ST NORTH .15 MILES
TO EXISTING STRUCTURE, AT S28 T100 R23

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	1,020 CY
2403-0100010	STRUCT CONC (BRIDGE)	268 CY
2404-7775000	REINFORC STEEL	56,971 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 07-2187-207

Proposed Contract Period: Late Start Date of 04/06/15 with 285 WORK DAYS

Project(s):

Project No: NHSX-218-7(207)--3H-07
 County: BLACK HAWK
 Type of Work: PCC PAVEMENT - GRADE AND NEW
 Route: U.S. 218 Length: 0.00 miles
 Location: US 218 / IA 27 / CO. RD. C-57 INTERCHANGE
 AND CEDR RR RELOCATION

Project No: NHSX-218-7(211)--3H-07
 County: BLACK HAWK
 Type of Work: BRIDGE NEW - PPCB
 Route: U.S. 218 Length: 0.00 miles
 Location: CO. RD. C-57 INTERCHANGE

Project No: NHSX-218-7(212)--3H-07
 County: BLACK HAWK
 Type of Work: BRIDGE NEW - PPCB
 Route: U.S. 218 Length: 0.00 miles
 Location: CO. RD. C-57 OVER CEDR R.R.

Project No: NHSX-218-7(213)--3H-07
 County: BLACK HAWK
 Type of Work: TRAFFIC SIGNS
 Route: U.S. 218 Length: 0.00 miles
 Location: US 218/IA 27 AND CO. RD. C-57 INTERCHANGE

Project No: NHSX-218-7(214)--3H-07
 County: BLACK HAWK
 Type of Work: LIGHTING
 Route: U.S. 218 Length: 0.00 miles
 Location: US 218/IA 27 AND CO. RD. C-57 INTERCHANGE

Project No: HSIPX-218-7(230)--3L-07
 County: BLACK HAWK
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: U.S. 218 Length: 6.22 miles
 Location: CEDAR FALLS TO CO RD C50 IN JANESVILLE

Project No: STP-S-C007(134)--5E-07
 County: BLACK HAWK
 Type of Work: PCC PAVEMENT - GRADE & REPLACE
 Route: C57 Length: 0.10 miles
 Location: FROM V14 (WAVERLY RD) EAST 0.1 MILES, ALONG NLINE S1
 3 T90 R14

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

SECTION NO. 0001

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

ROADWAY ITEMS

NHSX-218-7(207)--3H-07

2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	542,150 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	71,994 CY
2122-5190010	PAVED SHLD, PCC, 10"	512 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	12,541 SY
2301-1034100	STD/S-F PCC PAV'T, CL C CL 3I, 10"	18,011 SY

SECTION NO. 0003

DESIGN NO. 0115; 287'-0 X 60' PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE NHSX-218-7(211)--3H-07

2403-0100010	STRUCT CONC (BRIDGE)	992 CY
2404-7775000	REINFORC STEEL	35,445 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	166,913 LB

SECTION NO. 0005

DESIGN NO. 0215; 336'-0 X 60' PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE NHSX-218-7(212)--3H-07

2403-0100010	STRUCT CONC (BRIDGE)	610 CY
2404-7775000	REINFORC STEEL	87,496 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	200,123 LB

SECTION NO. 0009

ROADWAY ITEMS

HSIPX-218-7(230)--3L-07

2102-2625000	EMBANKMENT-IN-PLACE	954 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	110 CY

SECTION NO. 0010

ROADWAY ITEMS

STP-S-C007(134)--5E-07

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	890 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,760 SY

SECTION NO. 0011

INCENTIVE / DISINCENTIVE ITEM FOR THE CONTRACT

2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	60 CDAY
--------------	-------------------------------	---------

SECTION NO. 0012

NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT

2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP
--------------	-------------------------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 82-2808-144

Proposed Contract Period: Late Start Date of 04/06/15 with 140 WORK DAYS

Site 01: .

Completion Date of 11/25/15

Proposal Note:

SITE 01

SITE 01 IS FOR ALL WORK REQUIRING OVERNIGHT LANE CLOSURES.
AFTER 11/25/2015 INTERMITTENT LANE
CLOSURES WILL BE ALLOWED ON A DAILY BASIS WHEN THE
CONTRACTOR IS WORKING WITH THE APPROVAL OF THE ENGINEER.

Project(s):

Project No: IMX-280-8(144)2--02-82

County: SCOTT

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: I-280 Length: 8.50 miles

Location: IN THE CITY OF DAVENPORT FROM 0.8 MILE S. OF US 6 S. TO
MISSISSIPPI RIVER (WBL)

Project No: IMX-280-8(153)3--02-82

County: SCOTT

Type of Work: BRIDGE REPLACEMENT - CCS

Route: I-280 Length: 0.00 miles

Location: IN THE CITY OF DAVENPORT OVER DUCK CREEK 3.4 MILES S.
OF I-80 (WBL)

Project No: IMX-280-8(156)2--02-82

County: SCOTT

Type of Work: TRAFFIC SIGNS

Route: I-280 Length: 0.00 miles

Location: IN THE CITY OF DAVENPORT FROM I-80 S. TO MISSISSIPPI RIVER
(EBL/WBL)

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
IMX-280-8(144)2--02-82		
2301-1004110	STD/S-F PCC PAV'T, QM-C CL 3I, 11"	109,611 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	433 SY
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	5,844 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,277 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	84 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	96 EACH
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: PCC PAVED SHOULDER		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (144)		
2122-5190007	PAVED SHLD, PCC, 7"	55,121 SY
SECTION NO. 0005		
DESIGN NO. 0114; REPAIRS TO A 201'-4 X 81'-0 PPCB BRIDGE		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

IMX-280-8(144)2--02-82

2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	222 LB

SECTION NO. 0008

DESIGN NO. 0115; 140'-0 X 40' CONTINUOUS CONCRETE SLAB
BRIDGE IMX-280-8(153)3--02-82

2403-0100010	STRUCT CONC (BRIDGE)	478 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	112,699 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 97-0296-232

Proposed Contract Period: Specified Start Date of 03/30/15 with 15 WORK DAYS
Site 02: A + B RAILROAD FLAGGERS
Cost Plus Time Site (A + B). Road User Cost per Day: \$ 1,300.00

Proposal Note:

*** WORKING DAYS ***

TO COMPLETE WORK THAT DOES NOT INCLUDE CLOSURES. THIS
INCLUDES SIDEWALK CONSTRUCTION AND EROSION CONTROL WORK.

*** INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01

241 CLOSURE DAYS/CALENDAR DAYS

I/D RATE \$4,000.00 PER DAY

THIS SITE REQUIRES THE COMPLETION OF ALL WORK THAT REQUIRES
A LANE/SHOULDER/RAMP CLOSURE WITH NO FURTHER CLOSURES. THE
CRITICAL CLOSURE ACTIVITY INCLUDES COMPLETION OF ALL
CONTRACT ITEMS THAT REQUIRE A CLOSURE (LANE/SHOULDER/RAMP).
THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

Project(s):

Project No: IM-NHS-029-6(232)142--03-97

County: WOODBURY

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: I-29 Length: 1.81 miles

Location: IN THE CITY OF SIOUX CITY FROM 0.5 MILE S. OF
SERGEANT BLUFF N. TO HARBOR DR. OUTFALL(SBL)

Project No: IM-NHS-029-6(233)142--03-97

County: WOODBURY

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: I-29 Length: 1.81 miles

Location: IN THE CITY OF SERGEANT BLUFF, OVER 8TH ST.(SBL)
2.0 MI S. OF JCT. US 20

Project No: IM-NHS-029-6(234)142--03-97

County: WOODBURY

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: I-29 Length: 1.81 miles

Location: IN THE CITY OF SIOUX CITY, OVER UP R.R.(SBL)

Project No: IM-NHS-029-6(263)142--03-97

County: WOODBURY

Type of Work: TRAFFIC SIGNS

Route: I-29 Length: 1.81 miles

Location: IN THE CITY OF SIOUX CITY FROM 0.5 MILE S. OF

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
 (for information only)
 SERGEANT BLUFF N. TO HARBOR DR. OUTFALL(SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IM-NHS-029-6(232)142--03-97		
2102-2625000	EMBANKMENT-IN-PLACE	130 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	88,686 CY
2301-1004110	STD/S-F PCC PAV'T, QM-C CL 3I, 11"	49,135 SY
2303-0101000	HMA WEDGE/LEVEL/STRENGTH	1,102 SY
SECTION NO. 0003		
DESIGN NO. 0815; 163'-10 X 61'-4 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE IM-NHS-029-6(233)142--03-97		
2403-0100010	STRUCT CONC (BRIDGE)	262 CY
2404-7775000	REINFORC STEEL	20,750 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	141,618 LB
SECTION NO. 0004		
DESIGN NO. 0915; 180'-6 X 61'-4 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE IM-NHS-029-6(234)142--03-97		
2403-0100010	STRUCT CONC (BRIDGE)	436 CY
2404-7775000	REINFORC STEEL	59,729 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	139,917 LB
SECTION NO. 0006		
INCENTIVE / DISINCENTIVE ITEM FOR THE CONTRACT		
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	30 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 04-0027-038

Proposed Contract Period: Late Start Date of 05/18/15 with 110 WORK DAYS

Project(s):

Project No: STPN-002-7(38)--2J-04

County: APPANOOSE

Type of Work: HMA RESURFACING

Route: IOWA 2 Length: 10.90 miles

Location: FROM WAYNE CO. LINE E. TO CENTERVILLE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,483 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,307 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	24,017 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	23,804 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 05-C005-060

Proposed Contract Period: Late Start Date of 09/08/15 with 25 WORK DAYS

Project(s):

Project No: FM-C005(60)--55-05

County: AUDUBON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: F-16 Length: 2.50 miles

Location: ON F-16, FROM US HWY 71 WEST 2.5 MILES TO THE INTERSECTION O
F F-16 (1ST ST.) AND MAIN ST. WITHIN THE CITY OF GRAY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	6,806 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 12-0572-706

Proposed Contract Period: Late Start Date of 09/21/15 with 10 WORK DAYS

Project(s):

Project No: MP-057-2(706)23--76-12

County: BUTLER

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 57 Length: 0.15 miles

Location: IN THE CITY OF PARKERSBURG FROM MINERS ST. EAST TO IOWA 14.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	173 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	173 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 96-0098-041

Proposed Contract Period: Late Start Date of 05/04/15 with 105 WORK DAYS

Project(s):

Project No: NHSX-009-8(41)--3H-96

County: WINNESHIEK

Type of Work: HMA RESURFACING

Route: IOWA 9 Length: 6.88 miles

Location: FROM 2 MILES E. OF RIDGEWAY E. TO US 52 IN DECORAH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	3,708 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	950 CY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	33,839 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	12,505 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	12,908 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 10-0206-711

Proposed Contract Period: Late Start Date of 05/04/15 with 95 WORK DAYS

Project(s):

Project No: MP-020-6(711)253--76-10

County: BUCHANAN

Type of Work: HMA JOINT & CRACK SEALING

Route: U.S. 20 Length: 14.43 miles

Location: FROM IOWA AVE NEAR INDEPENDENCE, EAST TO IOWA 187.

Project No: MP-281-6(701)24--76-10

County: BUCHANAN

Type of Work: HMA JOINT & CRACK SEALING

Route: IOWA 281 Length: 7.14 miles

Location: IN THE CITY OF FAIRBANK, FROM 4TH ST EAST TO IOWA 150.

Project No: MP-020-6(705)283--76-28

County: DELAWARE

Type of Work: HMA JOINT & CRACK SEALING

Route: U.S. 20 Length: 16.55 miles

Location: FROM NEAR THE ECL OF DELAWARE, EAST TO FARLEY (WBL).

Project No: MP-020-6(710)301--76-31

County: DUBUQUE

Type of Work: HMA JOINT & CRACK SEALING

Route: U.S. 20 Length: 11.60 miles

Location: FROM ECL OF FARLEY, EAST TO MILE HILL LANE IN DUBUQUE (EBL).

Project No: MP-151-6(703)78--76-31

County: DUBUQUE

Type of Work: HMA JOINT & CRACK SEALING

Route: U.S. 151 Length: 16.49 miles

Location: FROM CASCADE TO NEAR SOUTH JCT. U.S. 61

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 48-0066-710

Proposed Contract Period: Late Start Date of 06/15/15 with 65 WORK DAYS

Project(s):

Project No: MP-150-6(706)1--76-06
County: BENTON
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 150 Length: 0.22 miles
Location: IN THE CITY OF VINTON, FROM WEST 4TH ST., NORTH THEN EAST
ON WEST 3RD TO 1ST AVE.

Project No: MP-006-6(710)209--76-48
County: IOWA
Type of Work: HMA JOINT & CRACK SEALING
Route: U.S. 6 Length: 210.12 miles
Location: FROM POWESHIEK COUNTY LINE, EAST TO THE WEST JCT U.S. 151.

Project No: MP-212-6(702)0--76-48
County: IOWA
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 212 Length: 12.30 miles
Location: FROM IOWA 21 EAST TO MARENGO

Project No: MP-220-6(706)6--76-48
County: IOWA
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 220 Length: 0.49 miles
Location: IN MIDDLE AMANA, FROM 25TH AVE. TO H ST.

Project No: MP-001-6(713)83--76-52
County: JOHNSON
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 1 Length: 2.55 miles
Location: FROM KITTY LEE ROAD(WEST OF U.S. 218) EAST TO THE SOUTH
JUNCTION WITH U.S. 6.

Project No: MP-006-6(728)252--76-52
County: JOHNSON
Type of Work: HMA JOINT & CRACK SEALING
Route: U.S. 6 Length: 2.66 miles
Location: IN THE CITY OF IOWA CITY, FROM NORTH OF THE SOUTH JCT,
SOUTHEAST TO THE SOUTH JCT. IOWA 1 TO EAST LAKESIDE DRIVE.

Project No: MP-030-6(721)263--76-57
County: LINN
Type of Work: HMA JOINT & CRACK SEALING
Route: U.S. 30 Length: 3.00 miles
Location: FROM THE CEDAR RIVER ROAD TO IOWA 1 IN MT. VERNON

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 73-0024-707

Proposed Contract Period: Late Start Date of 06/08/15 with 70 WORK DAYS

Project(s):

Project No: MP-002-4(707)52--76-73
 County: PAGE
 Type of Work: HMA CRACK FILLING
 Route: IOWA 2 Length: 16.87 miles
 Location: FROM U.S. 71 EAST TO THE CITY OF BEDFORD.

Project No: MP-002-4(704)83--76-80
 County: RINGGOLD
 Type of Work: HMA CRACK FILLING
 Route: IOWA 2 Length: 13.11 miles
 Location: FROM THE JCT. WITH J43 NORTH THEN EAST TO THE ECL OF
 MOUNT AYR & THE EAST JCT. OF U.S. 169.

Project No: MP-148-4(711)0--76-87
 County: TAYLOR
 Type of Work: HMA CRACK FILLING
 Route: IOWA 148 Length: 8.48 miles
 Location: FROM THE MISSOURI STATE LINE TO IOWA 2 IN BEDFORD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
PAGE COUNTY MP-002-4(707)52--76-73		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	26 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
TAYLOR COUNTY MP-148-4(711)0--76-87		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	40 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 88-0344-708

Proposed Contract Period: Late Start Date of 04/06/15 with 95 WORK DAYS

Project(s):

Project No: MP-034-4(702)62--76-02
 County: ADAMS
 Type of Work: HMA CRACK FILLING
 Route: U.S. 34 Length: 20.54 miles
 Location: FROM IOWA 148, EAST THEN NORTH TO THE SCL OF CRESTON.

Project No: MP-148-4(705)63--76-15
 County: CASS
 Type of Work: HMA CRACK FILLING
 Route: IOWA 148 Length: 3.53 miles
 Location: FROM THE EAST INTERSECTION WITH IOWA 83 IN ANITA,
 NORTH TO I-80.

Project No: MP-034-4(708)85--76-88
 County: UNION
 Type of Work: HMA CRACK FILLING
 Route: U.S. 34 Length: 16.23 miles
 Location: FROM NEAR THE ECL OF CRESTON TO THE JCT. WITH P64 IN THAYER.

Project No: MP-169-4(710)40--76-88
 County: UNION
 Type of Work: HMA CRACK FILLING
 Route: U.S. 169 Length: 0.43 miles
 Location: IN AFTON FROM FILMORE ST., NORTH TO U.S. 34.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
CASS COUNTY MP-148-4(705)63--76-15		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	34 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
UNION COUNTY MP-169-4(710)40--76-88		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	372 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	17 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 92-0785-702

Proposed Contract Period: Late Start Date of 10/05/15 with 20 WORK DAYS

Project(s):

Project No: MP-078-5(702)20--76-92

County: WASHINGTON

Type of Work: STORM SEWER/INTAKES

Route: IOWA 78 Length: 0.30 miles

Location: IN THE CITY OF BRIGHTON, FROM GINKGO AVE. TO FARMER ST.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 97-0297-062

Proposed Contract Period: Late Start Date of 03/30/15 with 175 WORK DAYS
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.
Late Start Date of 03/30/15 with 35 WORK DAYS

Proposal Note:

TO ENCOURAGE THE CONTRACTOR TO START EARLY, NO WORKING DAYS WILL BE CHARGED FOR WORK DONE PRIOR TO THE LATE START DATES OF 03/30/2015 FOR SITE NUMBER CONTRACT AND SITE NUMBER 01. LANE AND SHOULDER CLOSURES WILL NOT BE ALLOWED PRIOR TO THE LATE START DATES WITHOUT APPROVAL OF THE ENGINEER.

*** SITE NUMBER 01 ***

SITE 01 INCLUDES THE WORK SPECIFIED AS STAGE 1A IN THE STAGING. THIS INCLUDES WATER MAIN BORING AND ASSOCIATED WORK ACROSS I-29, COMPLETION OF 48" RCP CONSTRUCTION ACROSS HAMILTON BOULEVARD AND REMOVAL OF EXISTING TOWER LIGHT FOUNDATIONS.

*** ADDITIONAL WORK RESTRICTIONS ***

WORK WITHIN DOT RIGHT-OF-WAY SHALL BE SUBSTANTIALLY COMPLETE PRIOR TO WINTER SUSPENSION FOR 2015. ONLY EROSION CONTROL WORK WILL BE ALLOWED IN THIS AREA AFTER THE END OF 2015. NO OTHER WORK WITHIN DOT RIGHT-OF-WAY IS PERMITTED DURING CALENDAR YEAR 2016 DUE TO A DIFFERENT PROJECT SCHEDULED FOR CONSTRUCTION.

Project(s):

Project No: IM-NHS-029-7(62)149--03-97
County: WOODBURY
Type of Work: SANITARY SEWER
Route: I-29 Length: 0.63 miles
Location: IN THE CITY OF SIOUX CITY FROM W. END OF ZENITH DR. E. TO HAMILTON BLVD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	26,859 CY
2122-5190008	PAVED SHLD, PCC, 8"	46 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	12,492 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	176 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	655 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	7 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-575

Proposed Contract Period: Completion Date of 12/21/15

Proposal Note:

*** ADDITIONAL CONTRACT INFORMATION ***
THE COMPLETION DATE SHOWN ABOVE INDICATES THE END OF THE
ON-CALL CONTRACTING PERIOD. FOR LIQUIDATED DAMAGES
INFORMATION REFER TO THE SPECIAL PROVISIONS FOR ON-CALL
CONTRACTING FOR HIGH TENSION CABLE GUARDRAIL REPAIR.

Project(s):

Project No: IMN-000-S(575)0--0E-00
County: STATEWIDE
Type of Work: GUARDRAIL
Route: VARIOUS IN DIST 6 Length: 0.00 miles
Location: VARIOUS LOCATIONS IN DISTRICT 6

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 44-C044-078

Proposed Contract Period: Late Start Date of 09/14/15 with 15 WORK DAYS

Project(s):

Project No: HSIP-S-C044(78)--6C-44

County: HENRY

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS LOCATIONS Length: 30.00 miles

Location: PVMT MARKINGS GROOVE & PAINT PCC PAVEMENTS- COUNTY WIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 63-C063-117

Proposed Contract Period: Late Start Date of 10/05/15 with 20 WORK DAYS

Project(s):

Project No: HSIP-S-C063(117)--6C-63

County: MARION

Type of Work: GUARDRAIL

Route: VARIOUS Length: 0.00 miles

Location: ON VARIOUS, FROM COUNTYWIDE TO COUNTYWIDE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,136 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 77-0354-213

Proposed Contract Period: Late Start Date of 09/28/15 with 30 WORK DAYS

Project(s):

Project No: ITS-035-4(213)101--25-77

County: POLK

Type of Work: DYNAMIC MESSAGE SIGNS

Route: I-35 Length: 0.00 miles

Location: 2 MILES S OF IA 210 AND 1.5 MILES N OF IA 210

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	101 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	12,354 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 91-0925-059

Proposed Contract Period: Approx Start Date of 01/19/15 with 5 WORK DAYS

Proposal Note:

Project(s):

Project No: NHSN-092-5(59)--2R-91

County: WARREN

Type of Work: SALVAGE AND REMOVAL

Route: IOWA 92 Length: 0.00 miles

Location: 10454 HWY 92, INDIANOLA, PARCEL NO. 37

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 57-1001-068

Proposed Contract Period: Late Start Date of 04/06/15 with 45 WORK DAYS

Project(s):

Project No: NHSN-100-1(68)--2R-57

County: LINN

Type of Work: WETLAND MITIGATION

Route: IOWA 100 Length: 0.00 miles

Location: GOOSE POND WOODLAND MITIGATION SITE FOR IA 100 IN LINN CO.
3 MILES SOUTH WEST OF CENTER POINT

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: 77-0352-433

Proposed Contract Period: Late Start Date of 04/06/15 with 15 WORK DAYS

Project(s):

Project No: IMN-035-2(433)74--0E-77

County: POLK

Type of Work: WETLAND MITIGATION

Route: I-35 Length: 0.00 miles

Location: LIVING HISTORY FARMS STREAM MITIGATION SITE AT
I-35 & HICKMAN RD

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: November 18, 2014 10:00 A.M.

Proposed Bid Order: 503 Proposal ID: 77-2352-639

Proposed Contract Period: Late Start Date of 03/02/15 with 75 WORK DAYS

Project(s):

Project No: IMN-235-2(639)9--0E-77

County: POLK

Type of Work: LANDSCAPING

Route: I-235 Length: 0.00 miles

Location: IA 28 (63RD ST) IN DES MOINES TO NE 46TH AVE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

