

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 18, 2014
Date of Addendum: November 14, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
005	41-0698-025	BRIDGE REPLACEMENT - PPCB	HANCOCK	BRFN-069-8(25)--39-41	18NOV005.A01

Delete the following plan note on sheet number 3:

~~Note: The contractor shall start work on the bridge replacement either before April 1 or after July 15 so that nesting by the swallow or trumpeter is not disturbed. The existing bridge shall be removed before April 1.~~

The contractor is responsible to insure there are no birds' nests that would impede commencement/completion of this contract, no contract time will be charged for this work; refer to Proposal note 005.0012 for further information for Migratory Birds.