

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: December 16, 2014  
Date of Addendum: December 1, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
025	97-0296-241-A	BRIDGE REPLACEMENT - PPCB	WOODBURY	IM-NHS-029-6(197)147--03-97 IM-NHS-029-6(198)147--03-97 IM-NHS-029-6(199)147--03-97 IM-NHS-029-6(241)147--03-97	16DEC025.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0880 2102-0425070 SPECIAL BACKFILL:

From: 43,566.200 TON

To: 43,509.400 TON

Change Proposal Line No. 1070 2304-0100000 DETOUR PAVEMENT:

From: 8,038.500 SY

To: 7,948.400 SY

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN for Project No. IM-NHS-029-6(241)147--03-97:

SHEET C.4:

Make the following change to the ESTIMATE REFERENCE INFORMATION for the item 2304-0100000, DETOUR PAVEMENT:

Replace the following line, "9.5" PCC / 13.5" HMA: 4548.3 SY of Roadway and 369.4 SY of Shoulder" with "9.5" PCC / 13.5" HMA: 4458.2 SY of Roadway and 369.4 SY of Shoulder."

SHEET C.16

Tab. 100-24 PCC PAVEMENT

Change STAGE 2B I-29 row, column Mainline Area to 186.4 SY and column Special Backfill to 117.4 TONS.

Change the Totals row, column Special Backfill to 24083.3 TONS.