

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 01-0022-603

Proposed Contract Period: Late Start Date of 07/20/15 with 80 WORK DAYS

Project(s):

Project No: BHM-0022(603)--8K-01

County: ADAIR

Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

Route: 5TH STREET Length: 0.05 miles

Location: IN THE CITY OF ADAIR, OVER IAIS RR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR REPAIRS TO A 203'-3 X 24'-6 CONCRETE ARCH VIADUCT		
2403-0100010	STRUCT CONC (BRIDGE)	244 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	86,625 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2122-5190007	PAVED SHLD, PCC, 7"	43 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 09-C009-052

Proposed Contract Period: Late Start Date of 07/13/15 with 70 WORK DAYS

Project(s):

Project No: BROS-C009(52)--8J-09

County: BREMER

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 200TH ST Length: 0.00 miles

Location: ON LOCAL SECONDARY RD OVER QUARTER SECTION RUN

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 120'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,637 CY
2403-0100010	STRUCT CONC (BRIDGE)	240 CY
2404-7775000	REINFORC STEEL	59,457 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 26-C026-086

Proposed Contract Period: Late Start Date of 04/27/16 with 85 WORK DAYS

Project(s):

Project No: BROS-C026(86)--8J-26

County: DAVIS

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: EBONY AVE Length: 0.10 miles

Location: EBONY AVE.: OVER FABIUS CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 140'-0 X 24'-0 PRETENSIONED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,143 CY
2403-0100010	STRUCT CONC (BRIDGE)	203 CY
2404-7775000	REINFORC STEEL	46,399 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 31-0618-132

Proposed Contract Period: Late Start Date of 08/31/15 with 30 WORK DAYS

Project(s):

Project No: BRFN-061-8(132)--39-31

County: DUBUQUE

Type of Work: STRUCTURES (MISCELLANEOUS)

Route: U.S. 61 Length: 0.00 miles

Location: IN THE CITY OF DUBUQUE OVER THE MISSISSIPPI  
RIVER(CITY ISLAND)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 32-0094-045-A

Proposed Contract Period: Late Start Date of 07/27/15 with 180 WORK DAYS  
Site 01: A + B RAILROAD FLAGGERS  
Cost Plus Time Site (A + B). Road User Cost per Day: \$ 1,300.00

Project(s):

Project No: STPN-009-4(45)--2J-32  
County: EMMET  
Type of Work: RCB CULVERT EXTENSION - SINGLE BOX  
Route: IOWA 9 Length: 18.67 miles  
Location: FROM ESTHERVILLE E. TO KOSSUTH CO. LINE(3 LOCATIONS)

Project No: STPN-015-4(14)--2J-32  
County: EMMET  
Type of Work: RCB CULVERT EXTENSION - SINGLE BOX  
Route: IOWA 15 Length: 0.00 miles  
Location: FROM ARMSTRONG NORTH TO MINNESOTA STATE LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 114; 12' X 15' RCB CULVERT EXTENSION STPN-009-4(45)--2J-32	
2403-0100020	STRUCT CONC (RCB CULV)	255 CY
2404-7775000	REINFORC STEEL	56,264 LB
SECTION NO. 0002		
	DESIGN NO. 214; 10' X 10' RCB CULVERT EXTENSION STPN-009-4(45)--2J-32	
2403-0100020	STRUCT CONC (RCB CULV)	123 CY
2404-7775000	REINFORC STEEL	20,662 LB
SECTION NO. 0003		
	DESIGN NO. 314; 6' X 6' RCB CULVERT EXTENSION STPN-009-4(45)--2J-32	
2403-0100020	STRUCT CONC (RCB CULV)	66 CY
2404-7775000	REINFORC STEEL	10,526 LB
SECTION NO. 0004		
	ROADWAY ITEMS FOR DESIGN NOS. 114, 214, & 314 STPN-009-4(45)--2J-32	
2102-2625000	EMBANKMENT-IN-PLACE	3,184 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,394 CY
SECTION NO. 0005		
	ROADWAY ITEMS STPN-015-4(14)--2J-32	
2102-2625000	EMBANKMENT-IN-PLACE	4,604 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	235 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 41-C041-119

Proposed Contract Period: Late Start Date of 09/21/15 with 20 WORK DAYS

Project(s):

Project No: BROS-C041(119)--8J-41

County: HANCOCK

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: FORD AVE Length: 0.00 miles

Location: ON FORD AVENUE, OVER DRAINAGE DITCH 10 0.25 MILES SOUTH OF 2  
20TH ST

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
	ITEMS FOR A 12' X 12' X 66' PRECAST CONCRETE BOX CULVERT	
2102-2625000	EMBANKMENT-IN-PLACE	300 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 48-C048-070

Proposed Contract Period: Late Start Date of 09/28/15 with 15 WORK DAYS

Project(s):

Project No: BRS-C048(70)--60-48

County: IOWA

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: SS AVE Length: 0.00 miles

Location: SS AVENUE: SEC 31-79-9

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 12' X 8' X 42' PRECAST CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,094 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 58-C058-030

Proposed Contract Period: Late Start Date of 09/21/15 with 35 WORK DAYS

Project(s):

Project No: BHOS-C058(30)--89-58  
County: LOUISA  
Type of Work: BRIDGE REHABILITATION  
Route: 50TH STREET Length: 0.06 miles  
Location: OVER SMALL STREAM IN S14 T73 R04

Project No: BHOS-C058(48)--89-58  
County: LOUISA  
Type of Work: BRIDGE REHABILITATION  
Route: 170TH STREET Length: 0.06 miles  
Location: OVER SMALL STREAM AT NW S15 T75 R04

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ITEMS FOR REPAIRS TO A 32'-0 X 20'-0 I-BEAM BRIDGE	
	BHOS-C058(30)--89-58	
2404-7775005	REINFORC STEEL, EPOXY COATED	132 LB
	SECTION NO. 0002	
	ITEMS FOR REPAIRS TO A 30'-0 X 28'-0 CONCRETE SLAB BRIDGE	
	BHOS-C058(48)--89-58	
2404-7775005	REINFORC STEEL, EPOXY COATED	132 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 74-C074-097

Proposed Contract Period: Late Start Date of 06/29/15 with 80 WORK DAYS

Project(s):

Project No: BRS-C074(97)--60-74

County: PALO ALTO

Type of Work: BRIDGE REPLACEMENT - CCS

Route: B55 Length: 0.00 miles

Location: B55 560 AVE E 0.74 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	24,356 CY
2403-0100010	STRUCT CONC (BRIDGE)	174 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	45,046 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 76-0073-009

Proposed Contract Period: Late Start Date of 08/17/15 with 45 WORK DAYS

Project(s):

Project No: STPN-007-3(9)--2J-76

County: POCAHONTAS

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: IOWA 7 Length: 0.00 miles

Location: DRAINAGE DITCH 1.3 MILES W OF CO RD N41

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0215; ALTERNTE 'AA ' OPTION 1: 8' X 10' X 94'-0		
REINFORCED CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	180 CY
2404-7775000	REINFORC STEEL	33,573 LB
SECTION NO. 0003		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	146 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	151 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	192 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 82-C082-055

Proposed Contract Period: Late Start Date of 08/10/15 with 55 WORK DAYS

Project(s):

Project No: BROS-C082(55)--8J-82

County: SCOTT

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 260TH AVE Length: 0.11 miles

Location: OVER LOST CREEK, SECTION 28 AND 29, T-80N, R-5E

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	198 CY
2404-7775000	REINFORC STEEL	3,116 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	49,099 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	392 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 90-0347-137-A

Proposed Contract Period: Late Start Date of 04/11/16 with 120 WORK DAYS

Proposal Note:

\*\*\* WORK RESTRICTION \*\*\*

TRAFFIC SHALL NOT BE PLACED ON THE DETOUR OVER THE WINTER OF  
2015-2016.

Project(s):

Project No: BRF-034-7(137)--38-90

County: WAPELLO

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: U.S. 34 Length: 0.00 miles

Location: OVER BEAR CREEK 3.6 MILES W. OF US 63

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
DESIGN NO. 0116; 151'-4 X 44' PRETENSIONED		
PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	566 CY
2404-7775000	REINFORC STEEL	35,480 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	72,022 LB
SECTION NO. 0003		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	10,903 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,512 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 96-C096-125

Proposed Contract Period: Late Start Date of 07/13/15 with 70 WORK DAYS

Project(s):

Project No: BROS-C096(125)--5F-96

County: WINNESHIEK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 111TH AVE Length: 0.00 miles

Location: BR#7, 111TH AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100' X 24' CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	818 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	519 CY
2403-0100010	STRUCT CONC (BRIDGE)	197 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	50,279 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 07-8155-728

Proposed Contract Period: Late Start Date of 07/06/15 with 20 WORK DAYS

Project(s):

Project No: SRTS-U-8155(728)--8U-07

County: BLACK HAWK

Type of Work: PCC SIDEWALK/TRAIL

Route: MOBILE STREET Length: 0.14 miles

Location: IN THE CITY OF WATERLOO, SIDEWALK SECTIONS ON QUINCY ST,  
ASH ST, AND BEECH ST

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 27-0351-154

Proposed Contract Period: Late Start Date of 06/22/15 with 120 WORK DAYS

Project(s):

Project No: IMX-035-1(154)0--02-27  
 County: DECATUR  
 Type of Work: PCC PAVEMENT - GRADE & REPLACE  
 Route: I-35 Length: 6.20 miles  
 Location: MISSOURI STATE LINE TO S OF THE DECATUR CO  
 REST AREA (SBL)

Project No: IMN-035-1(156)0--0E-27  
 County: DECATUR  
 Type of Work: TRAFFIC SIGNS  
 Route: I-35 Length: 24.31 miles  
 Location: MISSOURI STATE LINE TO S OF THE DECATUR CO  
 REST AREA (SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IMX-035-1(154)0--02-27		
2102-2625000	EMBANKMENT-IN-PLACE	624 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	17,004 CY
2301-1004110	STD/S-F PCC PAV'T, QM-C CL 3I, 11"	91,504 SY
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	95 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	540 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	37 EACH
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDERS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (154)		
2122-5190007	PAVED SHLD, PCC, 7"	48,684 SY
SECTION NO. 0005		
DESIGN NO. 0115; REPAIRS TO A 192'-0 X 48' CONTINUOUS I-BEAM		
BRIDGE IMX-035-1(154)0--02-27		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	11 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,480 LB
SECTION NO. 0006		
DESIGN NO. 0215; REPAIRS TO A 135'-0 X 40' CONTINUOUS I-BEAM		
BRIDGE IMX-035-1(154)0--02-27		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	8 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,182 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 28-0209-203

Proposed Contract Period: Late Start Date of 06/15/15 with 240 WORK DAYS  
Site 01: TO COMPLETE NHSN-020-8(52)--2R-28  
Approx Start Date of 07/06/15 with 40 WORK DAYS

Proposal Note:

\*\*\* SITE 01 \*\*\*  
PARCELS 1 & 4 HAVE NOT BEEN EVALUATED OR CLEARED OF  
ASBESTOS, COORDINATION WITH THE ASBESTOS REMOVAL CONTRACTOR  
WILL BE REQUIRED BEFORE BUILDINGS ON PARCELS 1 & 4 CAN BE  
REMOVED.

Project(s):

Project No: NHSN-020-8(52)--2R-28

County: DELAWARE

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 20 Length: 0.00 miles

Location: 2193 332ND AVE, PARCEL1, 3332 HWY 20, PARCEL 4,  
2195 332ND AVE, PARCEL 5 AND 2194 332ND AVE, PARCEL 8,.

Project No: NHSX-020-9(203)--3H-28

County: DELAWARE

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: U.S. 20 Length: 0.70 miles

Location: DYERSVILLE INTERCHANGE BETWEEN 330TH AVE AND 332ND AVE

Project No: NHSX-020-9(204)--3H-28

County: DELAWARE

Type of Work: BRIDGE NEW - PPCB

Route: U.S. 20 Length: 0.00 miles

Location: 330TH/332ND AVE. OVER US 20  
IN DYERSVILLE

Project No: NHSX-020-9(205)--3H-28

County: DELAWARE

Type of Work: TRAFFIC SIGNS

Route: U.S. 20 Length: 0.00 miles

Location: W OF 320TH AVE TO 1.6 MI E OF IA 136 IN DYERSVILLE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-020-9(203)--3H-28		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	14,356 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	7,528 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	221,823 CY
2122-5190105	PAVED SHLD, PCC, 10.5"	594 SY
2301-1032095	STD/S-F PCC PAV'T, CL C CL 2, 9.5"	34,086 SY
2301-1034095	STD/S-F PCC PAV'T, CL C CL 3I, 9.5"	12,093 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0001

ROADWAY ITEMS

		NHSX-020-9(203)--3H-28	
2301-1034105	STD/S-F PCC PAV'T, CL C CL 3I, 10.5"		26,548 SY
	SECTION NO. 0003		
	DESIGN NO. 0214; 252'-0 X 56'-0 PRETENSIONED PRESTRESSED		
	CONCRETE BRIDGE	NHSX-020-9(204)--3H-28	
2403-0100010	STRUCT CONC (BRIDGE)		112 CY
2404-7775000	REINFORC STEEL		22,914 LB
2404-7775005	REINFORC STEEL, EPOXY COATED		154,992 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 57-000S-778

Proposed Contract Period: By individual sites.

Site 01: 1ST AVE W, 3RD AVE SW, WILLIAMS BLVD SW

Late Start Date of 08/03/15 with 70 WORK DAYS

Site 02: COLLINS RD NE DITCH GRADING AND SUBDRAIN WORK

Approx Start Date of 09/21/15 with 30 WORK DAYS

Site 03: COLLINS RD NE (IA 100) MEDIAN WORK

Late Start Date of 04/04/16 with 60 WORK DAYS

Proposal Note:

\*\*\* SITE 01 \*\*\*

ALL WORK ON 1ST AVENUE W (IA 922), 3RD AVENUE SW, AND  
WILLIAMS BOULEVARD SW (IA 922).

\*\*\* SITE 02 \*\*\*

DITCH GRADING AND 12'' SUBDRAIN WORK IN PHASE 1A ON COLLINS  
ROAD NE (IA 100).

\*\*\* SITE 03 \*\*\*

MEDIAN WORK IN PHASE 1B AND 1C ON COLLINS ROAD NE (IA 100).

Project(s):

Project No: NHSN-000-S(778)--2R-57

County: LINN

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: IA 100 Length: 1.85 miles

Location: VARIOUS ROUTES IN CEDAR RAPIDS (STATE SHARE)

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
COLLINS ROAD (IA 100)		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,467 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	15 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 57-4775-627

Proposed Contract Period: Late Start Date of 04/11/16 with 120 WORK DAYS

Proposal Note:

\*\*\* WINTER WORK IN 2015-2016 \*\*\*

THE CONTRACTOR CAN START BEFORE THE LATE START DATE AND COMPLETE WORK PER STANDARD SPECIFICATION 1108.02,C.,3.,B. FOR THE WINTER OF 2015-2016, FOUR (4) LANES OF TRAFFIC MUST BE FULLY OPERATIONAL ON 7TH AVENUE. THE CITY OF MARION IS WILLING TO TEMPORARILY SUSPEND WORKING DAYS CHARGED IN ACCORDANCE WITH ARTICLE 1108.06 BASED ON HAVING 4 LANES OF TRAFFIC THAT ARE FULLY OPERATIONAL ON 7TH AVENUE (2 IN EACH DIRECTION) DURING THE WINTER OF 2015-2016.

Project(s):

Project No: STP-A-4775(627)--86-57

County: LINN

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: 7TH AVE Length: 0.00 miles

Location: IN THE CITY OF MARION, ROUNDABOUT AT 7TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,754 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	3,654 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	10,306 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	1,308 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 69-6360-618

Proposed Contract Period: Late Start Date of 10/12/15 with 10 WORK DAYS

Project(s):

Project No: TAP-U-6360(618)--8I-69

County: MONTGOMERY

Type of Work: PCC SIDEWALK/TRAIL

Route: RED OAK TRAIL Length: 0.00 miles

Location: FROM 8TH STREET AND N OF SUNSET AVE S THEN E TO MILLER AVE A  
T INMAN DR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	102 CY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	2,126 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 77-8260-634

Proposed Contract Period: Late Start Date of 06/22/15 with 160 WORK DAYS  
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
Completion Date of 11/16/15

Proposal Note:

\*\*\* SITE NUMBER 01 \*\*\*

THIS SITE IS FOR COMPLETION OF PHASE 1 AS SHOWN ON PLAN SHEET NUMBER J.1. THE INTENT IS TO ENSURE GRAND AVE IS REOPENED TO TRAFFIC PRIOR TO WINTER SHUT DOWN.

\*\*\* ADDITIONAL INFORMATION \*\*\*

PHASE 2 CAN BE COMPLETED THE FOLLOWING SPRING OF 2016 USING THE REMAINING WORKING DAYS FROM THE 160 WORKING DAYS ASSIGNED TO THE CONTRACT.

Project(s):

Project No: STP-U-8260(634)--70-77

County: POLK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: GRAND AVE Length: 2.21 miles

Location: IN THE CITY OF WEST DES MOINES, GRAND AVE - PHASE 5: FROM RA  
CCOON RIVER PARK TO SOUTH 35TH STREET

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	125,100 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	34,217 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	3,404 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	29,736 SY
SECTION NO. 0002		
ITEMS FOR A TWIN 12' X 8' X 110'-3 REINFORCED BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	402 CY
2404-7775000	REINFORC STEEL	63,847 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 89-3950-601

Proposed Contract Period: Late Start Date of 07/06/15 with 40 WORK DAYS

Project(s):

Project No: STP-E-3950(601)--8V-89

County: VAN BUREN

Type of Work: PCC SIDEWALK/TRAIL

Route: . Length: 0.49 miles

Location: EXIST TRAIL, SE ACROSS HWY1, SE TO FRANKLIN, SE FRONT; N LUCAS,  
SW LUCAS, SE TO FRONT, SW TO S HWY1 IN CITY OF KEOSAUQUA

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	710 CY
2404-7775000	REINFORC STEEL	3,160 LB
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	1,230 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	115 SY

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 97-7057-689

Proposed Contract Period: By individual sites.  
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
Completion Date of 08/17/15  
Site 02: SEE SITE NUMBER 02 DESCRIPTION BELOW.  
Completion Date of 10/02/15

Proposal Note:

\*\*\* SITE NUMBER 01 \*\*\*  
THE COMPLETION DATE FOR SITE NUMBER 01 SHOWN ABOVE INCLUDES  
THE FOLLOWING CONSTRUCTION REQUIREMENTS:  
STORM SEWER COMPLETED.  
SANITARY SEWER REPAIRS AND MANHOLES COMPLETED.  
WATER MAIN COMPLETED INCLUDING WATER SERVICES.  
PAVING COMPLETED, INCLUDING STRIPING AND OPEN TO TRAFFIC.  
DRIVEWAYS COMPLETED AND OPEN TO RESIDENTS.  
SIDEWALKS COMPLETED AND OPEN TO PEDESTRIANS.

\*\*\* SITE NUMBER 02 \*\*\*  
THE COMPLETION DATE FOR SITE NUMBER 02 SHOWN ABOVE INCLUDES  
THE FOLLOWING CONSTRUCTION REQUIREMENTS:  
ALL OTHER ITEMS COMPLETED INCLUDING BUT NOT LIMITED TO  
SANITARY SEWER LINING AND SODDING.

Project(s):

Project No: STP-U-7057(689)--70-97  
County: WOODBURY  
Type of Work: PCC PAVEMENT - REPLACE  
Route: GLENN AVE Length: 0.29 miles  
Location: IN THE CITY OF SIOUX CITY, FROM SOUTH MARTHA TO  
SOUTH CECELIA STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,180 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	5,523 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 05-0714-050

Proposed Contract Period: Late Start Date of 06/15/15 with 80 WORK DAYS

Project(s):

Project No: HSIPX-071-4(50)--3L-05

County: AUDUBON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: U.S. 71 Length: 6.60 miles

Location: CASS CO TO EXIRA

Project No: HSIPX-071-4(51)--3L-05

County: AUDUBON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: U.S. 71 Length: 31.94 miles

Location: FROM EXIRA N. TO AUDUBON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
	HSIPX-071-4(50)--3L-05	
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	403 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	7,466 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	11,820 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	482 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	266 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	18 EACH
SECTION NO. 0002		
	DESIGN NO. 0315; REPAIRS TO A 32'-0 X 44'-0 DECK GIRDER	
	BRIDGE	HSIPX-071-4(50)--3L-05
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	938 LB
SECTION NO. 0003		
	DESIGN NO. 0415; REPAIRS TO A 24'-0 X 44'-0 CONTINUOUS	
	CONCRETE SLAB BRIDGE	HSIPX-071-4(50)--3L-05
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,132 LB
SECTION NO. 0006		
ROADWAY ITEMS		
	HSIPX-071-4(51)--3L-05	
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	83 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	16 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	12,989 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	20,214 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	189 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	146 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	12 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 06-C006-099

Proposed Contract Period: Late Start Date of 08/24/15 with 35 WORK DAYS

Proposal Note:

\*\*\* PROGRESS OF WORK \*\*\*

THE COUNTY HAS ROADWAY PIPES AND CULVERTS IN TABULATION 110-2 ON SHEET 3, THAT NEED TO BE REMOVED AND NEW ROADWAY PIPE REPLACEMENTS AT THE SAME STATION, IN THE TABULATION FORM DRAINAGE STRUCTURE BY ROADWAY CONTRACTOR, ON SHEET 4. THERE IS ALSO PAVEMENT REMOVAL AND REPLACEMENT TABULATIONS SHOWN ON SHEET 3.

THIS WORK SHALL BE COMPLETED AND THE ROADWAY SURFACE BROUGHT BACK UP TO MATCH THE TOP OF THE EXISTING PAVEMENT, PRIOR TO BEGINNING THE PAVEMENT SCARIFICATION AND THE HMA RESURFACING.

Project(s):

Project No: FM-C006(99)--55-06

County: BENTON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: E44 Length: 5.25 miles

Location: E-44: FROM KEYSTONE TO VAN HORNE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031500	HMA (1M ESAL) BASE, 1/2"	200 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	8,225 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	6,165 TON
2403-0100000	STRUCT CONC (MISCELLANEOUS)	9 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 07-C007-132

Proposed Contract Period: Late Start Date of 07/20/15 with 70 WORK DAYS

Project(s):

Project No: STP-S-C007(132)--5E-07

County: BLACK HAWK

Type of Work: HMA PAVEMENT - GRADE AND REPLACE

Route: CANFIELD ROAD (V51) Length: 2.32 miles

Location: FROM 1 MI SOUTH OF HWY 20 NORTH 2.3 MI TO DUBUQUE RD  
(D22)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	19,430 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	4,017 TON
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	2,880 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	2,869 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	54 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	498 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 11-7422-617-A

Proposed Contract Period: Late Start Date of 07/27/15 with 55 WORK DAYS

Project(s):

Project No: STP-U-7422(617)--70-11

County: BUENA VISTA

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: HIGHWAY 7 Length: 0.25 miles

Location: IN THE CITY OF STORM LAKE, ON IOWA HIGHWAY 7, FROM INTERSECT  
ION OF BARTON ST. W .25 MILES TO NORTHWESTERN DRIVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,270 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	1,066 SY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	711 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	973 TON
2303-0042750	HMA (3M ESAL) INTERMEDIATE, 3/4"	592 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	973 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 23-C023-097

Proposed Contract Period: Late Start Date of 08/24/15 with 30 WORK DAYS

Project(s):

Project No: FM-C023(97)--55-23

County: CLINTON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: Z50 Length: 5.90 miles

Location: E44: Z-50 FROM ANDOVER TO TEEDS GROVE AND E-44 FROM TEEDS GROVE TO Z-40

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0013500	HMA (100K ESAL) B-I-S, 1/2", NO FRIC	13,919 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 30-0861-017

Proposed Contract Period: Late Start Date of 08/17/15 with 35 WORK DAYS

Project(s):

Project No: HSIPX-086-1(17)--3L-30

County: DICKINSON

Type of Work: HMA PAVED SHOULDER - NEW

Route: IOWA 86 Length: 7.68 miles

Location: FROM US 71 N. TO IA. 9

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 48-C048-071

Proposed Contract Period: Late Start Date of 08/24/15 with 30 WORK DAYS

Project(s):

Project No: FM-C048(71)--55-48

County: IOWA

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: F67 Length: 4.40 miles

Location: F67: FROM NORTH ENGLISH CITY LIMITS 3.5 MILES EAST TO START  
OF P.C.C. INCLUDES WORK ON 332ND ST FROM F67 TO M AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031750	HMA (1M ESAL) BASE, 3/4"	8,955 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	8,558 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 65-C065-098

Proposed Contract Period: Late Start Date of 09/21/15 with 20 WORK DAYS

Project(s):

Project No: STP-S-C065(98)--5E-65

County: MILLS

Type of Work: HMA RESURFACING

Route: M16 Length: 0.00 miles

Location: M-16: FROM BROTHERS AVE. TO POTTAWATTAMIE COUNTY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	1,724 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,222 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 69-6360-619

Proposed Contract Period: Late Start Date of 07/27/15 with 35 WORK DAYS

Project(s):

Project No: STP-U-6360(619)--70-69

County: MONTGOMERY

Type of Work: HMA RESURFACING WITH MILLING

Route: OAK STREET Length: 1.85 miles

Location: IN CITY OF RED OAK, OAK ST FROM BROADWAY TO 8TH ST, SUMMIT S  
T FROM OAK ST TO ECL, EASTERN AVE FROM HAMMOND ST TO SUMMIT

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	406 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	2,106 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	2,106 TON

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 72-C072-060

Proposed Contract Period: Late Start Date of 07/20/15 with 55 WORK DAYS

Project(s):

Project No: STP-S-C072(59)--5E-72  
 County: OSCEOLA  
 Type of Work: HMA RESURFACING  
 Route: M12 Length: 4.14 miles  
 Location: FROM SW28-100-39 TO N8 -100-39

Project No: STP-S-C072(60)--5E-72  
 County: OSCEOLA  
 Type of Work: HMA RESURFACING  
 Route: A18 Length: 5.00 miles  
 Location: FROM SW28-100-39 TO SE24-100-39

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STP-S-C072(59)--5E-72		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	500 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	9,370 TON
SECTION NO. 0002		
ROADWAY ITEMS		
STP-S-C072(60)--5E-72		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	59,300 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	500 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	10,975 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 75-0031-093

Proposed Contract Period: Late Start Date of 09/21/15 with 10 WORK DAYS

Project(s):

Project No: NHSN-003-1(93)--2R-75

County: PLYMOUTH

Type of Work: HMA PAVED SHOULDER - NEW

Route: IOWA 3 Length: 8.40 miles

Location: LE MARS TO REMSEN (VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 78-C078-187

Proposed Contract Period: Late Start Date of 06/22/15 with 95 WORK DAYS

Project(s):

Project No: FM-C078(186)--55-78  
 County: POTTAWATTAMIE  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: G42 Length: 3.50 miles  
 Location: G-42: FROM OAKLAND TO M16

Project No: FM-C078(187)--55-78  
 County: POTTAWATTAMIE  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: M16 Length: 5.00 miles  
 Location: M16: FROM G42 TO G30

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FM-C078(186)--55-78		
2102-2625000	EMBANKMENT-IN-PLACE	197 CY
2303-0021750	HMA (300K ESAL) BASE, 3/4"	7,903 TON
2303-0023380	HMA (300K ESAL) I-S, 3/8", NO FRIC	2,294 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	3,438 TON
SECTION NO. 0002		
ITEMS FOR A 340'-0 X 90'-0 CONTINUOUS WELDED GIRDER BRIDGE		
FM-C078(186)--55-78		
2403-0100010	STRUCT CONC (BRIDGE)	53 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	5,756 LB
SECTION NO. 0003		
ROADWAY ITEMS		
FM-C078(187)--55-78		
2102-2625000	EMBANKMENT-IN-PLACE	119 CY
2303-0021750	HMA (300K ESAL) BASE, 3/4"	12,163 TON
2303-0023380	HMA (300K ESAL) I-S, 3/8", NO FRIC	3,523 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,284 TON
SECTION NO. 0004		
ITEMS FOR A 150'-0 X 28'-0 CONTINUOUS I-BEAM DRIDGE		
FM-C078(187)--55-78		
2403-0100010	STRUCT CONC (BRIDGE)	7 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,104 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 83-1913-011

Proposed Contract Period: Late Start Date of 07/27/15 with 50 WORK DAYS

Project(s):

Project No: STPN-191-3(11)--2J-83

County: SHELBY

Type of Work: HMA RESURFACING

Route: IOWA 191 Length: 4.51 miles

Location: JUST N OF IA 44 TO 0.5 MILES S OF CO RD F32

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	18 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	5,075 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	8,429 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	262 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 97-C097-122

Proposed Contract Period: Late Start Date of 08/24/15 with 25 WORK DAYS

Project(s):

Project No: FM-C097(122)--55-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: 150TH STREET Length: 4.23 miles

Location: EMMETT AVE. NE COR. SEC.32-89-45 TO HWY 20

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	400 CY
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	6,301 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 20-C020-103

Proposed Contract Period: Late Start Date of 09/21/15 with 20 WORK DAYS

Project(s):

Project No: FM-C020(103)--55-20

County: CLARKE

Type of Work: PCC PATCHING

Route: VARIOUS LOCATIONS Length: 17.30 miles

Location: VARIOUS FM ROADS THROUGHOUT THE COUNTY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	509 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	1,153 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	36 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 36-0291-090

Proposed Contract Period: Late Start Date of 08/31/15 with 45 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER 01 - LANE RENTAL (A+B BIDDING WITH INCENTIVE/DISINCENTIVE) \*\*\*  
THIS SITE IS FOR LANE CLOSURES ON I-29, I-80, AND I-680. THESE LANE CLOSURES WILL OCCUR DURING THE SITE NUMBER CONTRACT SHOWN ABOVE. THE NUMBER OF CALENDAR DAYS BID EQUALS THE NUMBER OF RENTAL DAYS THE CONTRACTOR REQUIRES FOR LANE CLOSURES. MULTIPLE RENTAL DAYS ARE POSSIBLE DURING ANY SINGLE WORKING DAY. REFER TO DS-12029 DEVELOPMENTAL SPECIFICATIONS FOR LANE RENTAL (A+B BIDDING WITH INCENTIVE/DISINCENTIVE) FOR MORE INFORMATION.

Project(s):

Project No: IMN-029-1(90)0--0E-36  
County: FREMONT  
Type of Work: PCC PATCHING  
Route: I-29 Length: 0.01 miles  
Location: I-29 FROM MISSOURI STATE LINE N. TO POTTAWATTAMIE CO. LINE

Project No: MPIN-029-4(706)52--0N-78  
County: POTTAWATTAMIE  
Type of Work: HMA RESURFACING  
Route: I-29 Length: 0.09 miles  
Location: JUST S OF NEBRASKA AVE. IN COUNCIL BLUFFS (SB)

Project No: IMN-080-1(360)0--0E-78  
County: POTTAWATTAMIE  
Type of Work: PCC PATCHING  
Route: I-80 Length: 49.71 miles  
Location: I-80 FROM MISSOURI RIVER E. TO CASS CO. LINE

Project No: MPIN-080-4(717)0--0N-78  
County: POTTAWATTAMIE  
Type of Work: HMA RESURFACING  
Route: I-80 Length: 0.58 miles  
Location: AT THE W I-29 INTERCHANGE IN COUNCIL BLUFFS (WB)

Project No: IMN-680-1(155)0--0E-78  
County: POTTAWATTAMIE  
Type of Work: PCC PATCHING  
Route: I-680 Length: 0.00 miles  
Location: FROM MISSOURI RIVER E. TO I-80

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ROADWAY ITEMS	
	FREMONT COUNTY IMN-029-1(90)0--0E-36	

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0001		
ROADWAY ITEMS		
FREMONT COUNTY IMN-029-1(90)0--0E-36		
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	457 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	560 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	544 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	41 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
POTTAWATTAMIE COUNTY MPIN-029-4(706)52--0N-78		
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	152 TON
SECTION NO. 0003		
ROADWAY ITEMS		
POTTAWATTAMIE COUNTY IMN-080-1(360)0--0E-78		
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	1,344 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	755 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	43 EACH
SECTION NO. 0005		
ROADWAY ITEMS		
POTTAWATTAMIE COUNTY MPIN-080-4(717)0--0N-78		
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	583 TON
SECTION NO. 0006		
ROADWAY ITEMS		
POTTAWATTAMIE COUNTY IMN-680-1(155)0--0E-78		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	517 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	151 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	27 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 57-0136-720

Proposed Contract Period: Late Start Date of 08/24/15 with 40 WORK DAYS

Project(s):

Project No: MP-013-6(720)8--76-57  
 County: LINN  
 Type of Work: PCC PATCHING  
 Route: IOWA 13 Length: 31.79 miles  
 Location: U.S. 151 IN MARION, NORTH TO U.S. 20 IN MANCHESTER.

Project No: MP-030-6(722)245--76-57  
 County: LINN  
 Type of Work: PCC PATCHING  
 Route: U.S. 30 Length: 23.30 miles  
 Location: MORGAN CREEK WEST OF FAIRFAX, EAST TO CEDAR COUNTY LINE.

Project No: MP-151-6(721)25--76-57  
 County: LINN  
 Type of Work: PCC PATCHING  
 Route: U.S. 151 Length: 0.44 miles  
 Location: AT THE WEST JCT WITH U.S. 30 IN CEDAR RAPIDS.

Project No: MP-151-6(722)30--76-57  
 County: LINN  
 Type of Work: PCC PATCHING  
 Route: U.S. 151 Length: 7.71 miles  
 Location: FROM THE EAST JCT U.S. 30, NORTH TO IOWA 13.

Project No: MP-922-6(718)0--76-57  
 County: LINN  
 Type of Work: PCC PATCHING  
 Route: IOWA 922 Length: 2.09 miles  
 Location: FROM U.S. 30 TO 16TH AVE SW IN CEDAR RAPIDS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MP-013-6(720)8--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	717 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	70 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
MP-030-6(722)245--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	582 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	166 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	56 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
MP-151-6(721)25--76-57		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0003

ROADWAY ITEMS

MP-151-6(721)25--76-57

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	81 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH

SECTION NO. 0004

ROADWAY ITEMS

MP-151-6(722)30--76-57

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	486 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	43 EACH

SECTION NO. 0005

ROADWAY ITEMS

MP-922-6(718)0--76-57

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	205 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	25 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 77-0354-163

Proposed Contract Period: Late Start Date of 06/29/15 with 90 WORK DAYS

Project(s):

Project No: MP-006-1(720)127--76-77  
 County: POLK  
 Type of Work: PCC PATCHING  
 Route: U.S. 6 Length: 0.40 miles  
 Location: AT I-35 / I-80 INTERCHANGE IN THE CITIES OF  
 CLIVE AND URBANDALE

Project No: IMN-035-4(163)87--0E-77  
 County: POLK  
 Type of Work: PCC PATCHING  
 Route: I-35 Length: 0.00 miles  
 Location: FROM I-80 NORTH TO WRIGHT CO. LINE  
 (POLK, STORY, AND HAMILTON CO.)

Project No: IMN-080-4(51)122--0E-77  
 County: POLK  
 Type of Work: PCC PATCHING  
 Route: I-80 Length: 0.00 miles  
 Location: I-80 FROM THE WEST I-35/80/235 INTERCHANGE E. TO  
 JASPER CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MP-006-1(720)127--76-77		
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	113 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	113 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	331 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	120 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	16 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
IMN-035-4(163)87--0E-77		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	3,313 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	111 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	375 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
IMN-080-4(51)122--0E-77		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	988 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	99 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 83-C083-060

Proposed Contract Period: Late Start Date of 09/14/15 with 20 WORK DAYS

Project(s):

Project No: FM-C083(60)--55-83

County: SHELBY

Type of Work: PCC PATCHING

Route: M16

Length: 10.50 miles

Location: ON M-16, FROM F-32 NORTH 10.5 MILES TO CRAWFORD COUNTY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,267 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	363 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	123 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 83-C083-061

Proposed Contract Period: Late Start Date of 08/17/15 with 25 WORK DAYS

Project(s):

Project No: FM-C083(61)--55-83

County: SHELBY

Type of Work: SLURRY SEAL

Route: VARIOUS ROUTES Length: 30.75 miles

Location: ON M-16, FROM SHELBY N TO F-32; ON F-58, FROM M-16 E TO HWY  
59; ON M-47, FROM POTTAWATTAMIE COUNTY N TO HWY 44

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 91-C091-099

Proposed Contract Period: Late Start Date of 09/28/15 with 20 WORK DAYS

Project(s):

Project No: FM-C091(99)--55-91

County: WARREN

Type of Work: PCC PATCHING

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: VARIOUS LOCATIONS THROUGHOUT THE COUNTY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	928 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	674 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	66 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 93-C093-076

Proposed Contract Period: Late Start Date of 10/12/15 with 10 WORK DAYS

Project(s):

Project No: FM-C093(76)--55-93

County: WAYNE

Type of Work: PCC PATCHING

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	274 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	73 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	15 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 96-0525-031

Proposed Contract Period: Late Start Date of 06/22/15 with 90 WORK DAYS

Project(s):

Project No: NHSX-052-5(31)--3H-96  
 County: WINNESHIEK  
 Type of Work: PAVEMENT PLANING/GROOVING  
 Route: U.S. 52 Length: 4.20 miles  
 Location: FROM IA. 9 N. 4.2 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	13,378 CY
2122-5190007	PAVED SHLD, PCC, 7"	9,399 SY
2122-5190010	PAVED SHLD, PCC, 10"	6,763 SY
2301-1034100	STD/S-F PCC PAV'T, CL C CL 3I, 10"	2,979 SY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,329 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,805 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	1,805 TON
SECTION NO. 0002		
DESIGN NO. 116; 84'-0 X 30'-0 OPEN SPANDREL CONCRETE ARCH BRIDGE BARRIER RAIL MODIFICATIONS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2,900 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	497 LB
SECTION NO. 0003		
DESIGN NO. 216; 376'-2 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BARRIER RAIL MODIFICATIONS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3,400 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	480 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 211 Proposal ID: 99-0692-705

Proposed Contract Period: Late Start Date of 08/31/15 with 10 WORK DAYS

Project(s):

Project No: MP-069-2(705)168--76-99

County: WRIGHT

Type of Work: MICROSURFACING

Route: U.S. 69 Length: 6.15 miles

Location: FROM IOWA 3 NORTH TO BELMOND

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 53-0383-049

Proposed Contract Period: Late Start Date of 06/29/15 with 35 WORK DAYS

Project(s):

Project No: ER-038-3(49)--28-53  
 County: JONES  
 Type of Work: SLIDE REPAIR  
 Route: IOWA 38 Length: 0.00 miles  
 Location: APPROX 0.5 MI S OF IOWA 64

Project No: ER-038-3(51)--28-53  
 County: JONES  
 Type of Work: SLIDE REPAIR  
 Route: IOWA 38 Length: 0.00 miles  
 Location: APPROX 0.5 MI S OF IOWA 64

Project No: STPN-038-3(52)--2J-53  
 County: JONES  
 Type of Work: SLIDE REPAIR  
 Route: IOWA 38 Length: 0.00 miles  
 Location: APPROX 0.5 MI S OF IOWA 64

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
ER-038-3(51)--28-53		
2102-2625000	EMBANKMENT-IN-PLACE	39 CY
SECTION NO. 0003		
ROADWAY ITEMS		
STPN-038-3(52)--2J-53		
2102-2625000	EMBANKMENT-IN-PLACE	103 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 83-0442-046

Proposed Contract Period: Late Start Date of 10/05/15 with 10 WORK DAYS

Project(s):

Project No: ER-044-2(46)--28-83

County: SHELBY

Type of Work: SLIDE REPAIR

Route: IOWA 44 Length: 0.00 miles

Location: APPROX 1.2 MI W OF IA 191

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,121 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,627 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 83-0442-047

Proposed Contract Period: Late Start Date of 10/05/15 with 10 WORK DAYS

Project(s):

Project No: ER-044-2(47)--28-83

County: SHELBY

Type of Work: SLIDE REPAIR

Route: IOWA 44 Length: 0.00 miles

Location: APPROX 0.3 MI W OF IA 191

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-784

Proposed Contract Period: Late Start Date of 06/22/15 with 100 WORK DAYS

Project(s):

Project No: NHSN-000-S(784)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 6

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 60-0183-702

Proposed Contract Period: Late Start Date of 10/05/15 with 15 WORK DAYS

Project(s):

Project No: MP-018-3(702)2--76-60

County: LYON

Type of Work: GUARDRAIL

Route: U.S. 18

Length: 0.07 miles

Location: NEAR BIRCH AVE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 357 Proposal ID: 75-0753-717

Proposed Contract Period: Late Start Date of 10/05/15 with 15 WORK DAYS

Project(s):

Project No: MP-075-3(717)106--76-75

County: PLYMOUTH

Type of Work: GUARDRAIL

Route: U.S. 75 Length: 9.35 miles

Location: FROM THE NCL OF HINTON NORTHEASTERLY TO C38.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 358 Proposal ID: 83-C083-059

Proposed Contract Period: Late Start Date of 08/24/15 with 25 WORK DAYS

Project(s):

Project No: FM-C083(59)--55-83

County: SHELBY

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: ON VARIOUS PAVED ROUTES WITHIN SHELBY COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 91-0352-447

Proposed Contract Period: Approx Start Date of 07/27/15 with 10 WORK DAYS

Project(s):

Project No: IMN-035-2(447)44--0E-91

County: WARREN

Type of Work: SALVAGE AND REMOVAL

Route: I-35 Length: 0.00 miles

Location: PARCEL 2, 1090 G76 HWY, NEW VIRGINIA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 77-8477-613

Proposed Contract Period: Late Start Date of 08/17/15 with 60 WORK DAYS

Project(s):

Project No: TAP-T-8477(613)--8V-77

County: POLK

Type of Work: MISCELLANEOUS

Route: HICKMAN ROAD Length: 0.20 miles

Location: STREETScape AND GATEWAY SIGN PROJECT FROM THE SW CORNER OF  
HICKMAN RD AND 63RD ST WEST 3 BLOCKS AND SOUTH 1 BLOCK

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 58-0613-056

Proposed Contract Period: Late Start Date of 09/07/15 with 35 WORK DAYS

Project(s):

Project No: NHSN-061-3(56)--2R-58

County: LOUISA

Type of Work: WETLAND MITIGATION

Route: U.S. 61 Length: 0.00 miles

Location: INDIAN SLOUGH SOUTH WETLAND MITIGATION SITE  
3 MILES NORTH OF WAPELLO

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 19, 2015 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 57-3806-546

Proposed Contract Period: Late Start Date of 07/13/15 with 90 WORK DAYS

Project(s):

Project No: MBIN-380-6(501)45--0M-06  
County: BENTON

Type of Work: BRIDGE PAINTING  
Route: I-380 Length: 0.00 miles  
Location: 1.5 MI N OF IOWA 150

Project No: MBIN-380-6(546)23--0M-57  
County: LINN

Type of Work: BRIDGE PAINTING  
Route: I-380 Length: 0.00 miles  
Location: 1.1 MILES S. OF IOWA 100, 2.3 MILES N. OF SR W-34 &  
1.5 MILES S. OF SR W-36

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

