
 

A  d  d  e  n  d  u  m 
 

Iowa Department of Transportation   Date of Letting: December 15, 2015 

Office of Contracts     Date of Addendum: December 7, 2015 

 

 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 

113 82-1827-665 PCC PAVEMENT - 

GRADE & REPLACE 

SCOTT STP-U-1827(665)--70-82 15DEC113.A02 

 

 

REPLACE PROPOSAL DETAILS, Page 2 with attached: 

 

  

Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 

 

 Change Proposal Line No. 0730 description 

  From: (‘SQUARE YARDS’ ITEM) 12 IN. CEMENT TREATED SUBGRADE 

To: (‘SQUARE YARDS’ ITEM) CONSTRUCTION OF CEMENT TREATED             

SUBGRADE 

 

Add Proposal Line No. 0735 2599-9999020 (‘TON’ ITEM) CEMENT; 640.000 TON 

 

If the above changes are not made, they will be made as shown here. 

 

 

REPLACE plan sheet C.2, with attached plan sheet. 

 

 Sheet C.2 removes the smoothness specs from the side streets 
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                             PROPOSAL DETAILS                         Page:  2 
******************************************************************************* 
                                              Bid Order No.:  113 
   Proposal ID No.:  82-1827-665               Letting Date:  December 15, 2015 
 Primary Work Type:  PCC PAVEMENT - GRADE & REPLACE           10:00 A.M. 
 
------------------------------------------------------------------------------- 
  Site     Contract Period/                                         Liquidated 
 Number    Site Description                                           Damages 
------------------------------------------------------------------------------- 
 
CONTRACT   LATE START DATE: 04/04/16          180 WORKING DAYS     $  2,000.00 
 
01         LATE START DATE: 04/04/16           50 WORKING DAYS     $  2,000.00 
           TO COMPLETE PHASE 1 
 
=============================================================================== 
 
                              PROPOSAL NOTES 
******************************************************************************* 
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