

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: January 20, 2016  
Date of Addendum: December 17, 2015

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
154	25-C025-102	HMA - PAVEMENT FULL DEPTH RECLAMATION	DALLAS	STP-S-C025(102)--5E-25	20JAN154.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0040 2121-7425022 GRANULAR SHOULDERS, TYPE B, PLACE ONLY:

From: 7,930.000 TON

To: 11,870.000 TON

Change Proposal Line No. 0360 2528-8445113 FLAGGERS:

From: 240.000 EACH

To: 50.000 EACH

If the above changes are not made, they will be made as shown here.

Make the following changes to ESTIMATED PROJECT QUANTITIES on plan sheet C.1:

Ref No. 4, Item code 2121-7425022

Division I	Division II	Division III	Total
7,470 Tons	2,955 Tons	1,445 Tons	11,870 Tons

Ref No. 36, Item code 2528-8445113

Division I	Division II	Division III	Total
25 Flagger Days	10 Flagger Days	15 Flagger Days	50 Flagger Days