

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: April 19, 2016
Date of Addendum: March 30, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
152	18-0071-006	HMA PAVEMENT WIDENING / HMA RESURFACING	CHEROKEE	STPN-007-1(6)--2J-18	19APR152.A03

Make the following change to the PROPOSAL DETAILS, Page 2:

Change the CONTRACT PERIOD as follows:

Change the LATE START DATE to a SPECIFIED START DATE.

The date remains the same

Note: The above change is necessary to address the concerns brought forward by the public and commitments made by the department to schedule this project work to help minimize the negative impacts this project will create.