

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 12-C012-094

Proposed Contract Period: Late Start Date of 08/29/16 with 30 WORK DAYS

Project(s):

Project No: BROS-C012(94)--5F-12

County: BUTLER

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: LIBERTY AVE Length: 0.00 miles

Location: ON LIBERTY AVE, OVER SMALL STREAM, FROM 245TH STREET NORTH O
.1 MILES TO BRIDGE

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 6' X 46' CAST IN PLACE REINFORCED CONCRETE BOX CULVERT		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	360 CY
2403-0100020	STRUCT CONC (RCB CULV)	256 CY
2404-7775000	REINFORC STEEL	40,249 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 12-3102-602

Proposed Contract Period: Late Start Date of 07/18/16 with 60 WORK DAYS

Project(s):

Project No: BRS-3102(602)--60-12

County: BUTLER

Type of Work: BRIDGE REPLACEMENT - CCS

Route: EAST SOUTH STREET Length: 0.00 miles

Location: IN THE CITY OF GREENE, ON EAST SOUTH ST, OVER SMALL STREAM

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	40 CY
2403-0100010	STRUCT CONC (BRIDGE)	154 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	40,543 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 22-075

Proposed Contract Period: Late Start Date of 07/25/16 with 55 WORK DAYS

Project(s):

Project No: L-075--73-22

County: CLAYTON

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: HAWK AVE Length: 0.25 miles

Location: HAWK AVE: OVER WOLF CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	675 CY
2403-0100010	STRUCT CONC (BRIDGE)	107 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	25,448 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 25-C025-101

Proposed Contract Period: Late Start Date of 04/17/17 with 65 WORK DAYS

Project(s):

Project No: BROS-C025(101)--5F-25

County: DALLAS

Type of Work: BRIDGE REPLACEMENT - CCS

Route: R30 Length: 0.10 miles

Location: ON R30, OVER LITTLE BEAVER CK., ALONG SLINE S3 T81 R27

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	337 CY
2403-0100010	STRUCT CONC (BRIDGE)	258 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	66,544 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 38-C038-102

Proposed Contract Period: Late Start Date of 07/25/16 with 60 WORK DAYS

Project(s):

Project No: BROS-C038(102)--8J-38

County: GRUNDY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: R AVE Length: 0.10 miles

Location: R AVE: FROM IA 175 NORTH 1/8MI ON R AVE TO J-13

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	795 CY
2403-0100010	STRUCT CONC (BRIDGE)	175 CY
2404-7775000	REINFORC STEEL	45,888 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 51-C051-056

Proposed Contract Period: Late Start Date of 04/03/17 with 30 WORK DAYS

Project(s):

Project No: FM-C051(56)--55-51

County: JEFFERSON

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: MAHOGANY AVE Length: 0.01 miles

Location: MAHOGANY AVENUE OVER BRUSH CREEK

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 10' X 8' X 48' REINFORCED CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	230 CY
2403-0100020	STRUCT CONC (RCB CULV)	147 CY
2404-7775000	REINFORC STEEL	23,155 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 53-C053-080

Proposed Contract Period: Late Start Date of 06/20/16 with 75 WORK DAYS

Project(s):

Project No: BROS-C053(80)--5F-53

County: JONES

Type of Work: BRIDGE REPLACEMENT - CCS

Route: X75 Length: 0.20 miles

Location: ON CO. RD. X-75 FROM APPROX. 500 FT S OF BEAR CREEK TO IA 64
, IN S30 T84N R1W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,866 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	454 CY
2310-5151040	PCC OVERLAY, FURN ONLY	1,109 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	5,029 SY
2403-0100010	STRUCT CONC (BRIDGE)	347 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	84,238 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 57-0575-601

Proposed Contract Period: Late Start Date of 06/20/16 with 85 WORK DAYS

Project(s):

Project No: SBRM-0575(601)--8F-57

County: LINN

Type of Work: BRIDGE AND APPROACHES - CCS

Route: ELY ST Length: 0.00 miles

Location: IN THE CITY OF BERTRAM: ELY STREET BRIDGE OVER BIG CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 232'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,902 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	622 SY
2403-0100010	STRUCT CONC (BRIDGE)	571 CY
2404-7775000	REINFORC STEEL	3,162 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	146,376 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 57-1001-100

Proposed Contract Period: Late Start Date of 07/18/16 with 180 WORK DAYS

Project(s):

Project No: NHSX-100-1(99)--3H-57

County: LINN

Type of Work: BRIDGE NEW - PPCB

Route: IOWA 100 Length: 4.50 miles

Location: IN IN THE CITY OF CEDAR RAPIDS OVER SILVER CREEK (EBL)

Project No: NHSX-100-1(100)--3H-57

County: LINN

Type of Work: BRIDGE NEW - PPCB

Route: IOWA 100 Length: 4.50 miles

Location: IN THE CITY OF CEDAR RAPIDS OVER SILVER CREEK (WBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 1515; 596'-0 X 40'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE NHSX-100-1(99)--3H-57		
2403-0100010	STRUCT CONC (BRIDGE)	376 CY
2404-7775000	REINFORC STEEL	43,998 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	207,735 LB
SECTION NO. 0003		
DESIGN NO. 1615; 596'-0 X 40'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE NHSX-100-1(100)--3H-57		
2403-0100010	STRUCT CONC (BRIDGE)	413 CY
2404-7775000	REINFORC STEEL	50,168 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	202,663 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 57-1001-101

Proposed Contract Period: Late Start Date of 09/19/16 with 20 WORK DAYS

Project(s):

Project No: NHSX-100-1(101)--3H-57

County: LINN

Type of Work: RCB CULVERT NEW - SINGLE BOX

Route: IOWA 100 Length: 4.50 miles

Location: 16TH AVE./ ACCESS RD. OVER UNNAMED DRAINAGE DITCH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 1715;ALTERNATE 'AA' OPTION 1: RCB CULVERT		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	94 CY
2404-7775000	REINFORC STEEL	16,094 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 57-1001-105

Proposed Contract Period: Late Start Date of 07/18/16 with 185 WORK DAYS

Project(s):

Project No: NHSX-100-1(93)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: IOWA 100 Length: 4.50 miles
Location: E AVENUE OVER IA 100

Project No: NHSX-100-1(94)--3H-57
County: LINN
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: IOWA 100 Length: 4.50 miles
Location: E AVENUE OVER MORGAN CREEK

Project No: NHSX-100-1(95)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: IOWA 100 Length: 4.50 miles
Location: IN THE CITY OF CEDAR RAPIDS OVER MORGAN CREEK (EBL)

Project No: NHSX-100-1(96)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: IOWA 100 Length: 4.50 miles
Location: IN THE CITY OF CEDAR RAPIDS OVER MORGAN CREEK (WBL)

Project No: NHSX-100-1(97)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: IOWA 100 Length: 4.50 miles
Location: RAMP A OVER MORGAN CREEK

Project No: NHSX-100-1(98)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: IOWA 100 Length: 4.50 miles
Location: RAMP D OVER MORGAN CREEK

Project No: NHSX-100-1(104)--3H-57
County: LINN
Type of Work: RETAINING WALL -- CAST-IN-PLACE
Route: IOWA 100 Length: 4.50 miles
Location: MORGAN CREEK AND E AVENUE

Project No: NHSX-100-1(105)--3H-57
County: LINN
Type of Work: GRADING
Route: IOWA 100 Length: 1.27 miles
Location: IN CEDAR RAPIDS FROM N OF RELOC 16TH AVE TO
N OF E AVE INTERCHANGE

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Project No: NHSX-100-1(108)--3H-57
 County: LINN
 Type of Work: RCB CULVERT NEW - SINGLE BOX
 Route: IOWA 100 Length: 4.50 miles
 Location: BERGER LANE OVER UNNAMED DRAINAGE DITCH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0915; 242'-0 X 60'-0 PRETENSSED PRESTRESSED		
CONCRETE BEAM WITH 12'-0 SIDEWALK NHSX-100-1(93)--3H-57		
2403-0100010	STRUCT CONC (BRIDGE)	441 CY
2404-7775000	REINFORC STEEL	48,310 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	170,064 LB
SECTION NO. 0002		
DESIGN NO. 1015; 155'-0 X 60'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM WITH 12'-0 SIDEWALK NHSX-100-1(94)--3H-57		
2403-0100010	STRUCT CONC (BRIDGE)	94 CY
2404-7775000	REINFORC STEEL	450 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	110,300 LB
SECTION NO. 0003		
DESIGN NO. 1115; 426'-0 X 40' PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE NHSX-100-1(95)--3H-57		
2403-0100010	STRUCT CONC (BRIDGE)	341 CY
2404-7775000	REINFORC STEEL	27,279 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	146,994 LB
SECTION NO. 0005		
DESIGN NO. 1215; 426'-0 X 40' PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE NHSX-100-1(96)--3H-57		
2403-0100010	STRUCT CONC (BRIDGE)	341 CY
2404-7775000	REINFORC STEEL	27,279 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	146,994 LB
SECTION NO. 0007		
DESIGN NO. 1315; 405'-6 X VARIES PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE NHSX-100-1(97)--3H-57		
2403-0100010	STRUCT CONC (BRIDGE)	303 CY
2404-7775000	REINFORC STEEL	36,867 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	147,248 LB
SECTION NO. 0008		
DESIGN NO. 1415; 506'-0 X 26'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE NHSX-100-1(98)--3H-57		
2403-0100010	STRUCT CONC (BRIDGE)	277 CY
2404-7775000	REINFORC STEEL	40,582 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	131,728 LB
SECTION NO. 0010		
DESIGN NO. 2415; 433'-0 TANGENT PILE RETAINING WALL		
NHSX-100-1(104)--3H-57		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	758 CY
2404-7775000	REINFORC STEEL	278,040 LB
SECTION NO. 0011		
ROADWAY ITEMS		
NHSX-100-1(105)--3H-57		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	59,385 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0011

ROADWAY ITEMS

NHSX-100-1(105)--3H-57

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	438,657 CY
2122-5190008	PAVED SHLD, PCC, 8"	318 SY
2122-5190010	PAVED SHLD, PCC, 10"	757 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	23,053 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	2,434 SY

SECTION NO. 0012

DESIGN NO. 1815;ALTERNATE 'AA' OPTION 1 RCB CULVERT

BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (105)

2403-0100020	STRUCT CONC (RCB CULV)	195 CY
2404-7775000	REINFORC STEEL	33,885 LB

SECTION NO. 0015

DESIGN NO. 2815;ALTERNATE 'BB' OPTION 1: RCB CULVERT

BID THIS SECTION IF ALTERNATE 'BB' OPTION IS CHOSEN (108)

2403-0100020	STRUCT CONC (RCB CULV)	112 CY
2404-7775000	REINFORC STEEL	22,196 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 63-C063-119

Proposed Contract Period: Approx Start Date of 09/12/16 with 120 WORK DAYS

Project(s):

Project No: BROS-C063(119)--5F-63

County: MARION

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: COOLIDGE STREET Length: 0.20 miles

Location: ON COOLIDGE ST., OVER BNSF RR, FROM IA 316 TO SWAN, ON NLINE
S19 T77N R21W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 172'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	615 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,324 CY
2403-0100010	STRUCT CONC (BRIDGE)	250 CY
2404-7775000	REINFORC STEEL	17,344 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	56,572 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 77-0651-506

Proposed Contract Period: Late Start Date of 10/03/16 with 10 WORK DAYS

Project(s):

Project No: MB-065-1(506)84--77-77

County: POLK

Type of Work: DECK JOINT REPAIR

Route: U.S. 65 Length: 0.00 miles

Location: W I-80 INTERCHANGE (NB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 88-1710-610

Proposed Contract Period: Late Start Date of 04/17/17 with 85 WORK DAYS

Proposal Note:

WORK RESTRICTION

NO WORK SHALL BEGIN PRIOR TO AUGUST 8, 2016.

APPROACH ROADWAY CONSTRUCTION

APPROACH ROADWAY CONSTRUCTION SHALL BE COMPLETED TO A
MINIMUM ELEVATION OF 1341.0 PRIOR TO NOVEMBER 15, 2016

Project(s):

Project No: BRM-1710(610)--8N-88

County: UNION

Type of Work: BRIDGE AND APPROACHES - CCS

Route: ADAMS ST Length: 0.00 miles

Location: IN THE CITY OF CRESTON, ON W ADAMS ST, OVER MCKINLEY LAKE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 70'-0 X 32'-0 CONTINUOUS CONCRETE SLAB BRIDGE WITH 10'-0 BIKE PATH		
2102-2625000	EMBANKMENT-IN-PLACE	1,065 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,946 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	3,166 SY
2403-0100010	STRUCT CONC (BRIDGE)	229 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	55,702 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 97-7057-680

Proposed Contract Period: Late Start Date of 06/20/16 with 120 WORK DAYS

Project(s):

Project No: BROS-7057(680)--8J-97

County: WOODBURY

Type of Work: BRIDGE AND APPROACHES - CCS

Route: DEARBORN BLVD Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY, DEARBORN BLVD: PERRY CREEK

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 150'-0 X 32' CONTINUOUS CONCRETE SLAB BRIDGE		
WITH 10'-0 SIDEWALK		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	370 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	590 SY
2403-0100010	STRUCT CONC (BRIDGE)	770 CY
2404-7775000	REINFORC STEEL	13,352 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	121,122 LB
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	150 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 97-7057-682

Proposed Contract Period: Late Start Date of 06/20/16 with 105 WORK DAYS

Project(s):

Project No: BROS-7057(682)--8J-97

County: WOODBURY

Type of Work: BRIDGE AND APPROACHES - CCS

Route: 38TH STREET Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY, 38TH STREET: PERRY CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 140'-0 X 32' CONTINUOUS CONCRETE SLABE BRIDGE WITH TWO 5'-0 SIDEWALKS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	160 CY
2403-0100010	STRUCT CONC (BRIDGE)	701 CY
2404-7775000	REINFORC STEEL	12,784 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	113,396 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 03-C003-059

Proposed Contract Period: Late Start Date of 07/11/16 with 50 WORK DAYS

Project(s):

Project No: FM-C003(59)--55-03

County: ALLAMAKEE

Type of Work: PCC OVERLAY - UNBONDED

Route: B38 Length: 5.30 miles

Location: ON B-38/CHERRY VALLEY DRIVE, FROM SUNSET DRIVE 5.3 MILES TO
X16, PCC OVERLAY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	435 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,237 SY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	210 TON
2310-5151040	PCC OVERLAY, FURN ONLY	13,356 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	68,688 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 21-0718-058

Proposed Contract Period: Late Start Date of 06/20/16 with 25 WORK DAYS

Proposal Note:

*** SITE NUMBER CONTRACT ***
25 WORKING DAYS FOR WORK IN STAGE 1, CONSTRUCTION SURVEY,
AND ANY OTHER WORK THAT DOES NOT REQUIRE A DETOUR.

*** INCENTIVE/DISINCENTIVE ***
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01: 14 CLOSURE DAYS/CALENDAR DAYS
I/D RATE \$1,500.00 PER DAY
THIS SITE REQUIRES THE COMPLETION OF ALL WORK THAT REQUIRES
THE CLOSURE OF B53 IN STAGE 2. THE CRITICAL CLOSURE ACTIVITY
INCLUDES ALL WORK THAT REQUIRES THE CLOSURE OF B53.

SITE NUMBER 02: 28 CLOSURE DAYS/CALENDAR DAYS
I/D RATE \$10,000.00 PER DAY
THIS SITE REQUIRES THE COMPLETION OF ALL WORK THAT REQUIRES
THE CLOSURE OF US 71 IN STAGE 3. THE CRITICAL CLOSURE
ACTIVITY INCLUDES ALL WORK THAT REQUIRES THE CLOSURE OF US
71.

SITE NUMBER 03: 35 CLOSURE DAYS/CALENDAR DAYS
I/D RATE \$7,500.00 PER DAY
THIS SITE REQUIRES THE COMPLETION OF ALL WORK THAT REQUIRES
THE CLOSURE OF US 71 IN STAGE 4. THE CRITICAL CLOSURE
ACTIVITY INCLUDES ALL WORK THAT REQUIRES THE CLOSURE OF US
71.

SITE NUMBER 04: 14 CLOSURE DAYS/CALENDAR DAYS
I/D RATE \$1,500.00 PER DAY
THIS SITE REQUIRES THE COMPLETION OF ALL WORK THAT REQUIRES
THE CLOSURE OF B53 IN STAGE 4. THE CRITICAL CLOSURE
ACTIVITY INCLUDES ALL WORK THAT REQUIRES THE CLOSURE OF B53
IN STAGE 4.

THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNTS WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITIES.

Project(s):

Project No: NHSX-071-8(58)--3H-21

County: CLAY

Type of Work: PCC OVERLAY - UNBONDED

Route: U.S. 71 Length: 6.88 miles

Location: FROM BUENA VISTA CO. LINE N. TO CO. RD. B53

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2122-5190006	PAVED SHLD, PCC, 6"	1,336 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	5,552 SY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	43 TON
2310-5151600	PCC OVERLAY, QM-C, FURN ONLY	20,649 CY
2310-5151620	PCC OVERLAY, QM-C, PLACE ONLY (UNBONDED)	123,895 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	110 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 27-0351-155

Proposed Contract Period: Completion Date of 11/18/16

Proposal Note:

*** NO EXCUSE ROAD OPENING BONUS ***
THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION SO THAT ALL LANES NB AND SB ON I-35 INCLUDING THE RAMPS ARE OPEN TO TRAFFIC ON OR BEFORE THE CALENDAR DATE SHOWN.
COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL LANES NB AND SB ON I-35 INCLUDING THE RAMPS OPEN TO TRAFFIC WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: IMX-035-1(155)0--02-27
County: DECATUR
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-35 Length: 6.20 miles
Location: MISSOURI STATE LINE TO S OF THE DECATUR CO REST AREA (NBL)

Project No: IMN-035-1(167)0--0E-27
County: DECATUR
Type of Work: TRAFFIC SIGNS
Route: I-35 Length: 24.31 miles
Location: MISSOURI STATE LINE TO S OF THE DECATUR CO REST AREA (NBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IMX-035-1(155)0--02-27		
2102-2625000	EMBANKMENT-IN-PLACE	530 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	130,240 CY
2301-1004110	STD/S-F PCC PAV'T, QM-C CL 3I, 11"	93,109 SY
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	143 TON
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	46 TON
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC SHOULDER		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (155)		
2122-5190007	PAVED SHLD, PCC, 7"	50,920 SY
SECTION NO. 0006		
NO EXCUSE ROAD OPENING BONUS FOR PROJECT		
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 35-0657-037

Proposed Contract Period: Late Start Date of 09/12/16 with 20 WORK DAYS

Project(s):

Project No: NHSN-065-7(37)--2R-35

County: FRANKLIN

Type of Work: PCC PAVEMENT - REPLACE

Route: U.S. 65 Length: 0.00 miles

Location: CO RD C13 INTERSECTION E OF SHEFFIELD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	130 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	627 CY
2301-1033085	STD/S-F PCC PAV'T, CL C CL 3, 8.5"	1,000 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 42-2280-103

Proposed Contract Period: Late Start Date of 06/20/16 with 95 WORK DAYS

Project(s):

Project No: STP-U-2280(103)--70-42

County: HARDIN

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: WASHINGTON ST Length: 0.35 miles

Location: IN THE CITY OF ELDORA, WASHINGTON ST: FROM 15TH AVE TO 20TH AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
PARTICIPATING		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,768 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	9,680 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	511 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	11 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 50-5482-618

Proposed Contract Period: Late Start Date of 09/19/16 with 20 WORK DAYS

Project(s):

Project No: STP-E-5482(618)--8V-50

County: JASPER

Type of Work: PCC SIDEWALK/TRAIL

Route: NORTH NEWTON TRAIL Length: 0.91 miles

Location: HIKE & BIKE TRAIL: FROM WOODLAND PARK APPROX. 0.913 MILES
TO E 12 ST. N.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PCC TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,300 CY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	2,728 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 70-5330-626

Proposed Contract Period: Late Start Date of 06/13/16 with 75 WORK DAYS
Site 01: TO COMPLETE PHASE 2 AS SHOWN ON J.02
Late Start Date of 06/13/16 with 35 WORK DAYS

Proposal Note:

WORK RESTRICTION

UPON COMPLETION OF THE PAVEMENT REMOVAL AND ROUGH GRADING,
THE CONTRACTOR SHALL VACATE THE CORRIDOR BETWEEN STA.14+55
TO STA. 26+00 ON MULBERRY AVENUE FOR UTILITY CONSTRUCTION.
UNDERGROUND POWER, WATER MAIN, AND GAS MAIN WILL BE
CONSTRUCTED DURING THIS PERIOD BY A SEPARATE CONTRACTOR.
THIS UTILITY WORK WILL HAVE 30 WORKING DAYS TO COMPLETE.
WORK WILL BE EXPECTED TO CONTINUE IN OTHER AREAS OF THE
MULBERRY AVENUE CORRIDOR.

Project(s):

Project No: STP-U-5330(626)--70-70

County: MUSCATINE

Type of Work: PCC PAVEMENT - REPLACE

Route: MULBERRY AVE. Length: 0.50 miles

Location: ON MULBERRY AVE, FROM PALMS DR. SE 2000 FEET TO HOUSER ST.,
S0 TO R00

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	11,441 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	10,600 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 77-8260-633

Proposed Contract Period: Late Start Date of 08/01/16 with 30 WORK DAYS

Project(s):

Project No: STP-U-8260(633)--70-77

County: POLK

Type of Work: PCC SIDEWALK/TRAIL

Route: TRAIL Length: 0.50 miles

Location: SOUTHWEST CONNECTOR PHASE 4 - TRAIL PROJECT, ALONG PINE AVE
FROM VETERENS PARKWAY TO GREAT WESTERN TRAIL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,507 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	650 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	3,375 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 77-8260-641

Proposed Contract Period: Late Start Date of 06/20/16 with 120 WORK DAYS

Site 01: TO COMPLETE STAGE 1, REFER TO PLAN SHEET NUMBER J.1.
Completion Date of 10/01/16

Site 03: TO COMPLETE STAGE 1B, REFER TO PLAN SHEET NUMBER J.1.
Completion Date of 10/01/16

Site 04: TO COMPLETE STAGE 2, REFER TO PLAN SHEET NUMBER J.1.
Completion Date of 11/15/16

Project(s):

Project No: STP-U-8260(641)--70-77

County: POLK

Type of Work: PCC PAVEMENT WIDENING

Route: 50TH ST Length: 0.85 miles

Location: ON SOUTH 50TH STREET, FROM E.P. TRUE PARKWAY TO MILLS CIVIC
PARKWAY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	500 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	17,144 CY
2301-1003080	STD/S-F PCC PAV'T, QM-C CL 3, 8"	18,970 SY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	2,514 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,989 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,424 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	1,050 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	46 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 84-0130-605

Proposed Contract Period: Late Start Date of 08/22/16 with 25 WORK DAYS

Project(s):

Project No: STP-U-0130(605)--70-84

County: SIOUX

Type of Work: PCC PAVEMENT - REPLACE

Route: DIVISION ST Length: 0.10 miles

Location: IN THE CITY OF ALTON, ON EAST DIVISION STREET FROM JUST WEST
OF PARK STREET, EAST 450 FEET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEM		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	350 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	1,885 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 97-7057-681

Proposed Contract Period: Late Start Date of 07/25/16 with 55 WORK DAYS
Site 01: A + B RAILROAD FLAGGERS
Cost Plus Time Site (A + B). Road User Cost per Day: \$ 1,366.00

Project(s):

Project No: STP-U-7057(681)--70-97
County: WOODBURY
Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: 225TH STREET Length: 0.60 miles
Location: IN THE CITY OF SIOUX CITY, 225TH AND PORT NEAL RD: FROM 225TH ST TO PORT NEAL ROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	21,686 CY
2301-1003090	STD/S-F PCC PAV'T, QM-C CL 3, 9"	8,887 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 02-C002-068

Proposed Contract Period: Late Start Date of 06/20/16 with 75 WORK DAYS

Project(s):

Project No: L-2016HMA--73-02
 County: ADAMS
 Type of Work: HMA RESURFACING
 Route: JUNIPER AVE Length: 0.52 miles
 Location: ON JUNIPER AVE, FROM 183RD ST NORTH 0.52 MILES TO LAKE ICARI
 A PARK, IN NE1/4 S15 T72 R34 AND SE1/4 S10 T72 R34

Project No: STP-S-C002(68)--5E-02
 County: ADAMS
 Type of Work: HMA RESURFACING
 Route: N28 Length: 9.70 miles
 Location: N28: ON N28 FROM THE TOWN OF CARBON WEST AND NORTH 9.7 MI. T
 O CASS COUNTY LINE

Project No: FM-C002(69)--55-02
 County: ADAMS
 Type of Work: HMA RESURFACING
 Route: GINKO AVE. Length: 1.20 miles
 Location: GINKO AVE: ON GINKO AVENUE FROM RR CROSSING IN BROOKS THEN N
 ORTH 1.2 MI. TO US HIGHWAY 34

Project No: FM-C002(70)--55-02
 County: ADAMS
 Type of Work: HMA PAVEMENT - NEW
 Route: GINKO AVE. Length: 0.40 miles
 Location: ON GINKO AVE, FROM RR CROSSING IN BROOKS SOUTH 0.2 MILES TO
 240TH ST THEN WEST 0.2 MILES, ALONG CTR S7 T71 R34

Project No: STP-S-C002(71)--5E-02
 County: ADAMS
 Type of Work: HMA PAVEMENT - NEW
 Route: 183RD STREET Length: 2.86 miles
 Location: 183RD ST.: HIGHWAY 148 E 3 MI TO N53

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001 ROADWAY ITEMS	
		L-2016HMA--73-02
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	1,305 TON
	SECTION NO. 0002 ROADWAY ITEMS	
		STP-S-C002(68)--5E-02
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	23,724 TON
	SECTION NO. 0003 ROADWAY ITEMS	
		FM-C006(69)--55-02

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

ROADWAY ITEMS

2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC

FM-C006(69)--55-02

2,817 TON

SECTION NO. 0004

ROADWAY ITEMS

2303-0021750 HMA (300K ESAL) BASE, 3/4"

FM-C002(70)--55-02

992 TON

2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC

1,202 TON

SECTION NO. 0005

ROADWAY ITEMS

2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC

STP-S-C002(71)--5E-02

5,999 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 04-0051-060

Proposed Contract Period: Late Start Date of 06/20/16 with 75 WORK DAYS

Project(s):

Project No: STPN-005-1(60)--2J-04

County: APPANOOSE

Type of Work: HMA RESURFACING

Route: IOWA 5 Length: 6.45 miles

Location: LIBERTY ST IN CINCINNATI TO CO RD J46

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		RUAL
2102-2625000	EMBANKMENT-IN-PLACE	7,323 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	156 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	10,407 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	11,277 TON
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	736 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 06-C006-105

Proposed Contract Period: Late Start Date of 08/08/16 with 45 WORK DAYS

Project(s):

Project No: FM-C006(104)--55-06
 County: BENTON
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: E2W Length: 2.00 miles
 Location: E2W: FROM URBANA TO LINN CO LINE

Project No: FM-C006(105)--55-06
 County: BENTON
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: W26 Length: 2.50 miles
 Location: W26: URBANA S 2.5 MI

Project No: L-HMA-13--73-06
 County: BENTON
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: 58TH ST DR Length: 1.75 miles
 Location: 58TH ST DR: FROM W26 TO BIG TIMBER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FM-C006(104)--55-06		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	3,850 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,150 TON
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C006(105)--55-06		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,500 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,300 TON
SECTION NO. 0003		
ROADWAY ITEMS		
L-HMA-13--73-06		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	2,850 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	2,150 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 07-0206-068

Proposed Contract Period: Late Start Date of 06/20/16 with 200 WORK DAYS

Project(s):

Project No: NHSX-020-6(68)--3H-07
 County: BLACK HAWK
 Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING
 Route: U.S. 20 Length: 8.20 miles
 Location: I-380 INTERCHANGE TO CO RD V65 (JESUP) INTERCHANGE (EB)

Project No: NHSX-020-6(70)--3H-07
 County: BLACK HAWK
 Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING
 Route: U.S. 20 Length: 8.20 miles
 Location: I-380 INTERCHANGE TO CO RD V65 (JESUP) INTERCHANGE (WB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
	NHSX-020-6(68)--3H-07	
2102-2625000	EMBANKMENT-IN-PLACE	5,500 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	3,123 TON
2303-0031750	HMA (1M ESAL) BASE, 3/4"	9,608 TON
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	22,098 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	22,629 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	35 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
	NHSX-020-6--3H(70)--3H-07	
2102-2625000	EMBANKMENT-IN-PLACE	440 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,886 TON
2303-0031750	HMA (1M ESAL) BASE, 3/4"	9,520 TON
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	22,706 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	22,992 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	35 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 16-0808-300

Proposed Contract Period: Late Start Date of 07/18/16 with 60 WORK DAYS

Project(s):

Project No: IMN-080-8(300)266--0E-16

County: CEDAR

Type of Work: HMA PAVED SHOULDER - REPAIR

Route: I-80 Length: 12.74 miles

Location: CEDAR RIVER TO 0.4 MI E OF SCOTT CO LINE (EB/WB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	232 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	32,893 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 25-1694-064

Proposed Contract Period: Late Start Date of 09/19/16 with 20 WORK DAYS

Project(s):

Project No: NHSN-169-4(64)--2R-25

County: DALLAS

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 169 Length: 0.86 miles

Location: IN DE SOTO FROM SCL TO APPROX 350 FT N OF ASH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	500 CY
2303-0033503	HMA (1M ESAL) SURF, 1/2", FRIC L-3	1,602 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	26 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 33-1504-061

Proposed Contract Period: Late Start Date of 07/11/16 with 60 WORK DAYS

Project(s):

Project No: HSIPX-150-4(61)--3L-33

County: FAYETTE

Type of Work: HMA PAVED SHOULDER - NEW

Route: IOWA 150 Length: 0.00 miles

Location: IA 187 TO 0.3 MI N OF OTTER CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	92 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 58-C058-052

Proposed Contract Period: Late Start Date of 08/29/16 with 35 WORK DAYS

Project(s):

Project No: FM-C058(51)--55-58

County: LOUISA

Type of Work: HMA RESURFACING

Route: CHERRY ST Length: 0.90 miles

Location: CHERRY ST: FROM SOUTH CL LETTS TO NORTH CL LETTS

Project No: FM-C058(52)--55-58

County: LOUISA

Type of Work: HMA RESURFACING WITH MILLING

Route: X37 Length: 0.62 miles

Location: X37 AND MARKET STREET COLUMBUS CITY, 2ND STREET FREDONIA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FM-C058(52)--55-58		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	2,869 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	2,986 TON
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C058(52)--55-58 COLUMBUS CITY		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	20 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	3,365 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,290 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 77-4151-060

Proposed Contract Period: Late Start Date of 06/20/16 with 75 WORK DAYS

Project(s):

Project No: NHSN-415-1(60)--2R-77

County: POLK

Type of Work: HMA RESURFACING

Route: IOWA 415 Length: 7.75 miles

Location: 500 FT E OF SW IRVINGDALE DR IN ANKENY TO
THE MILE LONG BRIDGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
100 % STATE		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	1,760 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,980 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	10,357 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	10,357 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	164 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	146 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	16 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 78-C078-188

Proposed Contract Period: Late Start Date of 07/05/16 with 75 WORK DAYS

Project(s):

Project No: STP-S-C078(188)--5E-78

County: POTTAWATTAMIE

Type of Work: HMA RESURFACING WITH MILLING

Route: L36 Length: 3.62 miles

Location: ON L36, FROM L20 NORTH 3.6 MILES TO JUST NORTH OF 208TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	376 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,369 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	4,373 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 91-C091-107

Proposed Contract Period: Late Start Date of 08/22/16 with 35 WORK DAYS

Project(s):

Project No: STP-S-C091(107)--5E-91

County: WARREN

Type of Work: HMA RESURFACING

Route: G76 Length: 4.09 miles

Location: G76, FROM US HWY 65 EAST 4.1 MILES TO G72

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	5,803 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	5,204 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 96-C096-089

Proposed Contract Period: Late Start Date of 08/08/16 with 25 WORK DAYS

Project(s):

Project No: FM-C096(89)--55-96

County: WINNESHIEK

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: A-46 Length: 4.00 miles

Location: A-46 FROM HOWARD CO. LINE EAST 4 MILESTO WEST CITY LIMITS OF
RIDGEWAY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	7,199 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	7,012 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 01-0804-715

Proposed Contract Period: Late Start Date of 08/01/16 with 10 WORK DAYS

Project(s):

Project No: MPIN-080-4(715)73--0N-01

County: ADAIR

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-80 Length: 12.43 miles

Location: FROM THE CASS COUNTY LINE, EAST TO IOWA 25 (WBL)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 13-C013-089

Proposed Contract Period: Late Start Date of 06/20/16 with 90 WORK DAYS

Project(s):

Project No: FM-C013(89)--55-13

County: CALHOUN

Type of Work: PCC PATCHING

Route: D26 Length: 9.50 miles

Location: D11 165TH ST POMEROY TO POC. CO.LINE/D26 220TH JOLLEY TO N28
, FROM 160TH ST.TO POC.CO.LINE/D26 220TH JOLLEY TO N28

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	10,111 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	171 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 15-0801-361

Proposed Contract Period: Late Start Date of 10/03/16 with 15 WORK DAYS

Project(s):

Project No: IMN-080-1(361)50--0E-15

County: CASS

Type of Work: PCC PATCHING

Route: I-80 Length: 0.00 miles

Location: FROM POTTAWATTAMIE CO. LINE, EAST TO I-35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	852 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	346 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	37 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 34-0182-712

Proposed Contract Period: Late Start Date of 08/29/16 with 40 WORK DAYS

Project(s):

Project No: MB-000-2(504)0--77-00
County: STATEWIDE
Type of Work: HMA RESURFACING WITH MILLING
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 2

Project No: MP-122-2(711)0--76-17
County: CERRO GORDO
Type of Work: HMA RESURFACING WITH MILLING
Route: IOWA 122 Length: 9.00 miles
Location: FROM I-35 IN CLEAR LAKE, EAST TO EAST OF CALIFORNIA AVE.
IN MASON CITY. (VARIOUS LOCATIONS)

Project No: MP-018-2(712)205--76-34
County: FLOYD
Type of Work: PCC PATCHING
Route: U.S. 18 Length: 0.00 miles
Location: FROM KIRKWOOD AVE., EAST & SOUTH TO EAST OF THE B35 INTRCHG.

Project No: MP-218-2(710)224--76-34
County: FLOYD
Type of Work: HMA RESURFACING
Route: U.S. 218 Length: 1.17 miles
Location: FROM WALNUT AVE, NORTHWEST TO 240TH ST SOUTH OF CHARLES CITY
(VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STATEWIDE MB-000-2(504)0--77-00		
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	196 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	31 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
CERRO GORDO COUNTY MP-122-2(711)0--76-17		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	257 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	315 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	368 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	41 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
FLOYD COUNTY MP-018-2(712)205--76-34		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	9 TON
2303-0053504	HMA (10M ESAL) SURF, 1/2", FRIC L-4	28 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

ROADWAY ITEMS

FLOYD COUNTY MP-018-2(712)205--76-34

2529-5070111 PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)

953 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT

8 EACH

SECTION NO. 0004

ROADWAY ITEMS

FLOYD COUNTY MP-218-2(710)224--76-34

2303-0001000 HMA WEDGE/LEVEL/STRENGTH

120 TON

2303-0053504 HMA (10M ESAL) SURF, 1/2", FRIC L-4

362 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 50-0805-290

Proposed Contract Period: Late Start Date of 06/20/16 with 100 WORK DAYS

Project(s):

Project No: IMN-080-5(290)150--0E-50
 County: JASPER
 Type of Work: PCC PATCHING
 Route: I-80 Length: 0.00 miles
 Location: IFROM POLK CO. LINE EAST TO IOWA CO. LINE

Project No: IMN-035-4(176)87--0E-77
 County: POLK
 Type of Work: PCC PATCHING
 Route: I-35 Length: 0.00 miles
 Location: I-35 FROM I-80 N. TO WRIGHT CO. LINE
 (POLK, STORY, AND HAMILTON CO.)

Project No: MP-065-1(713)91--76-77
 County: POLK
 Type of Work: PCC PATCHING
 Route: U.S. 65 Length: 5.40 miles
 Location: 0.35 MI N OF NE 94TH AVE TO NEAR W 140TH ST N IN JASPER CO
 (VARIOUS LOCATIONS)

Project No: IMN-080-4(52)122--0E-77
 County: POLK
 Type of Work: PCC PATCHING
 Route: I-80 Length: 0.00 miles
 Location: I-80 FROM THE WEST I-35/80/235 INTERCHANGE EAST TO
 JASPER CO. LINE

Project No: IMN-235-2(644)0--0E-77
 County: POLK
 Type of Work: PCC PATCHING
 Route: I-235 Length: 0.00 miles
 Location: W I-35/80 INTERCHANGE TO E I-35/80 INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
JASPER COUNTY IMN-080-5(290)150--0E-50		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,651 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	80 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	190 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
POLK COUNTY IMN-035-4(176)87--0E-77		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	456 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	42 EACH
SECTION NO. 0003		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

ROADWAY ITEMS

POLK COUNTY MP-065-1(713)91--76-77

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	888 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	33 EACH

SECTION NO. 0004

ROADWAY ITEMS

POLK COUNTY IMN-080-4(52)122--0E-77

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,021 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	133 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	152 EACH

SECTION NO. 0005

ROADWAY ITEMS

POLK COUNTY IMN-235-2(644)0--0E-77

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	343 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	17 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 92-C092-092

Proposed Contract Period: Late Start Date of 09/19/16 with 30 WORK DAYS

Project(s):

Project No: FM-C092(92)--55-92

County: WASHINGTON

Type of Work: PCC PATCHING

Route: MULTIPLE ROUTES Length: 6.26 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	264 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,028 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	289 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	547 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 08-0304-091

Proposed Contract Period: Late Start Date of 07/11/16 with 15 WORK DAYS

Project(s):

Project No: NHSN-030-4(91)--2R-08

County: BOONE

Type of Work: GRADING (MISCELLANEOUS)

Route: U.S. 30 Length: 0.00 miles

Location: T AVE 0.5 MI E OF IA 17

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	45 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 20-0351-173

Proposed Contract Period: Late Start Date of 06/20/16 with 240 WORK DAYS

Project(s):

Project No: IMN-035-1(173)24--0E-20

County: CLARKE

Type of Work: PIPE CULVERTS

Route: I-35 Length: 0.00 miles

Location: DECATUR CO TO 0.55 MI N OF CO RD G50

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	652 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,417 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 22-C022-077

Proposed Contract Period: Late Start Date of 06/20/16 with 100 WORK DAYS

Project(s):

Project No: FM-C022(077)--55-22

County: CLAYTON

Type of Work: SHOULDER GRADING

Route: C7X Length: 1.00 miles

Location: ON C7X, FROM IRONWOOD RD EAST 1.6 MILES TO A POINT EAST OF K
ENNEDY RD, S20 T92 R03

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,675 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 27-0351-165

Proposed Contract Period: Late Start Date of 08/08/16 with 25 WORK DAYS

Project(s):

Project No: IMN-035-1(165)8--0E-27

County: DECATUR

Type of Work: REVETMENT

Route: I-35 Length: 0.00 miles

Location: APPROX 4 MI. N. OF US 69

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 57-3806-719

Proposed Contract Period: Late Start Date of 10/17/16 with 10 WORK DAYS

Project(s):

Project No: MPIN-380-6(719)25--0N-57

County: LINN

Type of Work: PIPE CULVERTS

Route: I-380

Length: 18.24 miles

Location: FROM BOYSON ROAD IN HIAWATHA TO IOWA 150 IN URBANA.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	4 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 75-C075-144

Proposed Contract Period: Late Start Date of 06/20/16 with 85 WORK DAYS

Project(s):

Project No: FM-C075(144)--55-75

County: PLYMOUTH

Type of Work: GRADING

Route: C-60

Length: 3.00 miles

Location: C-60: FROM C-60 TO C-66

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	209,315 CY
2108-5025000	OVERHAUL	2,332,263 ST-Y
2403-0100000	STRUCT CONC (MISCELLANEOUS)	29 CY
2403-0100020	STRUCT CONC (RCB CULV)	199 CY
2404-7775000	REINFORC STEEL	33,841 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 82-4611-004

Proposed Contract Period: Late Start Date of 09/19/16 with 20 WORK DAYS

Project(s):

Project No: NHSN-461-1(4)--2R-82

County: SCOTT

Type of Work: PIPE CULVERT / FLUME

Route: IOWA 461 Length: 0.00 miles

Location: JUST W OF I-280 INTERCHANGE TO NEAR SCHMIDT RD IN DAVENPORT

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001	
	ROADWAY ITEMS	
2102-2625000	EMBANKMENT-IN-PLACE	150 CY
	SECTION NO. 0002	
	ITEMS FOR A 5' X 5' X 63' REINFORCED CONCRETE FLUME	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	27 CY
2404-7775000	REINFORC STEEL	4,549 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 90-C090-072

Proposed Contract Period: Late Start Date of 06/20/16 with 110 WORK DAYS

Project(s):

Project No: STP-S-C090(72)--5E-90

County: WAPELLO

Type of Work: GRADING

Route: H-21

Length: 3.80 miles

Location: H21: FROM CHILLICOTHE CORP LIMIT TO EXISTING ROCK BLUFF PAVEMENT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	101,192 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	112,229 CY
2403-0100020	STRUCT CONC (RCB CULV)	84 CY
2404-7775000	REINFORC STEEL	12,272 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 309 Proposal ID: 91-0054-075

Proposed Contract Period: Late Start Date of 10/03/16 with 20 WORK DAYS

Project(s):

Project No: NHSN-005-4(75)--2R-91

County: WARREN

Type of Work: PIPE CULVERT / FLUME

Route: IOWA 5 Length: 0.00 miles

Location: N OF VINE ST IN HARTFORD

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	DESIGN NO. 1316; 5' X 3' CONCRETE REINFORCED FLUME AND BASIN	
2403-0100020	STRUCT CONC (RCB CULV)	36 CY
2404-7775000	REINFORC STEEL	5,595 LB
	SECTION NO. 0002	
	ROADWAY ITEMS	
2102-2625000	EMBANKMENT-IN-PLACE	466 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-824

Proposed Contract Period: Late Start Date of 06/20/16 with 125 WORK DAYS

Project(s):

Project No: NHSN-000-S(824)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 6

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 06-3806-701

Proposed Contract Period: Late Start Date of 09/12/16 with 35 WORK DAYS

Project(s):

Project No: MPIN-380-6(701)44--0N-06

County: BENTON

Type of Work: DELINEATOR & MILEPOST SIGNS

Route: I-380 Length: 20.89 miles

Location: FROM IOWA 150, NORTHWESTERLY TO 1 MI SOUTH OF U.S. 20.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 20-C020-106

Proposed Contract Period: Late Start Date of 10/03/16 with 25 WORK DAYS

Project(s):

Project No: FM-C020(106)--55-20

County: CLARKE

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: ON VARIOUS FARM TO MARKET PAVED ROADS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 356 Proposal ID: 77-0803-206

Proposed Contract Period: Late Start Date of 08/08/16 with 20 WORK DAYS

Project(s):

Project No: IMN-080-3(206)123--0E-77

County: POLK

Type of Work: PAVEMENT MARKINGS

Route: I-80 Length: 0.00 miles

Location: W I-35 / 235 INTERCHANGE TO E I-35 / 235 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 17, 2016 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 71-0102-031

Proposed Contract Period: Late Start Date of 07/18/16 with 70 WORK DAYS

Project(s):

Project No: STPN-010-2(31)--2J-71

County: OBRIEN

Type of Work: STREAM MITIGATION

Route: IOWA 10 Length: 0.00 miles

Location: WATERMAN CREEK STREAM/WOODLAND MITIGATION SITE 4 MI E OF
SUTHERLAND - WOODBURY CO US 20 SEC 4, 5, AND 6

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	11,593 CY

