

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 15, 2016
Date of Addendum: October 27, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
102	77-0187-633	PCC PAVEMENT - GRADE & REPLACE	POLK	STP-U-0187(633)--70-77	15NOV102A01

Make the following changes to the PROPOSAL:

Replace the PROPOSAL DETAILS, PAGE: 2 with the attached PROPOSAL DETAILS, PAGE: 2.

Note: Changes were made to the details for Site Number 02.

PROPOSAL DETAILS

Bid Order No.: 102
 Proposal ID No.: 77-0187-633 Letting Date: November 15, 2016
 Primary Work Type: PCC PAVEMENT - GRADE & REPLACE 10:00 A.M.

Site Number	Contract Period/ Site Description	Liquidated Damages
CONTRACT	LATE START DATE: 04/03/17 140 WORKING DAYS	\$ 2,000.00
01	COMPLETION DATE: 06/01/17 SEE SITE NUMBER 01 DESCRIPTION BELOW.	\$ 500.00
02	COMPLETION DATE: 06/30/17 SEE SITE NUMBER 02 DESCRIPTION BELOW.	\$ 52,437.00

=====

PROPOSAL NOTES

*** SITE NUMBER 01 ***

TO CONSTRUCT THE NEW WATER MAIN BETWEEN STA. 28+92 AND STA. 51+52 INSTALLED, TESTED, AND FULLY OPERATIONAL PRIOR TO JUNE 1, 2017.

*** SITE NUMBER 02 ***

TO CONSTRUCT THE STORM WATER WETLAND AND SETTLEMENT BASIN FULLY COMPLETED PRIOR TO JUNE 30, 2017. THIS WORK COMPRISES DIVISION 3 CONTRACT ITEMS. THE CITY RECEIVED A GRANT TO COMPLETE THIS WORK. THE GRANT AGREEMENT REQUIRES SITE NUMBER 02 TO BE COMPLETED BY JUNE 30, 2017, OR THE FULL \$52,437 GRANT AMOUNT WILL BE FORFEITED.

*** NO EXCUSE ROAD OPENING BONUS ***

THE \$75,000 NO EXCUSE ROADWAY OPENING BONUS IS FOR HAVING THE ROADWAY FULLY PAVED AND OPENED TO FOUR LANE TRAFFIC AND THE SIDEWALKS FULLY PAVED AND OPEN TO TRAFFIC ON OR BEFORE OCTOBER 1, 2017.