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Iowa Department of Transportation   Date of Letting: January 18, 2017 
Office of Contracts     Date of Addendum: January 6, 2017 

 
 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 

302 54-0928-032 SLIDE REPAIR KEOKUK NHSN-092-8(32)--2R-54 18JAN302A01 

 
 
Add the following to the PROPOSAL SPECIAL PROVISIONS TEXT and the PROPOSAL SPECIAL 
PROVISIONS LIST: 
 

720.122 ATTACHMENT FOR “NON-POINT 25 UTILITY DATA” 
 

***  NON-POINT 25 Utility Data  *** 
This Estimating Proposal has an attachment of the "NON-POINT 25 Utility 
Data".  This attachment is for information only.  

 
Add the attached Utility Bid Attachment Sheet to the Proposal. 

 



 
 

 

              UTILITY BID ATTACHMENT 

 

County: Project Classification: 

Keokuk Non-Point 25 

 

Project No.: District Utility Coordinator: 

NHSN-092-8(33)--2R-54 (ROW) Bonnie Clancy 

NHSN-092-8(32)--2R-54 (CONST) Iowa Department of Transportation 

 District Utility Coordinator 

Highway Route Number or Name: 307 W. Briggs 

IA 92 Fairfield, IA 52556-0587 

 

Segment or Section: 

IA 21 to approx 0.7 mi E of Co Rd V67 (Various Locations) 

 

Utilities: 

 

This project DOES NOT fall under the provisions of IAC 761-Chapter 115.25 Iowa 
Code.  

This document is being provided for the benefit of the bidding contractors and does 
not represent legal obligations on the part of the DOT or the described utilities. 
This information is the latest available to assist the contractor in evaluating 
possible utility impacts to the project. 

Some of the utility work described below is dependent on prior work being performed 
by the Contractor at a specific site. In such situations the Contractor shall 
provide the Engineer and the affected utility a good faith notice of when the 
utility is to start work at the site. The notice shall be given 14 calendar days in 
advance of when the Contractor expects to complete the prior work and the site will 
be available to the utility. The Contractor shall follow up with a confirmation 
notice to the Engineer and the utility not less than 3 working days before the site 
will be ready for the utility to begin its' work.  

Additional detailed information regarding the location of relocated utility 
facilities is available on the permits issued to the utility companies. These 
permits can be viewed at the District office during normal working hours. Contact 
the District Utility Coordinator at 641-469-4013. 

 

Facilities- Affected: 

        UTILITY BID ATTACHEMENT    



 
 

 

ITC Midwest LLC (Electric Transmission):   

As per correspondence on 6-27-2016 ITC has a pole Near MM 198.4, Station 249+75 to 
Station 252+25 (Westbound) As of 11-29-2017 they stated they may NOT be impacted 
depending on the cuts near their pole and will have to coordinate with the 
contractor. 

Chad Levi, clevi@itctransco.com  319-297-6765.    

 

T.I.P. Rural Electric Cooperative (Electric):   

 

Utility is underbuilt on ITC poles and will need to coordinate with ITC and the 
contractor.  Scott Long, slong@tiprec.com  319-330-6882.  

 

Facilities- Not Affected: 

 

Alliant Energy (Electric):   

  

 

Alliant Energy (Gas Distribution):   

  

 

Iowa Communications Network (Local Fiber Optic):   

  

 

Wapello Rural Water Association (Water):   

  

 

Windstream Communications of Iowa (Telephone):   

  

 

Windstream Communications of Iowa (Telephone):   

  

 

Facilities- Unknown: 

 

        UTILITY BID ATTACHEMENT    



 
 

Iowa Department of Transportation (None):   

  

 

                                   -- END -- 

        UTILITY BID ATTACHEMENT    
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