

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: February 21, 2017  
Date of Addendum: February 16, 2017

| <b>B.O.</b> | <b>Proposal ID</b> | <b>Proposal Work Type</b> | <b>County</b>     | <b>Project Number</b>  | <b>Addendum</b> |
|-------------|--------------------|---------------------------|-------------------|------------------------|-----------------|
| 306         | 78-0293-198        | STORM SEWER/INTAKES       | POTTAWAT<br>TAMIE | IMN-029-3(198)55—0E-78 | 21FEB306A01     |

Make the following changes to the PROPOSAL:

Replace PAGE: 2 of the PROPOSAL DETAILS with the attached PAGE: 2 of the PROPOSAL DETAILS.

PROPOSAL DETAILS

\*\*\*\*\*

Bid Order No.: 306  
 Proposal ID No.: 78-0293-198      Letting Date: February 21, 2017  
 Primary Work Type: STORM SEWER/INTAKES      10:00 A.M.

| Site Number | Contract Period/<br>Site Description  | Liquidated Damages |
|-------------|---|--------------------|
| 01          | LATE START DATE: 04/03/17      30 WORKING DAYS<br>WORK NOT REQUIRING TWO LANE TWO WAY TRAFFIC | \$ 1,000.00        |
| 02          | LATE START DATE: 05/01/17      60 WORKING DAYS<br>WORK REQUIRING TWO LANE TWO WAY TRAFFIC     | \$ 1,000.00        |

=====

PROPOSAL NOTES

\*\*\*\*\*

\*\*\*SITE 01\*\*\*

SITE 01 WORK WILL ENCOMPASS ALL WORK THAT DOES NOT REQUIRE TWO-LANE, TWO-WAY TRAFFIC. LANE CLOSURES WOULD BE ACCEPTABLE. THIS WORK WOULD INCLUDE INSTALLATION OF DEWATERING WELLS, CROSSOVER CONSTRUCTION, SHOULDER STRENGTHENING, AND INSTALLATION OF TRAFFIC CONTROL. THIS WORK WOULD ALSO INCLUDE REMOVALS OF ALL THE TEMPORARY PAVING, DEWATERING WELLS, AND TRAFFIC CONTROLS, AND FINAL SITE CLEANUP

\*\*\*SITE 02\*\*\*

THIS WORK WOULD BE FOR THE ACTUAL CONSTRUCTION THAT REQUIRES THE TWO-LANE, TWO-WAY TRAFFIC.