

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 20-C020-107

Proposed Contract Period: Late Start Date of 04/02/18 with 60 WORK DAYS

Project(s):

Project No: BROS-C020(107)--5F-20

County: CLARKE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 160TH AVE Length: 0.00 miles

Location: ON 160TH. AVE., OVER EAST LONG CREEK

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	302 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	29 CY
2403-0100010	STRUCT CONC (BRIDGE)	142 CY
2404-7775000	REINFORC STEEL	38,791 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 23-1415-628

Proposed Contract Period: Late Start Date of 04/02/18 with 85 WORK DAYS

Project(s):

Project No: BROS-1415(628)--8J-23

County: CLINTON

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: DEER CREEK ROAD Length: 0.00 miles

Location: IN THE CITY OF CLINTON, ON W. DEER CREEK RD., OVER DEER CREEK

K

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 188'-10 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	90 CY
2403-0100010	STRUCT CONC (BRIDGE)	262 CY
2404-7775000	REINFORC STEEL	63,129 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 30-C030-051

Proposed Contract Period: Late Start Date of 06/19/17 with 100 WORK DAYS

Project(s):

Project No: TAP-R-C030(051)--8T-30

County: DICKINSON

Type of Work: RCB CULVERT - REPAIR

Route: IANW RAILBANKING Length: 37.60 miles

Location: ON IANW RR: RAILBANKING OF THE IANW RR SECTS 1,2 & 3 & RENOV  
ATE 9 STRCTRS SECTS 3 & 4 WITHIN DICKINSON AND OSCEOLA CNTYS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ITEMS FOR REPAIR BRIDGE 1: 90'-0 X 10'-6 STEEL GIRDER BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	16 CY
2404-7775000	REINFORC STEEL	898 LB
SECTION NO. 0003		
ITEMS FOR REPAIR BRIDGE 2: 248'-6 X 10'-6 STEEL BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	45 CY
2404-7775000	REINFORC STEEL	3,043 LB
SECTION NO. 0008		
ITEMS FOR REPAIR CULVERT 7: 10'-0 X 13'-0 CONCRETE CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	14 CY
2404-7775000	REINFORC STEEL	1,443 LB
SECTION NO. 0009		
ITEMS FOR REPAIR BRIDGE 8: 102'-0 X 10'-6 STEEL GIRDER BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	18 CY
2404-7775000	REINFORC STEEL	1,243 LB
SECTION NO. 0010		
ITEMS FOR REPAIR BRIDGE 9: 250'-6 X 10'-6 TIMBER BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	45 CY
2404-7775000	REINFORC STEEL	3,055 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 35-C035-094

Proposed Contract Period: Late Start Date of 08/07/17 with 50 WORK DAYS

Project(s):

Project No: BROS-C035(94)--8J-35

County: FRANKLIN

Type of Work: RCB CULVERT NEW - TRIPLE BOX

Route: LARK AVE Length: 0.00 miles

Location: ON LARK AVE, OVER DRAINAGE DITCH NO 55, FROM 210TH STREET NO  
RTH 1.25 MILES TO 220TH STREET, ALONG WLINE S25 T93 R21

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 8' X 46'-0 REINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	348 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,190 CY
2403-0100020	STRUCT CONC (RCB CULV)	286 CY
2404-7775000	REINFORC STEEL	43,684 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 49-4080-601

Proposed Contract Period: Late Start Date of 07/31/17 with 55 WORK DAYS

Project(s):

Project No: STP-U-4080(601)--70-49

County: JACKSON

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: MAIN ST Length: 0.00 miles

Location: IN THE CITY OF LA MOTTE, ON S MAIN ST FROM PARK AVE. SOUTH  
TO THE SOUTH CITY LIMITS

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 7' REINIFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	365 CY
2303-1032500	HMA ST INTERMEDIATE, 1/2"	25 TON
2303-1033380	HMA ST SURF, 3/8", NO FRIC	50 TON
2403-0100000	STRUCT CONC (MISCELLANEOUS)	10 CY
2403-0100020	STRUCT CONC (RCB CULV)	250 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	33,400 LB

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 72-C072-065

Proposed Contract Period: Late Start Date of 08/07/17 with 30 WORK DAYS

Project(s):

Project No: BHOS-C072(65)--5N-72  
 County: OSCEOLA  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: A-30 Length: 0.10 miles  
 Location: ON A30, OVER LITTLE OCHEYEDAN RIVER, S32 T99 R40

Project No: BHOS-C072(66)--5N-72  
 County: OSCEOLA  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: L-54 Length: 0.10 miles  
 Location: ON L54, OVER LITTLE OCHEYEDAN RIVER, S10 T98 R40

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR REPAIR TO A 100'-0 X 28 CONTINUOUS CONCRETE SLAB		
BRIDGE BHOS-C072(65)--5N-72		
2413-0698081	DECK REPAIR, CL A, SPECIAL	111 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: DECK OVERLAY (CLASS 0 PCC)		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (65)		
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	318 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: DECK OVERLAY (CLASS HPC-0 PCC)		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (65)		
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	318 SY
SECTION NO. 0004		
ITEMS FOR REPAIR TO A 125'-0 X 28 CONTINUOUS CONCRETE SLAB		
BRIDGE BHOS-C072(66)--5N-72		
2413-0698081	DECK REPAIR, CL A, SPECIAL	99 SY
SECTION NO. 0005		
ALTERNATE 'BB' OPTION 1: DECK OVERLAY (CLASS 0 PCC)		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (66)		
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	396 SY
SECTION NO. 0006		
ALTERNATE 'BB' OPTION 2: DECK OVERLAY (CLASS HPC-0 PCC)		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (66)		
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	396 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 75-C075-146

Proposed Contract Period: Late Start Date of 07/10/17 with 90 WORK DAYS

Project(s):

Project No: BROS-C075(146)--8J-75

County: PLYMOUTH

Type of Work: BRIDGE REPLACEMENT - CCS

Route: TAMARACK AVE Length: 0.20 miles

Location: ON TAMARACK AVE BETWEEN SEC 1/2-90-43: OVER WEST FORK LITTLE  
SIOUX RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	ITEMS FOR A 150' X 30' CONTINUOUS CONCRETE SLABE BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	432 CY
2404-7775000	REINFORC STEEL	92,066 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 94-C094-104-A

Proposed Contract Period: Late Start Date of 04/02/18 with 100 WORK DAYS

Proposal Note:

Project(s):

Project No: FM-C094(104)--55-94

County: WEBSTER

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 210TH STREET Length: 0.00 miles

Location: OVER GYPSUM CREEK

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A 75'-0 X 30'-0 PPCB BRIDGE WITH 10'-0 BIKE PATH		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	484 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	60 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	347 SY
2403-0100010	STRUCT CONC (BRIDGE)	213 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	48,122 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 94-C094-111

Proposed Contract Period: Late Start Date of 06/11/18 with 90 WORK DAYS

Project(s):

Project No: FM-C094(111)--55-94

County: WEBSTER

Type of Work: BRIDGE REPLACEMENT - CCS

Route: PARAGON AVE Length: 0.10 miles

Location: ON PARAGON AVE, OVER GYPSUM MINE HAUL RD, ALONG WLINE S34 T8  
9 R28

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	790 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,500 CY
2403-0100010	STRUCT CONC (BRIDGE)	273 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	65,772 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 95-C095-067

Proposed Contract Period: Completion Date of 04/01/18  
Site 01: 168TH AVENUE CLOSED TO THROUGH TRAFFIC.  
No Start Date Specified with 35 WORK DAYS

Proposal Note:

\*\*\* WORK RESTRICTION/SITE NUMBER 01 \*\*\*  
NO WORK WILL BE ALLOWED ON THIS PROJECT PRIOR TO NOVEMBER 1,  
2017.

THE PROJECT MUST BE COMPLETED BETWEEN NOVEMBER 1, 2017 AND  
APRIL 1, 2018 (DUE TO BLANDINGS TURTLE HABITAT IN THE  
EASEMENTS). THE CONTRACTOR IS ALLOWED THE ENTIRE TIME  
PERIOD TO COMPLETE THE WORK ON THE CONTRACT. HOWEVER, SITE  
NUMBER 01 WAS ESTABLISHED TO MINIMIZE THE TIME 168TH AVENUE  
IS CLOSED TO THROUGH TRAFFIC.

Project(s):

Project No: BROS-C095(067)--5F-95

County: WINNEBAGO

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: 168TH AVE Length: 0.00 miles

Location: ON 168TH AVENUE, OVER DRAINAGE DITCH, FROM 390TH STREET NORT  
H 0.4 MILES TO EXISTING STRUCTURE, IN SE S2 T98 R24

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ITEMS FOR A TRIPLE PRECAST 12' X 10' X 52' REINFORCED CONCRETE BOX CULVERT	
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	200 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 97-0296-284

Proposed Contract Period: Late Start Date of 09/05/17 with 40 WORK DAYS

Project(s):

Project No: IMN-029-6(284)132--0E-97

County: WOODBURY

Type of Work: PPCB REPAIR

Route: I-29 Length: 0.00 miles

Location: CO RD K35 4.2 MI N OF IA 141

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 2217; REPAIRS TO A 237'-1 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	18 CY
2404-7775000	REINFORC STEEL	2,862 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	769 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 31-0209-210

Proposed Contract Period: Late Start Date of 08/07/17 with 50 WORK DAYS

Project(s):

Project No: NHSX-020-9(210)--3H-31

County: DUBUQUE

Type of Work: PCC PAVEMENT - NEW

Route: U.S. 20 Length: 4.37 miles

Location: US 20 INTERCHANGE RAMPS (WB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	810 CY
2301-1034100	STD/S-F PCC PAV'T, CL C CL 3I, 10"	11,543 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 31-0252-603

Proposed Contract Period: Late Start Date of 07/03/17 with 65 WORK DAYS

Project(s):

Project No: STP-U-0252(603)--70-31

County: DUBUQUE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: HALES MILL ROAD Length: 0.25 miles

Location: IN THE CITY OF ASBURY, ON HALES MILL RD, FROM 170 FEET NORTH  
OF BROOK HOLLOW DRIVE, SOUTH TO SPRINGREEN DRIVE,

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,215 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	5,462 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 57-C057-129

Proposed Contract Period: Late Start Date of 08/01/17 with 70 WORK DAYS

Project(s):

Project No: TAP-U-C057(129)--8I-57

County: LINN

Type of Work: PCC SIDEWALK/TRAIL

Route: SEVEN SISTERS RD Length: 1.00 miles

Location: FROM ROWLEY ST TO SEVEN SISTERS RD ON STATE ST(ELY)/ELY RD(L  
INN COUNTY). TRAIL ON NORTHEASTERN SIDE OF ROAD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
PARTICIPATING		
2102-2625000	EMBANKMENT-IN-PLACE	4,065 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	5,103 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	2,682 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	3,656 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 77-C077-207

Proposed Contract Period: Late Start Date of 06/19/17 with 105 WORK DAYS

Proposal Note:

\*\*\* ADDITIONAL WORK REQUIREMENT \*\*\*  
THE CONTRACTOR FOR THIS PROJECT SHALL COORDINATE EVERGREEN AVENUE RECONSTRUCTION WITH THE CONTRACTOR FOR EVERGREEN AVENUE BRIDGE REPLACEMENT. THE BRIDGE CONTRACTOR WILL BE STARTING ON JUNE 5, 2017 AND THE BRIDGE WILL BE REOPENED BY DECEMBER 4, 2017. EVERGREEN AVENUE SHOULD BE REOPENED CONCURRENTLY WITH OR PRIOR TO THE BRIDGE REOPENING.

Project(s):

Project No: TAP-T-C077(207)--8V-77

County: POLK

Type of Work: PCC SIDEWALK/TRAIL

Route: EASTER LAKE TRAIL Length: 2.81 miles

Location: EASTER LAKE TRAIL: PHASE 3

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	12,420 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	1,698 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	8,089 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	12,606 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 82-1827-672

Proposed Contract Period: Late Start Date of 06/26/17 with 240 WORK DAYS

Project(s):

Project No: STP-U-1827(672)--70-82

County: SCOTT

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: VETERANS MEMORIAL PK Length: 1.00 miles

Location: ON VETERANS MEMORIAL PKWY, 300 FT W OF JERSEY RIDGE TO 500 F  
T E OF ELMORE; ON JERSEY RIDGE, 1100FT S TO 700 FT N OF VMP

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	48,498 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	28,681 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	4,114 SY

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 91-0925-052

Proposed Contract Period: Late Start Date of 06/19/17 with 90 WORK DAYS

Project(s):

Project No: HSIPX-092-5(52)--3L-91  
 County: WARREN  
 Type of Work: PCC PAVEMENT - GRADE & REPLACE  
 Route: IOWA 92 Length: 6.65 miles  
 Location: FROM I-35 E. TO CO. RD. R-57

Project No: NHSN-092-5(56)--2R-91  
 County: WARREN  
 Type of Work: PCC PAVEMENT - GRADE & REPLACE  
 Route: IOWA 92 Length: 0.00 miles  
 Location: IA. 28 INTERSECTION IN MARTENSDALE

Project No: MP-092-5(704)119--76-91  
 County: WARREN  
 Type of Work: PCC PATCHING  
 Route: IOWA 92 Length: 6.65 miles  
 Location: I-35 TO CO RD R57

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
HSIPX-092-5(52)--3L-91		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	111 CY
2303-1031500	HMA ST BASE, 1/2"	249 TON
SECTION NO. 0002		
ROADWAY ITEMS		
NHSN-092-5(56)--2R-91		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	9,006 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	1,452 CY
2122-5190095	PAVED SHLD, PCC, 9.5"	8,681 SY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	12,165 SY
SECTION NO. 0006		
ROADWAY ITEMS		
MP-092-5(704)119--76-61		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	493 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	99 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 09-C009-076

Proposed Contract Period: Late Start Date of 08/07/17 with 30 WORK DAYS

Project(s):

Project No: STP-S-C009(76)--5E-09

County: BREMER

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: V5C Length: 6.50 miles

Location: V5C: FROM FREDERIKA TO IA 93 (BOTH SOUTH LEGS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	585 TON
2303-1031500	HMA ST BASE, 1/2"	6,492 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	7,500 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 15-0713-056

Proposed Contract Period: Late Start Date of 06/19/17 with 120 WORK DAYS

Project(s):

Project No: HSIPX-071-3(55)--3L-15  
County: CASS

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING  
Route: U.S. 71 Length: 13.56 miles  
Location: FROM ATLANTIC N. TO AUDUBON CO. LINE

Project No: NHSX-071-3(56)--3H-15  
County: CASS

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING  
Route: U.S. 71 Length: 0.00 miles  
Location: 14TH ST 0.5 MI S OF US 6/IA 83 IN ATLANTIC TO AUDUBON CO

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		NHSX-071-3(56)--3H-15
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	1,500 CY
2303-1042500	HMA HT INTERMEDIATE, 1/2"	11,884 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	17,172 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	255 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	12 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
		HSIPX-071-3(55)--3L-15
2303-1042500	HMA HT INTERMEDIATE, 1/2"	2,739 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	2,739 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 15-0924-712

Proposed Contract Period: Late Start Date of 10/02/17 with 15 WORK DAYS

Project(s):

Project No: MP-048-4(700)41--76-15  
County: CASS

Type of Work: HMA RESURFACING WITH MILLING  
Route: IOWA 48 Length: 0.44 miles  
Location: FROM THE SCL, NORTH TO MAIN ST IN GRISWOLD.

Project No: MP-092-4(712)42--76-15  
County: CASS

Type of Work: HMA RESURFACING WITH MILLING  
Route: IOWA 92 Length: 0.63 miles  
Location: IN THE CITY OF GRISWOLD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MP-048-4(700)41--76-15		
2303-1043500	HMA HT SURF, 1/2", NO FRIC	683 TON
SECTION NO. 0002		
ROADWAY ITEMS		
MP-092-4(712)42--76-15		
2303-1043500	HMA HT SURF, 1/2", NO FRIC	1,353 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 19-2750-602

Proposed Contract Period: Late Start Date of 09/25/17 with 20 WORK DAYS

Project(s):

Project No: TAP-R-2750(602)--8T-19

County: CHICKASAW

Type of Work: HMA SIDEWALK/TRAIL

Route: PLUM CREEK TRAIL Length: 1.60 miles

Location: PLUM CREEK TRAIL: 0.11 MI SOUTH OF MATTKE AVE TO 0.13 MI NORTH OF V-48; PLUM CREEK BRIDGE TO OAK ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	26 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 22-C022-087

Proposed Contract Period: Late Start Date of 06/19/17 with 75 WORK DAYS

Project(s):

Project No: FM-C022(087)--55-22

County: CLAYTON

Type of Work: HMA RESURFACING

Route: GRR Length: 6.80 miles

Location: ON GRR, FROM THE NORTH CORP LINE OF GUTTENBERG NORTH 6.4 MIL  
ES TO JUST SOUTH OF 232ND ST AND ON THE ISLAND RD

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,500 CY
2303-1032500	HMA ST INTERMEDIATE, 1/2"	12,213 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	12,555 TON

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 23-C023-106

Proposed Contract Period: Late Start Date of 09/11/17 with 25 WORK DAYS

Project(s):

Project No: STP-S-C023(106)--5E-23

County: CLINTON

Type of Work: HMA RESURFACING

Route: E-63 Length: 3.00 miles

Location: ON WELTON EAST (E63) FROM HWY 61 TO Y70

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1031500	HMA ST BASE, 1/2"	4,463 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	4,463 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 36-C036-075

Proposed Contract Period: Late Start Date of 07/17/17 with 45 WORK DAYS

Project(s):

Project No: STP-S-C036(75)--5E-36

County: FREMONT

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: J24 Length: 4.70 miles

Location: FREMONT COUNTY ROAD J24 FROM JCT. OF J24 AND L44 ON N. SIDE  
OF THURMAN, S. 2 BLOCKS, THEN E. 4.4 MILES TO US 275

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	240 CY
2301-1003080	STD/S-F PCC PAV'T, QM-C CL 3, 8"	738 SY
2303-1032500	HMA ST INTERMEDIATE, 1/2"	4,489 TON
2303-1033504	HMA ST SURF, 1/2", FRIC L-4	4,551 TON

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 72-C072-064

Proposed Contract Period: Late Start Date of 08/14/17 with 35 WORK DAYS

Project(s):

Project No: STP-S-C072(64)--5E-72

County: OSCEOLA

Type of Work: HMA RESURFACING

Route: L-40 Length: 5.76 miles

Location: ON L40, FROM JUST SOUTH OF THE O

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1033500	HMA ST SURF, 1/2", NO FRIC	14,379 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 83-0594-708

Proposed Contract Period: Late Start Date of 10/02/17 with 5 WORK DAYS

Project(s):

Project No: MP-059-4(708)75--76-83

County: SHELBY

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 59 Length: 1.10 miles

Location: FROM 900TH ST., NORTH TO IOWA 44 IN HARLAN

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1043504	HMA HT SURF, 1/2", FRIC L-4	101 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 13-C013-093

Proposed Contract Period: Late Start Date of 07/24/17 with 40 WORK DAYS

Project(s):

Project No: STP-S-C013(93)--5E-13

County: CALHOUN

Type of Work: PAVEMENT PLANING/GROOVING

Route: VARIOUS ROUTES Length: 20.00 miles

Location: OND26,N65,N47,ON D26, N57 12MI.TO WEBSTER CO. ON N65,IA HWY  
175 4MI.TO GREENE CO. ON N47,IA HWY 175 4MI. TO CARROLL CO.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 15-1484-707

Proposed Contract Period: Late Start Date of 07/31/17 with 15 WORK DAYS

Project(s):

Project No: MP-148-4(707)43--76-15

County: CASS

Type of Work: MICROSURFACING

Route: IOWA 148 Length: 6.92 miles

Location: FROM THE ADAMS CO. LINE, NORTH TO IOWA 92

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 25-0064-704

Proposed Contract Period: Late Start Date of 09/25/17 with 15 WORK DAYS

Project(s):

Project No: MP-006-4(704)115--76-25  
 County: DALLAS  
 Type of Work: PCC PATCHING  
 Route: U.S. 6 Length: 10.38 miles  
 Location: FROM U.S. 169 IN ADEL, EAST TO POLK COUNTY LINE

Project No: MP-141-4(707)127--76-25  
 County: DALLAS  
 Type of Work: PCC PATCHING  
 Route: IOWA 141 Length: 1.30 miles  
 Location: FROM APPROX. 500' E OF HULL AVE., EAST TO APPROX. 200' W OF  
 IVY PLACE IN THE CITY OF PERRY.

Project No: MP-144-4(701)0--76-25  
 County: DALLAS  
 Type of Work: PCC PATCHING  
 Route: IOWA 144 Length: 2.70 miles  
 Location: FROM IOWA 141, NORTH TO NCL OF PERRY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
MP-141-4(707)127--76-25		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	216 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	27 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
MP-144-4(701)0--76-25		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	380 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	48 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 43-1274-705

Proposed Contract Period: Late Start Date of 08/28/17 with 15 WORK DAYS

Project(s):

Project No: MP-127-4(705)0--76-43

County: HARRISON

Type of Work: SLURRY SEAL

Route: IOWA 127

Length: 5.37 miles

Location: FROM I-29, TO L20

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 48-0806-718

Proposed Contract Period: Late Start Date of 07/24/17 with 25 WORK DAYS

Project(s):

Project No: MPIN-080-6(718)205--0N-48

County: IOWA

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-80 Length: 21.13 miles

Location: FROM THE POWESHIEK CO. LINE, EAST TO 1 MI EAST OF U.S. 151.

Project No: MPIN-080-6(711)248--0N-52

County: JOHNSON

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-80 Length: 9.76 miles

Location: FROM 1 MILE E OF IOWA CITY, EAST TO 3 MILES E OF WEST BRANCH  
IN CEDAR COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 57-3806-720

Proposed Contract Period: Late Start Date of 08/28/17 with 15 WORK DAYS

Project(s):

Project No: MPIN-380-6(720)17--0N-57

County: LINN

Type of Work: HMA JOINT & CRACK SEALING

Route: I-380 Length: 4.10 miles

Location: FROM HAWKEYE DOWNS ROAD, NORTH TO ASH PIT BRIDGE IN  
CEDAR RAPIDS (NB/SB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 60-0093-708

Proposed Contract Period: Late Start Date of 10/02/17 with 40 WORK DAYS

Project(s):

Project No: MP-018-3(712)82--76-21

County: CLAY

Type of Work: HMA CRACK FILLING

Route: U.S. 18 Length: 15.86 miles

Location: FROM THE SOUTH JCT U.S. 71 IN SPENCER, EAST TO N28.  
(AYRSHIRE STUB)

Project No: MP-009-3(708)21--76-60

County: LYON

Type of Work: HMA CRACK FILLING

Route: IOWA 9 Length: 20.76 miles

Location: FROM 0.25 MI W OF ECL ROCK RAPIDS, EAST TO 0.9 MI E OF I40

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 61-1694-705

Proposed Contract Period: Late Start Date of 10/02/17 with 40 WORK DAYS

Project(s):

Project No: MP-141-4(708)133--76-25

County: DALLAS

Type of Work: HMA CRACK FILLING

Route: IOWA 141 Length: 12.00 miles

Location: FROM U.S. 169, EAST THEN SOUTHEASTERLY TO GRANGER.

Project No: MP-169-4(705)70--76-61

County: MADISON

Type of Work: HMA CRACK FILLING

Route: U.S. 169 Length: 12.20 miles

Location: FROM WINTERSET, NORTH TO DE SOTO

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 67-0293-719

Proposed Contract Period: Late Start Date of 10/02/17 with 35 WORK DAYS

Project(s):

Project No: MPIN-029-3(719)114--0N-67

County: MONONA

Type of Work: HMA CRACK FILLING

Route: I-29 Length: 0.00 miles

Location: IOWA 175 INTRCHG, NORTH TO WOODBURY CO & IOWA 141 INTRCHG  
RAMPS (NB/SB)

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 73-0714-705

Proposed Contract Period: Late Start Date of 09/18/17 with 35 WORK DAYS

Project(s):

Project No: MP-071-4(705)0--76-73  
 County: PAGE  
 Type of Work: PCC PATCHING  
 Route: U.S. 71 Length: 29.56 miles  
 Location: MISSOURI STATE LINE, NORTH TO U.S. 34

Project No: MP-025-4(709)10--76-80  
 County: RINGGOLD  
 Type of Work: PCC PATCHING  
 Route: IOWA 25 Length: 5.96 miles  
 Location: FROM IOWA 2 TO CLEARFIELD

Project No: MP-169-4(711)54--76-88  
 County: UNION  
 Type of Work: PCC PATCHING  
 Route: U.S. 169 Length: 13.80 miles  
 Location: FROM LORIMOR TO WINTERSET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
RINGGOLD COUNTY MP-025-4(709)10--76-80		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	529 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	55 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
UNION COUNTY MP-169-4(711)54--76-88		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	981 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	1 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	104 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 211 Proposal ID: 77-0354-179

Proposed Contract Period: Late Start Date of 07/17/17 with 60 WORK DAYS

Project(s):

Project No: IMN-080-5(308)150--0E-50  
 County: JASPER  
 Type of Work: PCC PATCHING  
 Route: I-80 Length: 0.00 miles  
 Location: I-80 FROM POLK CO. LINE E. TO IOWA CO. LINE

Project No: IMN-035-4(179)87--0E-77  
 County: POLK  
 Type of Work: PCC PATCHING  
 Route: I-35 Length: 0.00 miles  
 Location: I-35 FROM I-80 N. TO WRIGHT CO. LINE  
 (POLK, STORY, AND HAMILTON CO.)

Project No: IMN-080-4(53)122--0E-77  
 County: POLK  
 Type of Work: PCC PATCHING  
 Route: I-80 Length: 0.00 miles  
 Location: I-80 FROM THE WEST I-35/80/235 INTERCHANGE E. TO  
 JASPER CO. LINE

Project No: IMN-235-2(645)0--0E-77  
 County: POLK  
 Type of Work: PCC PATCHING  
 Route: I-235 Length: 0.00 miles  
 Location: W I-35/80 INTERCHANGE TO E I-35/80 INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IMN-080-5(308)150--0E-77		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	75 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	150 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	467 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	81 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	48 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
IMN-035-4(179)87--0E-77		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	1,974 CY
2303-1052500	HMA VT INTERMEDIATE, 1/2"	1,610 TON
2303-1053502	HMA VT SURF, 1/2", FRIC L-2	1,601 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,587 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	171 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
IMN-080-4(53)122-0E-77		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0004

ROADWAY ITEMS

IMN-080-4(53)122-0E-77

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA

529 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT

50 EACH

SECTION NO. 0005

ROADWAY ITEMS

IMN-235-2(645)0--0E-77

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA

71 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT

10 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 212 Proposal ID: 82-0806-709

Proposed Contract Period: Late Start Date of 07/24/17 with 20 WORK DAYS

Project(s):

Project No: MPIN-074-6(708)0--0N-82

County: SCOTT

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-74 Length: 4.60 miles

Location: I-80, SOUTH TO U.S. 67

Project No: MPIN-080-6(709)278--0N-82

County: SCOTT

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-80 Length: 28.32 miles

Location: CEDAR COUNTY, EAST TO U.S. 67

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 213 Proposal ID: 93-C093-087

Proposed Contract Period: Late Start Date of 10/23/17 with 10 WORK DAYS

Project(s):

Project No: FM-C093(87)--55-93

County: WAYNE

Type of Work: PCC PATCHING

Route: VARIOUS ROUTES Length: 44.89 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	263 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	73 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	14 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 214 Proposal ID: 99-0356-122

Proposed Contract Period: Late Start Date of 09/04/17 with 25 WORK DAYS

Project(s):

Project No: IMN-035-6(122)150--0E-99

County: WRIGHT

Type of Work: PCC PATCHING

Route: I-35 Length: 0.00 miles

Location: I-35 FROM HAMILTON CO. LINE N. TO MINNESOTA STATE  
LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,165 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	77 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 04-0027-050

Proposed Contract Period: Late Start Date of 10/02/17 with 20 WORK DAYS

Project(s):

Project No: NHSN-002-7(50)--2R-04

County: APPANOOSE

Type of Work: PIPE CULVERTS

Route: IOWA 2 Length: 0.00 miles

Location: ISRY RR UNDERPASS 2.7 MI W OF IA 202

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	59 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: NOTUSED; 17/05

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 17-C017-075

Proposed Contract Period: Late Start Date of 08/14/17 with 30 WORK DAYS

Project(s):

Project No: TAP-R-C017(75)--8T-17

County: CERRO GORDO

Type of Work: EARTH OR GRANULAR SURFACE TRAIL

Route: PRAIRE LAND TRAIL Length: 5.80 miles

Location: ON CERRO GORDO CTY CONS. BOARD RAIL RIGHT-OF WAY; PRAIRIE LA  
NDS TRAIL PROJECT DEVELOPMENT FROM 190TH ST TO 240TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	300 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 45-0097-037

Proposed Contract Period: Late Start Date of 10/23/17 with 10 WORK DAYS

Project(s):

Project No: STP-009-7(37)--2C-45

County: HOWARD

Type of Work: SLOPE PROTECTION

Route: IOWA 9 Length: 0.00 miles

Location: CRANE CREEK 1.4 MI W OF CO RD V26

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 57-3806-294

Proposed Contract Period: Late Start Date of 07/17/17 with 70 WORK DAYS

Project(s):

Project No: IMN-380-6(294)15--0E-57

County: LINN

Type of Work: STORM SEWER/INTAKES

Route: I-380 Length: 6.50 miles

Location: US 30 TO COUNTY HOME RD

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: NOTUSED; 17/05

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 60-2875-605

Proposed Contract Period: Late Start Date of 10/23/17 with 10 WORK DAYS

Project(s):

Project No: ER-2875(605)--8R-60

County: LYON

Type of Work: REVETMENT

Route: L-14 Length: 0.00 miles

Location: IN THE CITY OF GEORGE ON L-14 900-FT NORTH OF THE SOUTH CITY  
CORP LINE

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 91-C091-110

Proposed Contract Period: Late Start Date of 07/10/17 with 75 WORK DAYS

Project(s):

Project No: FM-C091(110)--55-91

County: WARREN

Type of Work: GRADING

Route: NEVADA ST Length: 1.75 miles

Location: NEVADA ST, FROM R63 EAST 1.75 MILES TO 118TH AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	19,069 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	24,592 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-894

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE SIGNING ON US 151 BETWEEN I-80 AND US 30  
Late Start Date of 07/31/17 with 20 WORK DAYS

Site 02: TO COMPLETE SIGNING ON US 151 BETWEEN US 30 AND US 61  
Late Start Date of 09/11/17 with 45 WORK DAYS

Project(s):

Project No: NHSN-000-S(894)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 6

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: NOTUSED; 17/05

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 26-C026-099

Proposed Contract Period: Late Start Date of 09/18/17 with 25 WORK DAYS

Project(s):

Project No: HSIP-S-C026(99)--6C-26

County: DAVIS

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS ROUTES Length: 34.75 miles

Location: ON FLORIS RD, 180TH ST / EAGLE BLVD, 215TH ST & NUTHATCH AVE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 52-3806-343

Proposed Contract Period: Late Start Date of 08/28/17 with 40 WORK DAYS

Project(s):

Project No: ITS-380-6(343)2--25-52

County: JOHNSON

Type of Work: FIBER OPTIC INSTALLATION

Route: I-380 Length: 0.00 miles

Location: W FOREVERGREEN RD 2 MILES N OF I-80

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 97-0203-722

Proposed Contract Period: Late Start Date of 09/25/17 with 15 WORK DAYS

Project(s):

Project No: MP-020-3(722)1--76-97

County: WOODBURY

Type of Work: GUARDRAIL

Route: U.S. 20

Length: 3.30 miles

Location: FROM I-29, EAST THEN NORTH TO IOWA 12 IN SIOUX CITY.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,070 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 06-0306-250

Proposed Contract Period: Approx Start Date of 07/24/17 with 30 WORK DAYS

Project(s):

Project No: NHSN-030-6(250)--2R-06

County: BENTON

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: PARCEL 20, 1430 73RD ST, KEYSTONE

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 29-0612-118

Proposed Contract Period: Approx Start Date of 07/24/17 with 20 WORK DAYS

Project(s):

Project No: NHSN-061-2(118)--2R-29

County: DES MOINES

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 61 Length: 0.00 miles

Location: PARCEL 8, 11891 FLINT BOTTOM RD, BURLINGTON

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 03-0099-077

Proposed Contract Period: Late Start Date of 08/21/17 with 45 WORK DAYS

Project(s):

Project No: STP-009-9(77)--2C-03  
County: ALLAMAKEE  
Type of Work: DEBRIS REMOVAL  
Route: IOWA 9 Length: 0.00 miles  
Location: 6 SITES ALONG IA 9 FROM RP 290.88 TO RP 292.36

Project No: STP-076-2(55)--2C-03  
County: ALLAMAKEE  
Type of Work: DEBRIS REMOVAL  
Route: IOWA 76 Length: 0.00 miles  
Location: 4 SITES ALONG IA 76 FROM RP 39.9 TO RP 45.8

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 77-2351-514

Proposed Contract Period: Late Start Date of 06/19/17 with 80 WORK DAYS

Project(s):

Project No: MBIN-235-1(514)8--0M-77

County: POLK

Type of Work: BRIDGE PAINTING

Route: I-235 Length: 0.00 miles

Location: EB ON-RAMP "D" AT 5TH AVE, 3RD ST, S-W CONNECTION  
FOR NB 2ND AVE TO WB I-235, AND 2ND AVE

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 10-0206-716

Proposed Contract Period: Late Start Date of 07/17/17 with 20 WORK DAYS

Project(s):

Project No: MP-020-6(716)246--76-10

County: BUCHANAN

Type of Work: DELINEATOR & MILEPOST SIGNS

Route: U.S. 20 Length: 46.32 miles

Location: FROM JESUP, EAST TO DYERSVILLE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 16-0806-708

Proposed Contract Period: Late Start Date of 10/09/17 with 10 WORK DAYS

Project(s):

Project No: MPIN-080-6(708)266--0N-16

County: CEDAR

Type of Work: FENCING

Route: I-80 Length: 1.24 miles

Location: FROM THE CEDAR RIVER, EAST TO W. JCT. IOWA 38.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 983 Proposal ID: 31-0526-718

Proposed Contract Period: Late Start Date of 10/02/17 with 10 WORK DAYS

Project(s):

Project No: MP-052-6(718)52--76-31

County: DUBUQUE

Type of Work: CLEARING AND GRUBBING

Route: U.S. 52 Length: 9.00 miles

Location: FROM SAGEVILLE, WEST TO RICKARDSVILLE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: May 16, 2017 10:00 A.M.

Proposed Bid Order: 984 Proposal ID: 57-3806-721

Proposed Contract Period: Late Start Date of 09/25/17 with 25 WORK DAYS

Project(s):

Project No: MPIN-380-6(721)25--0N-57

County: LINN

Type of Work: PIPE CULVERTS

Route: I-380 Length: 18.24 miles

Location: FROM BOYSON RD IN HIAWATHA , NORTHWESTERLY TO IOWA 150 (SB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

