

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: June 20, 2017
Date of Addendum: June 13, 2017

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
008	57-1187-781	BRIDGE NEW - OTHER	LINN	STP-U-1187(781)--70-57	20JUN008A02

Make the following change to the Proposal Special Provisions List and the Proposal Special Provisions Text:

Add Specification: 670.13

*** SUBCONTRACTING ***

Replace Article 1108.01 of the Standard Specifications with the following:

. The Contractor may request to subcontract any portion of the contract. Written consent of the Contracting Authority is required for all portions of the contract to be sublet, assigned, or otherwise disposed of, except for the furnishing and transportation of materials. Requests for permission to sublet, assign, or otherwise dispose of any portion of the contract shall be submitted in writing to the Contracting Authority on "Subcontract Request and Approval" (form 830231). The Contracting Authority will forward all requests with recommendations to the appropriate Iowa DOT District Office for final disposition. Each request shall be accompanied by a showing that the organization which will perform the work is particularly experienced and equipped for such work. Consent to sublet, assign, or otherwise dispose of any portion of the contract shall not be construed to relieve the Contractor of any responsibilities under the contract.

. The Contractor shall designate a Project Manager who shall direct all of the work on this contract. The Project Manager shall be available whenever work is in progress and shall have authority to:

- . 1. Ensure all subcontractors have complied with the EEO/AA requirements of the contract.
- . 2. Ensure all EEO/AA required postings are visible to all persons working on the project.
- . 3. Ensure that non-segregated facilities are provided for all persons working on the project.
- . 4. Coordinate and direct the activities of all subcontractors to ensure timely completion of the project.
- . 5. Negotiate change orders and extra work orders.