

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 12-C012-075

Proposed Contract Period: Late Start Date of 09/06/11 with 35 WORK DAYS

Project(s):

Project No: STP-ES-C012(75)--8I-12

County: BUTLER

Type of Work: BRIDGE REHABILITATION

Route: SHELL ROCK RIVER Length: 0.00 miles

Location: BRIDGE REPAIR AND DECK REPLACEMENT NEAR  
CLARKSVILLE AT SHELL ROCK RIVER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 20-0352-295-A

Proposed Contract Period: By individual sites.

Site 01: TO BUILD CROSSOVERS AT STA. 203+00 AND STA. 319+00

Late Start Date of 09/12/11 with 30 WORK DAYS

Site 03: PROJECT CLEAN UP

Approx Start Date of 09/17/12 with 20 WORK DAYS

Proposal Note:

\*\*\* SITE 02 A+B BIDDING \*\*\*

ARTICLE 1112 A+B BIDDING SHALL APPLY TO SITE 02  
WITH THE FOLLOWING CONDITIONS:

DAILY ROAD USER COST: \$2,500.00/DAY.

MAXIMUM NUMBER OF CALENDAR DAYS ALLOWED: 150

THE ROAD USER COST PER CALENDAR DAY (DAILY ROAD USER COST)  
SHOWN IN THE PROPOSAL INCLUDES COSTS TO THE TRAVELING PUBLIC  
AND DAMAGES TO THE CONTRACTING AUTHORITY WHEN TRAFFIC ON  
I-35 IS HEAD-TO-HEAD.

THE DOLLAR AMOUNT 'LIQUIDATED DAMAGES' FOR THE TIME BID  
SITE IS EQUAL TO THE DAILY ROAD USER COST. THE DISINCENTIVE  
ASSESSMENT/INCENTIVE PAYMENT IS EQUAL TO THE DAILY ROAD USER  
COST.

\*\*\* CRITICAL CLOSURE ACTIVITY \*\*\*

THE CRITICAL CLOSURE ACTIVITY IS WHEN THE I-35 TRAFFIC IS  
HEAD-TO-HEAD.

Project(s):

Project No: BRFIMX-035-2(295)37--14-20

County: CLARKE

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: I-35 Length: 0.00 miles

Location: OVER S. SQUAW CREEK  
0.7 MILE N. OF IA. 152(NBL)

Project No: BRFIMX-035-2(299)39--14-20

County: CLARKE

Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER

Route: I-35 Length: 0.00 miles

Location: OVER SQUAW CREEK 2.5 MILES N. OF IA. 152  
(NBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0311; A 201'-4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFIMX-035-2(295)37--14-20		
2403-0100010	STRUCT CONC (BRIDGE)	580 CY
2404-7775000	REINFORC STEEL	31,776 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	96,452 LB
SECTION NO. 0002		
ROADWAY ITEMS		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

BRFIMX-035-2(295)37--14-20  
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,378 CY  
2303-0062500 HMA (30M ESAL) INTERMEDIATE, 1/2" 1,360 TON  
2303-0063502 HMA (30M ESAL) SURF, 1/2", FRIC L-2 435 TON  
SECTION NO. 0003  
ALTERNATE 'AA' OPTION 1: PAVED PCC SHOULDERS  
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (295)  
2122-5190007 PAVED SHLD, PCC, 7" 356 SY  
SECTION NO. 0005  
DESIGN NO. 0111; A 260'-0 X 40'-0 ROLLED STEEL BEAM BRIDGE  
BRFIMX-035-2(299)39--14-20  
2403-0100010 STRUCT CONC (BRIDGE) 662 CY  
2404-7775000 REINFORC STEEL 37,418 LB  
2404-7775005 REINFORC STEEL, EPOXY COATED 121,702 LB  
SECTION NO. 0006  
ROADWAY ITEMS  
BRFIMX-035-2(299)39--14-20  
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,792 CY  
2303-0062500 HMA (30M ESAL) INTERMEDIATE, 1/2" 396 TON  
2303-0063502 HMA (30M ESAL) SURF, 1/2", FRIC L-2 252 TON  
SECTION NO. 0007  
ALTERNATE 'BB' OPTION 1: PAVED PCC SHOULDERS  
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (299)  
2122-5190007 PAVED SHLD, PCC, 7" 347 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 28-C028-075

Proposed Contract Period: Late Start Date of 08/22/11 with 40 WORK DAYS

Project(s):

Project No: FM-C028(75)--55-28

County: DELAWARE

Type of Work: BRIDGE REPLACEMENT - OTHER

Route: SHERWOOD ROAD Length: 0.02 miles

Location: OVER AN UNNAMED STREAM IN SECTION 17 OF NORTH FORK TOWSHIP,  
APPROX. .1 MILES NORTH OF 250TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 30'-0 X 30'-0 PRECAST PANEL BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	11 CY
2404-7775000	REINFORC STEEL	1,438 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 29-0615-500

Proposed Contract Period: Late Start Date of 10/17/11 with 10 WORK DAYS

Proposal Note:

\*\*\* DEFINITION OF MAINTENANCE BRIDGE NUMBERS \*\*\*

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS AS SHOWN FOR THE FOLLOWING EXAMPLE:

- . BRIDGE NO. 5210.9O380:
- . (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
- . {52}10.9O380 COUNTY NO. WHERE THE BRIDGE IS LOCATED
- . 52{10.9}O380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9  
(ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
- . 5210.9{o}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE  
(ALPHA VALUES;
- . O = OVER, R = RIGHT, L = LEFT,
- . A = RAMP, S = SINGLE)
- . 5210.9O{380} 3-DIGIT ROUTE

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE FOLLOWING BRIDGES:

- . 2958.7S061

Project(s):

Project No: MB-061-5(500)59--77-29

County: DES MOINES

Type of Work: BRIDGE REPAIR

Route: U.S. 61 Length: 0.00 miles

Location: OVER SMITH CREEK, LOCATED 1.0 MI. SOUTH OF LOUISA CO. LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 29-0615-501

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Proposal Note:

\*\*\* DEFINITION OF MAINTENANCE BRIDGE NUMBERS \*\*\*

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.90380:  
. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)  
. {52}10.90380 COUNTY NO. WHERE THE BRIDGE IS LOCATED  
. 52{10.9}0380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9  
. (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)  
. 5210.9{o}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE  
. (ALPHA VALUES;  
. O = OVER, R = RIGHT, L = LEFT,  
. A = RAMP, S = SINGLE)  
. 5210.9O{380} 3-DIGIT ROUTE

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE FOLLOWING BRIDGES:

. 2941.4S061

Project(s):

Project No: MB-061-5(501)41--77-29

County: DES MOINES

Type of Work: BRIDGE REPAIR

Route: U.S. 61 Length: 0.00 miles

Location: OVER U.S. 34, LOCATED IN BURLINGTON AT THE JCT. OF U.S. 34

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 35-C035-049

Proposed Contract Period: Late Start Date of 10/24/11 with 130 WORK DAYS

Proposal Note:

\*\*\* WORK RESTRICTION \*\*\*

THE TWO BRIDGES SHALL BE CONSTRUCTED ONE AT A TIME WITH DIVISION I (BROS-C035(49)--8J-35) COMPLETED FIRST. THIS STRUCTURE SHALL BE COMPLETED SUCH THAT IT IS ADEQUATE FOR USE BY AGRICULTURAL EQUIPMENT PRIOR TO CLOSING THE SECOND DIVISION II BRIDGE (BROS-C035(50)--8J-35).

Project(s):

Project No: BROS-C035(49)--8J-35

County: FRANKLIN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 40TH STREET Length: 0.00 miles

Location: SEC 27-90-19

Project No: BROS-C035(50)--8J-35

County: FRANKLIN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: WARBLER AVENUE Length: 0.00 miles

Location: SEC 26-90-19

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-6 CCS BRIDGE - BROS-C035(49)--8J-35		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,150 CY
2403-0100010	STRUCT CONC (BRIDGE)	200 CY
2404-7775000	REINFORC STEEL	51,262 LB
SECTION NO. 0002		
ITEMS FOR A 90'-0 X 30'-6 CCS BRIDGE - BROS-C035(50)--8J-35		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,530 CY
2403-0100010	STRUCT CONC (BRIDGE)	200 CY
2404-7775000	REINFORC STEEL	51,262 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 44-C044-068

Proposed Contract Period: Late Start Date of 09/19/11 with 30 WORK DAYS

Project(s):

Project No: BROS-C044(68)--8J-44

County: HENRY

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: FREMONT AVE. Length: 0.00 miles

Location: SOUTH OF 305TH ST 1/2 MILE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR TWIN 10' X 8' RCB BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,205 CY
2403-0100020	STRUCT CONC (RCB CULV)	208 CY
2404-7775000	REINFORC STEEL	28,255 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 44-C044-069

Proposed Contract Period: Late Start Date of 09/06/11 with 40 WORK DAYS

Project(s):

Project No: BRS-C044(69)--60-44

County: HENRY

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: LEXINGTON AVE. Length: 0.10 miles

Location: ON LEXINGTON AVE. NORTH OF 310TH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR TWIN 10' X 8' REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	647 CY
2403-0100020	STRUCT CONC (RCB CULV)	244 CY
2404-7775000	REINFORC STEEL	32,386 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 61-C061-092

Proposed Contract Period: Late Start Date of 10/03/11 with 20 WORK DAYS

Project(s):

Project No: ER-C061(92)--58-61

County: MADISON

Type of Work: ABUTMENT REPAIR

Route: G50 Length: 0.05 miles

Location: COUNTY MAINTAINED ENTRANCE BRIDGE  
G50 R.O.W. DDIR NO. IA-10-02-61-G50-1

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 65-5341-084

Proposed Contract Period: Approx Start Date of 10/31/11 with 75 WORK DAYS

Proposal Note:

\*\*\*SITE AVAILABILITY\*\*\*

A GRADING CONTRACT FOR PROJECT NHSX-534-1(83)--3H-65 WAS LET 09/21/10 AND AWARDED TO C.J. MOYNA & SONS, ELKADER, IOWA. THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 120 WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00). THERE IS A LATE START DATE OF 07/11/11 AND 40 WORKING DAYS FOR THE EB I-29 BRIDGE BERMS (SITE 01). IN ADDITION, THERE ARE SETTLEMENT PLATES IN THE BERMS AND A 60 CALENDAR DAY SETTLEMENT PERIOD AFTER COMPLETION OF THE BERM. WORK ON THE APPROACH PAVING MAY NOT BEGIN UNTIL COMPLETION OF THE BERM AND SETTLEMENT PERIOD. THE SETTLEMENT PERIOD MAY BE INCREASED OR DECREASED BASED ON SETTLEMENT PLATE DATA.

AN ASPHALT RESURFACING PROJECT IMX-29-1(81)33-02-65 WAS LET 03/15/11 AND AWARDED TO WESTERN ENGINEERING, HARLAN, IOWA. THE CONTRACTOR BEGAN WORK THE WEEK OF MAY 9, 2011 WITH 140 CALENDAR DAYS TO COME OUT OF HEAD-TO-HEAD TRAFFIC CONTROL ON INTERSTATE 29. THERE IS AN APPROXIMATE START DATE OF SEPTEMBER 19, 2011 AND 15 WORKING DAYS TO COMPLETE WORK AFTER SWITCHING TO NORMAL TRAFFIC (SITE 03).

Project(s):

Project No: NHSX-534-1(84)--3H-65

County: MILLS

Type of Work: BRIDGE NEW - PPCB

Route: IOWA 534

Length: 0.00 miles

Location: US 34 EASTBOUND OVER I-29

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 1111; A 344'-0 X VARIES PRETENSION PRESTRESSED CONC. BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	49 CY
2403-0100010	STRUCT CONC (BRIDGE)	331 CY
2404-7775000	REINFORC STEEL	19,232 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	263,659 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	300 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 76-0033-045

Proposed Contract Period: Late Start Date of 09/19/11 with 15 WORK DAYS

Project(s):

Project No: BRFN-003-3(45)--39-76

County: POCAHONTAS

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 3 Length: 0.00 miles

Location: OVER BIG CEDAR CREEK 6.3 MILES W. OF IA. 4

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 76-0033-046

Proposed Contract Period: Late Start Date of 09/19/11 with 15 WORK DAYS

Project(s):

Project No: BRFN-003-3(46)--39-76

County: POCAHONTAS

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 3 Length: 0.00 miles

Location: OVER D.D. #21, 5.1 MILES W. OF IA. 4

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 82-0587-629

Proposed Contract Period: Late Start Date of 08/22/11 with 40 WORK DAYS

Project(s):

Project No: SB-IA-0587(629)--2T-82

County: SCOTT

Type of Work: STRUCTURES (MISCELLANEOUS)

Route: ELM STREET Length: 0.00 miles

Location: IN THE CITY OF BETTENDORF, LIVE, WORK, AND PLAY SCENIC  
OVERLOOK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 56'-0 X 15'-0 SCENIC OVERLOOK AND SITE IMPROVEMENTS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	100 CY
2403-0100010	STRUCT CONC (BRIDGE)	37 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,375 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 82-1827-002-D

Proposed Contract Period: Late Start Date of 04/16/12 with 115 WORK DAYS

Project(s):

Project No: EDP-1827(002)--7Y-82

County: SCOTT

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: CREDIT ISLAND PED BR Length: 1.00 miles

Location: CITY OF DAVENPORT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 795'-0 X 14'-0 PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10,228 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	57 CY
2403-0100010	STRUCT CONC (BRIDGE)	431 CY
2404-7775000	REINFORC STEEL	8,639 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	80,726 LB
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	661 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	154 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 89-0025-500

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Proposal Note:

\*\*\* DEFINITION OF MAINTENANCE BRIDGE NUMBERS \*\*\*

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.9O380:  
 . (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)  
 . {52}10.9O380 COUNTY NO. WHERE THE BRIDGE IS LOCATED  
 . 52{10.9}O380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9  
 . (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)  
 . 5210.9{o}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE  
 . (ALPHA VALUES;  
 . O = OVER, R = RIGHT, L = LEFT,  
 . A = RAMP, S = SINGLE)  
 . 5210.9O{380} 3-DIGIT ROUTE

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE FOLLOWING BRIDGES:

. 8924.4S002

Project(s):

Project No: MB-002-5(500)224--77-89  
 County: VAN BUREN  
 Type of Work: BRIDGE REPAIR  
 Route: IOWA 2 Length: 0.00 miles  
 Location: OVER BIG INDIAN CREEK, LOCATED 0.8 MI. W. OF THE IOWA 1 JCT.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 94-C094-069

Proposed Contract Period: Late Start Date of 07/16/12 with 75 WORK DAYS

Project(s):

Project No: BROS-C094(69)--5F-94

County: WEBSTER

Type of Work: BRIDGE AND APPROACHES - CCS

Route: BAXTER AVE Length: 0.24 miles

Location: OVER SOUTH BRANCH OF LIZARD CREEK  
SECTION 8, T89N, R30W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 24'-0 THREE SPAN CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,450 CY
2403-0100010	STRUCT CONC (BRIDGE)	200 CY
2404-7775000	REINFORC STEEL	48,753 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 079 Proposal ID: 65-5341-068

Proposed Contract Period: Approx Start Date of 04/23/12 with 240 WORK DAYS

Proposal Note:

\*\*\*SITE AVAILABILITY\*\*\*

AN IOWA GRADING CONTRACT FOR PROJECT NHSX-534-1(80)-3H-65 WAS LET 10/19/10 AND AWARDED TO JB HOLLAND CONSTRUCTION, DECORAH, IOWA. THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 120 WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00). THERE IS A LATE START DATE OF 08/01/11 AND 40 WORKING DAYS FOR THE MISSOURI RIVER BRIDGE EAST BERM (SITE 01). IN ADDITION, THERE ARE SETTLEMENT PLATES IN THE EAST BRIDGE BERM AND A 116 CALENDAR DAY SETTLEMENT PERIOD AFTER COMPLETION OF THE BERM. WORK ON THE EAST ABUTMENT MAY NOT BEGIN UNTIL COMPLETION OF THE BERM AND SETTLEMENT PERIOD. THE SETTLEMENT PERIOD MAY BE INCREASED OR DECREASED BASED ON SETTLEMENT PLATE DATA.

A NEBRASKA GRADING CONTRACT FOR PROJECT STP-34-7(118) IS SCHEDULED TO BE LET 07/21/11. THE CONTRACT WILL HAVE A 01/01/12 COMPLETION DATE FOR THE MISSOURI RIVER WEST BERM. IN ADDITION, THERE WILL BE A SETTLEMENT PERIOD OF 60 CALENDAR DAYS AFTER COMPLETION OF THE BERM. WORK ON THE WEST ABUTMENT MAY NOT BEGIN UNTIL AFTER COMPLETION OF THE BERM AND SETTLEMENT PERIOD.

\*\*\*WAGE RATE FOR ELECTRICIANS\*\*\*

WAGE DECISION IA10-31.8 DOES NOT INCLUDE AN ELECTRICIAN RATE. FOR BIDDING PURPOSES CONTRACTORS SHOULD USE NO LESS THAN \$27.29 BASE + \$8.38 FRINGE. IF NECESSARY, THE CONFORMANCE PROCESS WILL BE USED TO ADJUST THIS RATE AND CHANGES WILL BE INCORPORATED BY CHANGE ORDER.

\*\*\*PRE-BID MEETING\*\*\*

A PRE-BID MEETING WILL BE HELD ON MONDAY JUNE 20, 2011 AT 1:00PM IN THE EAST MATERIALS CONFERENCE ROOM OF THE DOT CENTRAL COMPLEX. THE DOT CENTRAL COMPLEX IS LOCATED AT 800 LINCOLN WAY AMES, IA 50010.

Project(s):

Project No: NHSX-534-1(68)--3H-65  
County: MILLS  
Type of Work: BRIDGE NEW - OTHER  
Route: IOWA 534 Length: 0.00 miles  
Location: RELOCATED US 34 OVER MISSOURI RIVER  
CROSSING N. OF PLATTSMOUTH NE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001	DESIGN NO. 0311; A 3,276'-1 X 86'-3 CONTINUOUS WELDED PLATE	

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

	GIRDER BRIDGE W/PPCB APPROACHES	
2403-0100010	STRUCT CONC (BRIDGE)	6,676 CY
2404-7775000	REINFORC STEEL	2,126,618 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	3,223,778 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 081 Proposal ID: 17-1372-617

Proposed Contract Period: Late Start Date of 09/12/11 with 70 WORK DAYS  
Site 01: TO COMPLETE ALL WATER, SANITARY/STORM SEWER & SUBDRAIN WORK.  
Late Start Date of 09/12/11 with 35 WORK DAYS

Project(s):

Project No: STP-U-1372(617)--70-17  
County: CERRO GORDO  
Type of Work: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING  
Route: 10TH AVE. Length: 0.60 miles  
Location: FROM BUDDY HOLLY PLACE TO 5TH PLACE NORTH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	104 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC PAVING		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,304 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	4,597 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: HMA PAVING		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,495 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	329 SY
2303-0121750	HMA (300K ESAL) BASE, 3/4"	3,589 SY
2303-0122500	HMA (300K ESAL) I-S, 1/2", NO FRIC	7,178 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 09-2188-102

Proposed Contract Period: Late Start Date of 04/02/12 with 120 WORK DAYS  
Site 01: TO COMPLETE STAGES 3B AND 4A SHOWN ON (102) PLAN SHEET J.1.  
No Start Date Specified with 25 WORK DAYS  
Site 02: TO COMPLETE STAGE 5 AS SHOWN ON (102) PLAN SHEET J.1.  
No Start Date Specified with 15 WORK DAYS

Proposal Note:

\*\*\* WORK PRIOR TO THE LATE START DATE \*\*\*

THE CONTRACTOR MAY BEGIN WORK PRIOR TO THE LATE START DATE OF APRIL 2, 2012 WITHOUT BEING CHARGED WORKING DAYS. WORKING DAYS WILL BE CHARGED STARTING ON THE LATE START DATE. THE NUMBER OF WORKING DAYS ASSIGNED TO THIS CONTRACT HAVE BEEN SHORTENED ASSUMING THE CONTRACTOR WILL START IN THE FALL/WINTER OF 2011/2012. FOR WORK DONE PRIOR TO THE LATE START DATE, THE CONTRACTOR SHALL NOT DO ANY WORK THAT INTERFERES WITH C-50 OR U.S. 218 TRAFFIC WITHOUT APPROVAL OF THE ENGINEER.

\*\*\* NO EXCUSE ROAD OPENING BONUS \*\*\*

THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION SO THAT ALL CONSTRUCTION THROUGH STAGE 6 AS SHOWN ON PLAN SHEET J.1 OF THE (102) PLAN ON OR BEFORE THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL US 218 AND COUNTY ROAD C-50 ROADWAYS OPEN TO TRAFFIC, INCLUDING ALL RAMPS, LOOPS AND ROUNDABOUTS WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: NHSN-218-7(117)--2R-09  
County: BREMER  
Type of Work: TRAFFIC SIGNS  
Route: U.S. 218 Length: 0.00 miles  
Location: IN THE CITY OF JANESVILLS AT CO. RD. C-50

Project No: HSIPX-218-8(102)--3L-09  
County: BREMER  
Type of Work: PCC PAVEMENT - GRADE AND NEW  
Route: U.S. 218 Length: 0.00 miles  
Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50

Project No: HSIPX-218-8(103)--3L-09  
County: BREMER  
Type of Work: BRIDGE NEW - PPCB  
Route: U.S. 218 Length: 0.00 miles  
Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Project No: NHSN-218-8(118)--2R-09  
 County: BREMER  
 Type of Work: LIGHTING  
 Route: U.S. 218 Length: 0.00 miles  
 Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50

Project No: HSIPX-218-8(121)--3L-09  
 County: BREMER  
 Type of Work: RCB CULVERT NEW - TWIN BOX  
 Route: U.S. 218 Length: 0.00 miles  
 Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS - HSIPX-218-8(102)--3L-09		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	579,946 CY
2108-5025000	OVERHAUL	1,606,115 ST-Y
2122-5190007	PAVED SHLD, PCC, 7"	438 SY
2301-1003105	STD/S-F PCC PAV'T, QM-C CL 3, 10.5"	77,585 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	161 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDERS		
BID THIS SECTION IF ALT. 'AA' OPTION 1 IS CHOSEN - (102)		
2122-5190007	PAVED SHLD, PCC, 7"	10,833 SY
SECTION NO. 0008		
DESIGN NO. 0109; A 277'-0 X 44'-0 PRETENSIONED PRESTRESSED		
CONCRETE BULB TEE BEAM BRIDGE - HSIPX-218-8(103)--3L-09		
2403-0100010	STRUCT CONC (BRIDGE)	822 CY
2404-7775000	REINFORC STEEL	42,700 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	132,293 LB
SECTION NO. 0010		
DESIGN NO. 0309; A TWIN 12' X 6' X 243' RCB, CAST IN PLACE		
BID THIS SECTION IF CAST IN PLACE ALT. IS CHOSEN - (121)		
2403-0100020	STRUCT CONC (RCB CULV)	719 CY
2404-7775000	REINFORC STEEL	103,323 LB
SECTION NO. 0012		
I/D NO EXCUSE ROAD OPENING BONUS FOR CONTRACT		
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 22-C022-064

Proposed Contract Period: Late Start Date of 08/22/11 with 50 WORK DAYS

Project(s):

Project No: FM-C022(64)--55-22

County: CLAYTON

Type of Work: PCC PAVEMENT - NEW

Route: X56 Length: 2.00 miles

Location: MCGREGOR SCL TO PIKES PEAK PARK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,400 CY
2301-1034080	STD/S-F PCC PAV'T, CL C CL 3I, 8"	21,226 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 25-7875-635

Proposed Contract Period: Late Start Date of 08/29/11 with 20 WORK DAYS

Project(s):

Project No: STP-E-7875(635)--8V-25

County: DALLAS

Type of Work: PCC SIDEWALK/TRAIL

Route: TRAIL Length: 0.50 miles

Location: FROM 156TH STREET  
TO WCL IN THE CITY OF URBANDALE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,087 CY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	2,884 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 52-1557-628

Proposed Contract Period: Late Start Date of 08/22/11 with 90 WORK DAYS

Project(s):

Project No: EDP-1557(628)--7Y-52

County: JOHNSON

Type of Work: PCC SIDEWALK/TRAIL

Route: CLEAR CREEK TRAIL Length: 0.00 miles

Location: CAMP CARDINAL BOULEVARD TRAILHEAD

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0001	
	RECREATION TRAILHEAD ITEMS	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,800 CY
	SECTION NO. 0002	
	RECREATION TRAIL ITEMS	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	562 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,690 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 56-C056-076

Proposed Contract Period: Late Start Date of 09/19/11 with 30 WORK DAYS

Project(s):

Project No: FM-C056(76)--55-56

County: LEE

Type of Work: PCC OVERLAY - UNBONDED

Route: X23 Length: 3.80 miles

Location: ON 240TH (X23) FROM WEST POINT TO HWY 16

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2310-5151040	PCC OVERLAY, FURN ONLY	9,406 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	49,118 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 62-C062-074

Proposed Contract Period: Late Start Date of 10/10/11 with 15 WORK DAYS

Project(s):

Project No: ER-C062(74)--58-62

County: MAHASKA

Type of Work: PCC PAVED SHOULDER - NEW

Route: G71 Length: 0.75 miles

Location: DES MOINES RIVER BRIDGE W 0.75 MI  
DDIR NO. IA-10-02-62-G71-1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - ER FUNDING		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	670 CY
2122-5190008	PAVED SHLD, PCC, 8"	2,583 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 64-0141-706

Proposed Contract Period: Late Start Date of 09/12/11 with 25 WORK DAYS

Project(s):

Project No: MP-014-1(706)100--76-64

County: MARSHALL

Type of Work: PCC CURB AND GUTTER

Route: IOWA 14 Length: 1.00 miles

Location: IN THE CITY OF MARSHALLTOWN FROM MERLE HIBBS BLVD. N.  
TO EDGELAND DR.

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 65-5341-081

Proposed Contract Period: Approx Start Date of 04/02/12 with 100 WORK DAYS  
Site 01: TO COMPLETE EAST AND WEST BERMS FOR THE WB BRIDGE OVER I-29  
Approx Start Date of 08/13/12 with 20 WORK DAYS

Proposal Note:

SITE AVAILABILITY:

A GRADING CONTRACT FOR PROJECT NHSX-534-1(80)--3H-65 WAS LET 10/19/10 AND AWARDED TO JB HOLLAND CONSTRUCTION, DECORAH, IOWA. THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 120 WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00). THERE IS A LATE START DATE OF 08/01/11 AND 40 WORKING DAYS FOR THE MISSOURI RIVER BRIDGE EAST BERM (SITE 01). IN ADDITION, THERE ARE SETTLEMENT PLATES IN THE EAST BRIDGE BERM AND A 116 CALENDAR DAY SETTLEMENT PERIOD AFTER COMPLETION OF THE BERM. WORK ON THE APPROACH PAVING MAY NOT BEGIN UNTIL COMPLETION OF THE BERM AND SETTLEMENT PERIOD. THE SETTLEMENT PERIOD MAY BE INCREASED OR DECREASED BASED ON SETTLEMENT PLATE DATA.

A GRADING CONTRACT FOR PROJECT NHSX-534-1(83)--3H-65 WAS LET 09/21/10 AND AWARDED TO C.J. MOYNA & SONS, ELKADER, IOWA. THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 120 WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00). THERE IS A LATE START DATE OF 07/11/11 AND 40 WORKING DAYS FOR THE EB I-29 BRIDGE BERMS (SITE 01). IN ADDITION, THERE ARE SETTLEMENT PLATES IN THE BERMS AND A 60 CALENDAR DAY SETTLEMENT PERIOD AFTER COMPLETION OF THE BERM. WORK ON THE APPROACH PAVING MAY NOT BEGIN UNTIL COMPLETION OF THE BERM AND SETTLEMENT PERIOD. THE SETTLEMENT PERIOD MAY BE INCREASED OR DECREASED BASED ON SETTLEMENT PLATE DATA

Project(s):

Project No: NHSX-534-1(81)--3H-65  
County: MILLS  
Type of Work: PCC PAVEMENT - GRADE AND NEW  
Route: IOWA 534 Length: 4.60 miles  
Location: RELOC. US 34 FROM MISSOURI RIVER E. TO JUST E. OF BN/SF R.R.  
(EBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	151,807 CY
2108-5025000	OVERHAUL	1,934,432 ST-Y
2122-5190010	PAVED SHLD, PCC, 10"	819 SY
2301-1003080	STD/S-F PCC PAV'T, QM-C CL 3, 8"	14,393 SY
2301-1003100	STD/S-F PCC PAV'T, QM-C CL 3, 10"	115,182 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDER		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN  
2122-5190007 PAVED SHLD, PCC, 7" 9,153 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 77-0187-627

Proposed Contract Period: Late Start Date of 05/21/12 with 95 WORK DAYS

Project(s):

Project No: STP-E-0187(627)--8V-77

County: POLK

Type of Work: PCC SIDEWALK/TRAIL

Route: NEAL SMITH CONNECTOR Length: 1.10 miles

Location: TRAIL SOUTH OF ORALABOR ROAD FROM SOUTH  
ANKENY BOULEVARD TO SW STATE STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,222 CY
2403-0100010	STRUCT CONC (BRIDGE)	110 CY
2404-7775000	REINFORC STEEL	15,368 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	5,407 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 77-0654-134

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Project(s):

Project No: ER-065-4(134)--28-77

County: POLK

Type of Work: PCC PAVED SHOULDER - NEW

Route: U.S. 65 Length: 1.20 miles

Location: JUST N. OF S. SKUNK RIVER NEAR 102ND AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - ER FUNDING		
2122-5190006	PAVED SHLD, PCC, 6"	13,937 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 84-7055-623-A

Proposed Contract Period: Late Start Date of 08/22/11 with 25 WORK DAYS

Project(s):

Project No: SRTS-U-7055(623)--8U-84

County: SIOUX

Type of Work: PCC SIDEWALK/TRAIL

Route: S. MAIN AVE Length: 0.65 miles

Location: IN THE CITY OF SIOUX CENTER US 75 S, 2ND AVE SE  
AND 6TH ST SE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	100 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 85-0155-675

Proposed Contract Period: Late Start Date of 08/29/11 with 55 WORK DAYS

Project(s):

Project No: HDP-0155(675)--71-85

County: STORY

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: GRAND AVE. Length: 0.10 miles

Location: IN THE CITY OF AMES, S 16TH ST N 0.1 MI  
TO COLDWATER CLUBHOUSE ENTRANCE

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,227 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	509 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	292 SY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	3,256 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	604 SY

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 04-0055-707

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):

Project No: MP-005-5(707)4--76-04

County: APPANOOSE

Type of Work: HMA RESURFACING

Route: IOWA 5 Length: 0.71 miles

Location: IN THE CITY OF CINCINNATI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	1,246 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,578 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 16-C016-080

Proposed Contract Period: Late Start Date of 09/06/11 with 30 WORK DAYS

Project(s):

Project No: FM-C016(80)--55-16

County: CEDAR

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: Y14 Length: 5.00 miles

Location: MUSCATINE CNTY. LINE TO 290TH ST. (F44)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	580 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	11,570 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 30-C030-032

Proposed Contract Period: Late Start Date of 07/09/12 with 65 WORK DAYS

Project(s):

Project No: LFM-599--7X-30  
County: DICKINSON  
Type of Work: HMA RESURFACING  
Route: A43 Length: 7.00 miles  
Location: FROM US HIGHWAY #71 EAST TO 270TH AVE.

Project No: FM-C030(32)--55-30  
County: DICKINSON  
Type of Work: HMA RESURFACING  
Route: M54 AND A48 Length: 11.00 miles  
Location: FROM 260TH ST. NORTH TO 240TH ST. AND ON 240TH ST. FROM  
270TH AVE. EAST TO 310TH AVE.

Project No: FM-C030(38)--55-30  
County: DICKINSON  
Type of Work: HMA RESURFACING  
Route: A31 Length: 3.00 miles  
Location: FROM 310TH AVE. EAST TO EMMET COUNTY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - LFM-599--7X-30		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	197 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	8,080 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	5,975 TON
SECTION NO. 0002		
ROADWAY ITEMS - FM-C030(32)--55-30		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	140 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	9,775 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	7,230 TON
SECTION NO. 0003		
ROADWAY ITEMS - FM-C030(38)--55-30		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	150 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,825 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,570 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 30-C030-033

Proposed Contract Period: Late Start Date of 09/03/12 with 20 WORK DAYS

Project(s):

Project No: STP-S-C030(33)--5E-30

County: DICKINSON

Type of Work: HMA RESURFACING

Route: A48 Length: 3.00 miles

Location: FROM 310TH AVENUE (N14) EAST TO EMMET COUNTY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	159 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,906 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,526 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 38-C038-087

Proposed Contract Period: Late Start Date of 06/25/12 with 75 WORK DAYS

Project(s):

Project No: STP-S-C038(87)--5E-38  
County: GRUNDY

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
Route: T-29 Length: 12.50 miles  
Location: MARSHALL COUNTY LINE NORTH 10.5 MI.  
TO IA 175

Project No: FM-C038(88)--55-38  
County: GRUNDY

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
Route: D-67 Length: 2.00 miles  
Location: T29 WEST TWO MILES TO CITY OF CONRAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STP-S-C038(87)--5E-38		
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	13,490 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	11,885 TON
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C038(88)--55-38		
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	2,839 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	2,505 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 43-0304-709

Proposed Contract Period: Late Start Date of 09/12/11 with 20 WORK DAYS

Project(s):

Project No: MP-030-4(709)19--76-43  
 County: HARRISON  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: U.S. 30 Length: 0.10 miles  
 Location: IN THE CITY OF LOGAN.

Project No: MP-030-4(710)27--76-43  
 County: HARRISON  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: U.S. 30 Length: 0.23 miles  
 Location: IN THE CITY OF WOODBINE.

Project No: MP-037-4(703)24--76-43  
 County: HARRISON  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: IOWA 37 Length: 0.18 miles  
 Location: IN THE CITY OF DUNLAP, 12TH ST. TO THE ECL.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
2303-0033504	ROADWAY ITEMS - MP-030-4(709)19--76-43 HMA (1M ESAL) SURF, 1/2", FRIC L-4	191 TON
SECTION NO. 0002		
2303-0033504	ROADWAY ITEMS - MP-030-4(710)27--76-43 HMA (1M ESAL) SURF, 1/2", FRIC L-4	338 TON
SECTION NO. 0003		
2303-0033504	ROADWAY ITEMS - MP-037-4(703)24--76-43 HMA (1M ESAL) SURF, 1/2", FRIC L-4	174 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 50-C050-090

Proposed Contract Period: Late Start Date of 05/07/12 with 35 WORK DAYS

Project(s):

Project No: HRRR-C050(90)--5R-50

County: JASPER

Type of Work: HMA PAVEMENT - GRADE AND REPLACE

Route: LIBERTY AVENUE T-14 Length: 0.19 miles

Location: APPROX. 0.75 MILE EAST OF IOWA SPEEDWAY  
DRIVE; HORIZONTAL CURVE FLATTENING

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,015 CY
2303-0021750	HMA (300K ESAL) BASE, 3/4"	1,064 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 51-2465-620

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):

Project No: STP-U-2465(620)--70-51

County: JEFFERSON

Type of Work: HMA RESURFACING

Route: FILLMORE AVENUE Length: 0.47 miles

Location: FROM MAIN STREET TO MAPLE STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	1,584 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	134 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 76-C076-061

Proposed Contract Period: Late Start Date of 08/22/11 with 35 WORK DAYS

Project(s):

Project No: FM-C076(61)--55-76

County: POCAHONTAS

Type of Work: HMA RESURFACING WITH MILLING

Route: N-28 Length: 8.04 miles

Location: FROM CALHOUN CO. LINE NORTH 1 MI.;FROM I  
HWY 7 N 5 MI. TO C-49 AND HWY 3 N 3 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	4,102 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	8,106 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 78-0801-363-A

Proposed Contract Period: Late Start Date of 07/02/12 with 85 WORK DAYS

Project(s):

Project No: IM-080-1(363)3--13-78

County: POTTAWATTAMIE

Type of Work: HMA PAVEMENT - GRADE AND NEW

Route: I-80 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS - S. EXPRESSWAY  
DUAL LEFT TURN INTERSECTION IMPROVEMENTS

Project No: IM-080-1(412)3--13-78

County: POTTAWATTAMIE

Type of Work: TRAFFIC SIGNALS

Route: I-80 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS AT S. EXPRESSWAY  
DUAL LEFT TURN INTERSECTION IMPROVEMENTS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - IM-080-1(363)3--13-78		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,212 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	534 CY
2122-5190085	PAVED SHLD, PCC, 8.5"	699 SY
2301-1033085	STD/S-F PCC PAV'T, CL C CL 3, 8.5"	1,625 SY
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	682 TON
2303-0101000	HMA WEDGE/LEVEL/STRENGTH	269 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	117 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 96-C096-108

Proposed Contract Period: Late Start Date of 08/22/11 with 15 WORK DAYS

Project(s):

Project No: FM-C096(108)--55-96

County: WINNESHIEK

Type of Work: HMA RESURFACING WITH MILLING

Route: A34 Length: 2.61 miles

Location: INT OF BLUFFTON RD. TO BLUFFTON &  
MADISON TWP LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	3,202 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,134 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 01-0924-705

Proposed Contract Period: Late Start Date of 09/12/11 with 40 WORK DAYS

Project(s):

Project No: MP-025-4(701)48--76-01  
County: ADAIR

Type of Work: PCC PATCHING  
Route: IOWA 25 Length: 1.00 miles  
Location: IN THE CITY OF ORIENT FROM SCL TO WCL

Project No: MP-092-4(705)81--76-01  
County: ADAIR

Type of Work: PCC PATCHING  
Route: IOWA 92 Length: 11.80 miles  
Location: FROM IA 25 E. TO MADISON CO. LINE

Project No: MP-092-4(709)43--76-15  
County: CASS

Type of Work: PCC PATCHING  
Route: IOWA 92 Length: 7.87 miles  
Location: FROM HARRISON ST. IN THE CITY OF GRISWOLD TO US 71.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - MP-025-4(701)48--76-01		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	202 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	14 EACH
SECTION NO. 0002		
ROADWAY ITEMS - MP-092-4(705)81--76-01		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,423 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	176 EACH
SECTION NO. 0003		
ROADWAY ITEMS - MP-092-4(709)43--76-15		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	317 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	35 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 11-0033-706

Proposed Contract Period: Late Start Date of 09/26/11 with 15 WORK DAYS

Project(s):

Project No: MP-003-3(706)84--76-11

County: BUENA VISTA

Type of Work: PCC PATCHING

Route: IOWA 3 Length: 0.00 miles

Location: FROM APPROX. 2.4 MILES E. OF US 71 TO APPROX. 6.4 MILES E.  
OF IA. 4(VAR. LOC.)

Project No: MP-007-3(707)32--76-11

County: BUENA VISTA

Type of Work: PCC PATCHING

Route: IOWA 7 Length: 0.00 miles

Location: 0.5 MILE W. OF POCAHONTAS CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - MP-003-3(706)84--76-11		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	278 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	24 EACH
SECTION NO. 0002		
ROADWAY ITEMS - MP-007-3(707)32--76-11		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	248 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 15-0834-701

Proposed Contract Period: Late Start Date of 08/22/11 with 25 WORK DAYS

Project(s):

Project No: MP-071-4(704)84--76-05

County: AUDUBON

Type of Work: SLURRY SEAL

Route: U.S. 71 Length: 1.00 miles

Location: IN THE CITY OF AUDUBON.

Project No: MP-083-4(701)39--76-15

County: CASS

Type of Work: SLURRY SEAL

Route: IOWA 83 Length: 9.98 miles

Location: FROM THE EAST JCT. OF U.S. 71 TO IOWA 148 IN THE  
CITY OF ANITA.

Project No: MP-092-4(710)53--76-15

County: CASS

Type of Work: SLURRY SEAL

Route: IOWA 92 Length: 5.87 miles

Location: FROM THE NORTH JCT. OF U.S. 71 TO N-28

Project No: MP-169-4(702)70--76-61

County: MADISON

Type of Work: SLURRY SEAL

Route: U.S. 169 Length: 4.63 miles

Location: FROM THE N. JCT. OF IOWA 92 TO 2.7 MI. NORTH OF G-4R.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 25-1694-703

Proposed Contract Period: Late Start Date of 09/12/11 with 20 WORK DAYS

Project(s):

Project No: MP-044-4(705)92--76-25  
 County: DALLAS  
 Type of Work: PCC PATCHING  
 Route: IOWA 44 Length: 3.61 miles  
 Location: FROM US 169 TO THE ECL OF DALLAS CENTER.

Project No: MP-144-4(700)0--76-25  
 County: DALLAS  
 Type of Work: PCC PATCHING  
 Route: IOWA 144 Length: 2.30 miles  
 Location: IN THE CITY OF PERRY

Project No: MP-169-4(703)99--76-25  
 County: DALLAS  
 Type of Work: PCC PATCHING  
 Route: U.S. 169 Length: 18.57 miles  
 Location: FROM MINBURN TO OGDEN.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - MP-044-4(705)92--76-25		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	269 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	28 EACH
SECTION NO. 0002		
ROADWAY ITEMS - MP-144-4(700)0--76-25		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	243 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	25 EACH
SECTION NO. 0003		
ROADWAY ITEMS - MP-169-4(703)99--76-25		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	958 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	79 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 27-C027-046

Proposed Contract Period: Late Start Date of 08/15/11 with 45 WORK DAYS

Project(s):

Project No: FM-C027(46)--55-27

County: DECATUR

Type of Work: HMA JOINT & CRACK SEALING

Route: MULTIPLE ROUTES Length: 25.80 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 27-0695-702

Proposed Contract Period: Late Start Date of 08/29/11 with 15 WORK DAYS

Project(s):

Project No: MP-069-5(702)4--76-27

County: DECATUR

Type of Work: HMA JOINT & CRACK SEALING

Route: U.S. 69 Length: 12.40 miles

Location: FROM LAMONI, EAST AND NORTH TO THE JCT. IOWA 2 IN LEON.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 36-C036-062

Proposed Contract Period: Late Start Date of 08/29/11 with 10 WORK DAYS

Project(s):

Project No: FM-C036(62)--55-36

County: FREMONT

Type of Work: SEAL COAT

Route: MULTIPLE ROUTES Length: 12.37 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 36-0024-708

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Project(s):

Project No: MP-002-4(708)16--76-36

County: FREMONT

Type of Work: HMA PATCHING

Route: IOWA 2 Length: 12.58 miles

Location: FROM SIDNEY TO US 59.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 39-0444-707

Proposed Contract Period: Late Start Date of 08/22/11 with 45 WORK DAYS

Project(s):

Project No: MP-044-4(707)66--76-39

County: GUTHRIE

Type of Work: PCC JOINT & CRACK SEALING

Route: IOWA 44 Length: 13.70 miles

Location: FROM GUTHRIE CENTER TO PANORA.

Project No: MP-002-4(702)99--76-80

County: RINGGOLD

Type of Work: HMA CRACK FILLING

Route: IOWA 2 Length: 9.80 miles

Location: FROM MOUNT AYR TO KELLERTON.

Project No: MP-148-4(709)22--76-87

County: TAYLOR

Type of Work: SLURRY SEAL

Route: IOWA 148 Length: 8.67 miles

Location: FROM J-20 TO U.S. 34.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 43-0304-708

Proposed Contract Period: Late Start Date of 08/22/11 with 25 WORK DAYS

Project(s):

Project No: MP-030-4(708)12--76-43

County: HARRISON

Type of Work: MICROSURFACING

Route: U.S. 30 Length: 11.74 miles

Location: FORM ECL OF MISSOURI VALLEY TO IA 44.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 211 Proposal ID: 47-1753-703-A

Proposed Contract Period: Late Start Date of 09/30/11 with 20 WORK DAYS

Project(s):

Project No: MP-175-3(703)52--76-47

County: IDA

Type of Work: HMA CRACK FILLING

Route: IOWA 175 Length: 7.82 miles

Location: FROM ECL OF IDA GROVE TO THE SAC COUNTY LINE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 212 Proposal ID: 59-0655-704

Proposed Contract Period: Late Start Date of 08/29/11 with 35 WORK DAYS

Project(s):

Project No: MP-065-5(704)32--76-59

County: LUCAS

Type of Work: HMA PATCHING

Route: U.S. 65

Length: 13.73 miles

Location: FROM US 34 N. TO LIBERTY CENTER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 213 Proposal ID: 62-0635-706

Proposed Contract Period: Late Start Date of 09/12/11 with 35 WORK DAYS  
Site 01: TO COMPLETE PATCHES AT STA.3507+00 AND STA.3482+50  
Late Start Date of 09/12/11 with 15 WORK DAYS

Project(s):

Project No: MP-063-5(706)61--76-62  
County: MAHASKA  
Type of Work: PCC PATCHING  
Route: U.S. 63 Length: 2.02 miles  
Location: FROM IOWA 163 RAMP INTERSECTION N. TO 2ND AVE. IN  
OSKALOOSA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,652 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	60 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 214 Proposal ID: 65-0344-711

Proposed Contract Period: Late Start Date of 08/22/11 with 60 WORK DAYS

Project(s):

Project No: MP-034-4(711)5--76-65

County: MILLS

Type of Work: SLURRY SEAL

Route: U.S. 34 Length: 15.50 miles

Location: FROM EAST OF I-29 TO WEST OF HASTINGS.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 215 Proposal ID: 73-0594-704

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):

Project No: MP-059-4(704)11--76-73

County: PAGE

Type of Work: PCC PATCHING

Route: U.S. 59 Length: 0.50 miles

Location: AT THE INTERSECTION WITH IA 2.

Project No: MP-092-4(704)21--76-78

County: POTTAWATTAMIE

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 92 Length: 1.60 miles

Location: FROM 3 MI. EAST OF TREYNOR, EAST 1.6 MI. (VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - MP-59-4(704)11--76-73		
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	182 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	530 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	47 EACH
SECTION NO. 0002		
ROADWAY ITEMS - MP-92-4(704)21--76-78		
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	205 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 216 Proposal ID: 78-0064-710

Proposed Contract Period: Late Start Date of 10/03/11 with 65 WORK DAYS

Project(s):

Project No: MP-048-4(706)24--76-69

County: MONTGOMERY

Type of Work: HMA CRACK FILLING

Route: IOWA 48 Length: 11.81 miles

Location: FROM U.S. 34 TO ELLIOTT.

Project No: MP-006-4(708)8--76-78

County: POTTAWATTAMIE

Type of Work: HMA CRACK FILLING

Route: U.S. 6 Length: 4.09 miles

Location: FROM I-80 EAST, TO 0.4 MI. WEST OF L-52.

Project No: MP-006-4(710)30--76-78

County: POTTAWATTAMIE

Type of Work: HMA CRACK FILLING

Route: U.S. 6 Length: 13.06 miles

Location: FROM OAKLAND TO IOWA 48.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 217 Proposal ID: 78-0924-705

Proposed Contract Period: Late Start Date of 09/19/11 with 30 WORK DAYS

Project(s):

Project No: MP-059-4(704)31--76-65  
 County: MILLS  
 Type of Work: PCC PATCHING  
 Route: U.S. 59 Length: 7.98 miles  
 Location: FROM US 34 TO CO. RD. H-12.

Project No: MP-083-4(703)15--76-78  
 County: POTTAWATTAMIE  
 Type of Work: PCC PATCHING  
 Route: IOWA 83 Length: 0.00 miles  
 Location: AT THE INTERSECTION OF US 59 AND IA 83.

Project No: MP-092-4(705)7--76-78  
 County: POTTAWATTAMIE  
 Type of Work: PCC PATCHING  
 Route: IOWA 92 Length: 11.00 miles  
 Location: FROM I-29 TO TREYNOR.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - MP-059-4(704)31--76-65		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	189 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	38 EACH
SECTION NO. 0002		
ROADWAY ITEMS - MP-083-4(703)15--76-78		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	194 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH
SECTION NO. 0003		
ROADWAY ITEMS - MP-092-4(705)7--76-78		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	618 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	34 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 218 Proposal ID: 88-1694-708

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: MP-169-4(708)47--76-88

County: UNION

Type of Work: PCC PATCHING

Route: U.S. 169 Length: 7.30 miles

Location: FROM NORTH OF U.S. 34 TO LORIMOR.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	441 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	79 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 219 Proposal ID: 92-0925-703

Proposed Contract Period: Late Start Date of 10/03/11 with 20 WORK DAYS

Project(s):

Project No: MP-092-5(703)242--76-92

County: WASHINGTON

Type of Work: HMA CRACK FILLING

Route: IOWA 92 Length: 18.02 miles

Location: FROM JUST E. OF U.S. 218 NEAR AINSWORTH E. TO U.S. 61 NEAR  
GRANDVIEW

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 220 Proposal ID: 97-1411-035

Proposed Contract Period: Late Start Date of 06/25/12 with 70 WORK DAYS

Project(s):

Project No: STP-141-1(35)--2C-97

County: WOODBURY

Type of Work: PCC PATCHING

Route: IOWA 141 Length: 0.00 miles

Location: I-29 E. TO HANCOCK AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	5,242 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	557 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 20-0692-016

Proposed Contract Period: Late Start Date of 09/19/11 with 10 WORK DAYS

Project(s):

Project No: ER-069-2(16)--28-20

County: CLARKE

Type of Work: SLIDE REPAIR

Route: U.S. 69 Length: 0.00 miles

Location: 6.5 MILES S. OF OSCEOLA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 25-C025-086

Proposed Contract Period: Late Start Date of 08/22/11 with 45 WORK DAYS

Project(s):

Project No: ER-C025(86)--58-25

County: DALLAS

Type of Work: EMERGENCY REPAIR - EROSION

Route: R16 Length: 0.15 miles

Location: ALONG N. RACCOON RIVER; APPROX. 2 MILES NORTH OF VAN METER.  
DDIR IA-10-02-25-R16-2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
EROSION CONTROL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	350 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 44-2182-138

Proposed Contract Period: Late Start Date of 09/19/11 with 10 WORK DAYS

Project(s):

Project No: ER-218-2(138)--28-44

County: HENRY

Type of Work: SLIDE REPAIR

Route: U.S. 218

Length: 0.00 miles

Location: 3.5 MILES S. OF OLDS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,465 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 51-0348-154

Proposed Contract Period: Late Start Date of 09/26/11 with 5 WORK DAYS

Project(s):

Project No: ER-034-8(154)--28-51

County: JEFFERSON

Type of Work: SLIDE REPAIR

Route: U.S. 34 Length: 0.00 miles

Location: SE CORNER OF TAMARACK RD. INTERSECTION  
W. OF LOCKRIDGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	726 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 52-0015-098

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Project(s):

Project No: STPN-001-5(98)--2J-52

County: JOHNSON

Type of Work: PIPE CULVERTS

Route: IOWA 1 Length: 0.00 miles

Location: 0.7 MILE NORTH OF WASHINGTON CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	150 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 56-C056-080

Proposed Contract Period: Late Start Date of 09/19/11 with 35 WORK DAYS

Project(s):

Project No: ER-C056(80)--58-56  
County: LEE

Type of Work: EMERGENCY REPAIR - EROSION  
Route: J72/300TH STREET Length: 0.00 miles  
Location: AT A DRAINAGE DITCH, APPROX. 1400' EAST OF 205TH AVE.  
IN THE NE 1/4 OF SEC. 14-66-06 DDIR NO. IA-10-01-56-J72-1

Project No: ER-C056(81)--58-56  
County: LEE

Type of Work: EMERGENCY REPAIR - EROSION  
Route: J40/160TH STREET Length: 0.00 miles  
Location: AT A DRAINAGE DITCH, 3.5 MILES NORTH OF PRIMROSE IN  
THE NW 1/4 OF SEC. 03-68-07 DDIR NO. IA-10-01-56-J40-1.

Project No: ER-C056(82)--58-56  
County: LEE

Type of Work: EMERGENCY REPAIR - EROSION  
Route: J56/FRANKLIN ROAD Length: 0.00 miles  
Location: UNDER 219030 DDIR NO. IA-10-01-56-J56-1

Project No: ER-C056(83)--58-56  
County: LEE

Type of Work: EMERGENCY REPAIR - EROSION  
Route: J49/175TH STREET Length: 0.00 miles  
Location: AT A SMALL STREAM, APPROX. 2300' WEST OF 345TH AVE. IN THE  
NW CORNER OF SEC. 07-68-03. DDIR NO. IA-10-02-56-J48-1

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0001	
	EROSION CONTROL ITEMS	
	LEE COUNTY ER-C056(80)--58-56	
2102-2625000	EMBANKMENT-IN-PLACE	20 CY
	SECTION NO. 0002	
	EROSION CONTROL ITEMS	
	LEE COUNTY ER-C056(81)--58-56	
2102-2625000	EMBANKMENT-IN-PLACE	15 CY
	SECTION NO. 0003	
	EROSION CONTROL ITEMS	
	LEE COUNTY ER-C056(82)--58-56	
2102-2625000	EMBANKMENT-IN-PLACE	11 CY
	SECTION NO. 0004	
	EROSION CONTROL ITEMS	
	LEE COUNTY ER-C056(83)--58-56	
2102-2625000	EMBANKMENT-IN-PLACE	72 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 75-0752-054

Proposed Contract Period: Late Start Date of 09/12/11 with 30 WORK DAYS

Project(s):

Project No: NHSN-075-2(54)--2R-75

County: PLYMOUTH

Type of Work: PIPE CULVERTS

Route: U.S. 75

Length: 0.00 miles

Location: OVER D.D. 1 MILE N. OF C60 IN HINTON  
(NBL/SBL)

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	TWIN 88 INCH X 54 INCH X 174' REINFORCED CONCRETE ARCH PIPE	
2102-2625000	EMBANKMENT-IN-PLACE	519 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 83-C083-049

Proposed Contract Period: Late Start Date of 08/22/11 with 15 WORK DAYS

Project(s):

Project No: ER-C083(49)--58-83

County: SHELBY

Type of Work: EMERGENCY REPAIR - EROSION

Route: M56 Length: 0.00 miles

Location: 3/4 MI. SOUTH OF 400TH ST.  
DDIR NO. IA-10-02-83-M56-1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
EROSION CONTROL ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	36 CY
2404-7775000	REINFORC STEEL	1,412 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 309 Proposal ID: 85-0695-096

Proposed Contract Period: Late Start Date of 09/12/11 with 25 WORK DAYS

Project(s):

Project No: STP-069-5(96)--2C-85

County: STORY

Type of Work: LONGITUDINAL SUBDRAINS

Route: U.S. 69 Length: 7.30 miles

Location: FROM 190TH ST., NORTH TO E-18.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 310 Proposal ID: 86-0306-175

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):

Project No: NHSN-030-6(175)--2R-86

County: TAMA

Type of Work: PIPE CULVERTS

Route: U.S. 30 Length: 0.00 miles

Location: FROM E. OF TAMA/TOLEDO E. TO BENTON CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	429 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 311 Proposal ID: 92-2183-082

Proposed Contract Period: Late Start Date of 10/24/11 with 10 WORK DAYS

Project(s):

Project No: ER-218-3(82)--28-92

County: WASHINGTON

Type of Work: REVETMENT

Route: U.S. 218 Length: 0.00 miles

Location: 1 MILE S. OF AINSWORTH

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 312 Proposal ID: 97-0297-051

Proposed Contract Period: Late Start Date of 05/28/12 with 80 WORK DAYS

Project(s):

Project No: IM-029-7(51)149--13-97

County: WOODBURY

Type of Work: SANITARY SEWER

Route: I-29 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY FROM PERRY CREEK  
LIFT STATION TO TRI-VIEW AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SANITARY SEWER ITEMS		
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	4,342 SY
2511-0302400	RECREATIONAL TRAIL, PCC, 4"	33 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-467

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE DIVISION 1 SIGNS

Completion Date of 01/31/12

Site 02: TO COMPLETE DIVISION 2 SIGNS

Late Start Date of 08/22/11 with 25 WORK DAYS

Project(s):

Project No: NHSN-000-S(467)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 04-0055-708

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):

Project No: MP-005-5(708)11--76-04

County: APPANOOSE

Type of Work: PAVEMENT MARKINGS

Route: IOWA 5 Length: 1.24 miles

Location: FROM 540TH STREET, NORTH TO THE SCL OF CENTERVILLE, NEAR  
E. GREEN STREET.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 61-C061-086

Proposed Contract Period: Late Start Date of 08/22/11 with 40 WORK DAYS

Project(s):

Project No: FM-C061(86)--55-61

County: MADISON

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 78-C078-165

Proposed Contract Period: Late Start Date of 08/15/11 with 65 WORK DAYS

Project(s):

Project No: FM-C078(165)--55-78

County: POTTAWATTAMIE

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES Length: 199.28 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 23-0309-160

Proposed Contract Period: Approx Start Date of 09/26/11 with 10 WORK DAYS

Project(s):

Project No: NHSN-030-9(160)--2R-23

County: CLINTON

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: IN THE CITY OF CLINTON AT 2573 CAMANCHE AVE. &  
PARCEL NO. 275

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 78-0293-124

Proposed Contract Period: Approx Start Date of 09/26/11 with 15 WORK DAYS

Project(s):

Project No: IMN-029-3(124)48--0E-78

County: POTTAWATTAMIE

Type of Work: SALVAGE AND REMOVAL

Route: I-29 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS AT 2837 S. 10TH ST. &  
2810 S. 7TH ST. PARCEL NO. 314 & 329A

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 403 Proposal ID: 82-0741-216

Proposed Contract Period: Approx Start Date of 09/26/11 with 20 WORK DAYS

Project(s):

Project No: IMN-074-1(216)5--0E-82

County: SCOTT

Type of Work: SALVAGE AND REMOVAL

Route: I-74 Length: 0.00 miles

Location: IN THE CITY OF BETTENDORF AT 1115 GRANT ST.,  
536 14TH ST & 1303 MISS. BLVD.- PARCEL #347/374/377

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 37-3800-601

Proposed Contract Period: Late Start Date of 08/22/11 with 145 WORK DAYS

Proposal Note:

\*\*\* CONTRACT AWARD LIMIT \*\*\*  
PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR  
ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS  
PROPOSAL IS \$1,405,000.00

Project(s):

Project No: STP-E-3800(601)--8V-37  
County: GREENE  
Type of Work: MISCELLANEOUS  
Route: EAST LINCOLN WAY Length: 0.25 miles  
Location: COURTHOUSE SQUARE TO BUSINESS SIDE  
SCENIC OR HISTORIC HWY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - BASE BID		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,530 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	16 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 452 Proposal ID: 56-5195-601

Proposed Contract Period: Late Start Date of 09/12/11 with 35 WORK DAYS

Project(s):

Project No: EDP-5195(601)--7Y-56

County: LEE

Type of Work: MISCELLANEOUS

Route: J74

Length: 0.00 miles

Location: IN THE CITY OF MONTROSE;  
MONTROSE ENTRANCE SIGNS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 15-0801-410

Proposed Contract Period: Late Start Date of 09/06/11 with 75 WORK DAYS

Project(s):

Project No: IMN-080-1(410)58--0E-15

County: CASS

Type of Work: LANDSCAPING

Route: I-80 Length: 0.00 miles

Location: FROM CO. RD. N-16 E. TO CO.RD.N-28

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: 40-0204-047

Proposed Contract Period: Late Start Date of 04/16/12 with 20 WORK DAYS

Project(s):

Project No: NHSN-020-4(47)--2R-40

County: HAMILTON

Type of Work: LANDSCAPING

Route: U.S. 20 Length: 0.00 miles

Location: FROM CO. RD. R-77 E. TO CO. RD. S-27

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 503 Proposal ID: 77-1631-086

Proposed Contract Period: Late Start Date of 09/26/11 with 30 WORK DAYS

Project(s):

Project No: NHSN-163-1(86)--2R-77

County: POLK

Type of Work: LANDSCAPING

Route: IOWA 163 Length: 0.00 miles

Location: FROM NE 56 ST. IN PLEASANT HILL E. TO NE 112TH ST.  
(CO. RD. S-27)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 504 Proposal ID: 78-0292-073

Proposed Contract Period: Late Start Date of 10/10/11 with 20 WORK DAYS

Project(s):

Project No: IMN-029-2(73)44--0E-78

County: POTTAWATTAMIE

Type of Work: CLEARING AND GRUBBING

Route: I-29 Length: 0.00 miles

Location: FROM MILLS CO. LINE N. TO BUS. U.S.75, SINGING HILLS BLVD.  
IN SIOUX CITY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A.M.

Proposed Bid Order: 651 Proposal ID: 00-0005-715-A

Proposed Contract Period: Approx Start Date of 08/22/11 with 25 WORK DAYS

Project(s):

Project No: MP-000-5(715)0--76-00

County: STATEWIDE

Type of Work: HOT MIX ASPHALT MIX

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN WAPELLO, WARREN, DECATUR & LUCAS CO.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------