

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 15, 2011
Date of Addendum: November 9, 2011

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
107	89-C089-067	PCC OVERLAY - BONDED	VAN BUREN	STP-S-C089(67)--5E-89	15NOV107.A02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to plan sheet C.02:

Replace Tabulation 108-26 with the attached Tabulation 108-26

STAGING NOTES

108-26

MODIFIED

1. The Contractor shall provide the Engineer with a Staging Plan that maintains access to residents and businesses at all times.
2. Except for the tie-in reconstruction at the north and south end of the project, all patches and reconstruction shall be overlaid. The patches and reconstruction shall obtain opening strength prior to overlaying.
3. The road may be closed for patching, reconstruction, and overlay work, however, access to residents and businesses must be maintained at all times.
4. Shoulder work does not have to be completed to open the road, however, appropriate signage indicating shoulder drop-offs shall be required if the road is opened to traffic before shoulder work is completed.