

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 18-C018-063

Proposed Contract Period: Late Start Date of 08/27/12 with 40 WORK DAYS

Project(s):

Project No: BROS-C018(63)--8J-18

County: CHEROKEE

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 640TH STREET Length: 0.00 miles

Location: APPROXIMATELY 2000 FEET EAST OF M AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,600 CY
2403-0100020	STRUCT CONC (RCB CULV)	185 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	24,515 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 18-C018-064

Proposed Contract Period: Late Start Date of 08/20/12 with 45 WORK DAYS

Project(s):

Project No: BROS-C018(64)--5F-18

County: CHEROKEE

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: C66 Length: 0.10 miles

Location: INTERSECTION OF J AVE & C-66 OVER STRATTON CREEK

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 12'-0 X 10'-0 X 61'-0 REINFORCED CONCRETE		
BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,434 CY
2301-1082080	STD/S-F PCC PAV'T, CL M CL 2, 8"	294 SY
2403-0100020	STRUCT CONC (RCB CULV)	290 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	43,267 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 18-0593-500

Proposed Contract Period: Late Start Date of 09/10/12 with 20 WORK DAYS

Project(s):

Project No: MB-059-3(500)161--77-18

County: CHEROKEE

Type of Work: DECK JOINT REPAIR

Route: U.S. 59 Length: 0.00 miles

Location: OVER MILL CREEK 0.9 MILE N. OF IA. 3

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 24-C024-099

Proposed Contract Period: Late Start Date of 08/06/12 with 50 WORK DAYS

Project(s):

Project No: BROS-C024(99)--8J-24

County: CRAWFORD

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 350TH STREET Length: 0.00 miles

Location: .58 MILE SOUTH OF NW COR

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 10' X 52' REINFORCED CONCRETE		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,755 CY
2403-0100020	STRUCT CONC (RCB CULV)	259 CY
2404-7775000	REINFORC STEEL	36,428 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 24-0302-131

Proposed Contract Period: Late Start Date of 05/07/12 with 110 WORK DAYS

Project(s):

Project No: BRFN-030-2(131)--39-24
 County: CRAWFORD
 Type of Work: BRIDGE DECK OVERLAY
 Route: U.S. 30 Length: 0.00 miles
 Location: OVER UP R.R. 2 MILES E. OF S.R. M-55

Project No: BRFN-059-5(42)--39-24
 County: CRAWFORD
 Type of Work: BRIDGE DECK OVERLAY
 Route: U.S. 59 Length: 0.00 miles
 Location: OVER ABAND. R.R. 0.5 MILE N. OF
 S. JCT. IA. 141

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 112; REPAIRS TO A 360'-0 X 44' CONTINUOUS WELDED GIRDER BRIDGE - BRFN-030-2(131)--39-24		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	18 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,486 LB
2413-0698074	DECK REPAIR, CL A	70 SY
SECTION NO. 0002		
DESIGN NO. 112; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (131)		
2413-0698066	DECK OVERLAY (CL O PCC)	1,750 SY
SECTION NO. 0003		
DESIGN NO. 112; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (131)		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	1,750 SY
SECTION NO. 0004		
ROADWAY ITEMS BRFN-030-2(131)--39-24		
2102-2625000	EMBANKMENT-IN-PLACE	1,913 CY
SECTION NO. 0005		
ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (131)		
2413-0698066	DECK OVERLAY (CL O PCC)	601 SY
SECTION NO. 0006		
ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (131)		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	601 SY
SECTION NO. 0007		
DESIGN NO. 212; REPAIRS TO A 210'-0 X 44' CONTINUOUS STEEL I-BEAM BRIDGE - BRFN-059-5(42)--39-24		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	15 CY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	52 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0007

DESIGN NO. 212; REPAIRS TO A 210'-0 X 44' CONTINUOUS STEEL
I-BEAM BRIDGE - BRFN-059-5(42)--39-24

2404-7775005 REINFORC STEEL, EPOXY COATED 4,146 LB
2413-0698074 DECK REPAIR, CL A 33 SY

SECTION NO. 0008

DESIGN NO. 212; ALTERNATE 'CC' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (42)

2413-0698066 DECK OVERLAY (CL O PCC) 1,012 SY

SECTION NO. 0009

DESIGN NO. 212; ALTERNATE 'CC' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN (42)

2413-0698067 DECK OVERLAY (CL HPC-O PCC) 1,012 SY

SECTION NO. 0010

ROADWAY ITEMS
BRFN-059-5(42)--39-24

2102-2625000 EMBANKMENT-IN-PLACE 1,360 CY
2122-5190008 PAVED SHLD, PCC, 8" 51 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 31-0522-083

Proposed Contract Period: Late Start Date of 04/02/12 with 240 WORK DAYS

Project(s):

Project No: NHSX-052-2(83)--3H-31
 County: DUBUQUE
 Type of Work: PCC PAVEMENT - GRADE & REPLACE
 Route: U.S. 52 Length: 1.37 miles
 Location: IN THE CITY OF DUBUQUE FROM US 61/151 N. TO
 GRANDVIEW AVE.(CATFISH CREEK)

Project No: BRF-052-2(90)--38-31
 County: DUBUQUE
 Type of Work: BRIDGE REPLACEMENT - PPCB
 Route: U.S. 52 Length: 0.00 miles
 Location: IN THE CITY OF DUBUQUE OVER
 CATFISH CREEK/CC R.R.

Project No: NHSN-052-2(91)--2R-31
 County: DUBUQUE
 Type of Work: LIGHTING
 Route: U.S. 52 Length: 0.00 miles
 Location: IN THE CITY OF DUBUQUE AT US 61/151/
 GRANDVIEW AVE. INTERSECTION

Project No: NHSN-052-2(112)--2R-31
 County: DUBUQUE
 Type of Work: TRAFFIC SIGNS
 Route: U.S. 52 Length: 1.23 miles
 Location: IN THE CITY OF DUBUQUE JUST S. OF GRANDVIEW AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
DIVISION 1		
		NHSX-052-2(83)--3H-31
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	88,679 CY
2122-5190010	PAVED SHLD, PCC, 10"	18,945 SY
2301-1003100	STD/S-F PCC PAV'T, QM-C CL 3, 10"	48,329 SY
SECTION NO. 0002		
DESIGN NO. 211; FOR A 623'-8 X VARIOUS HEIGHT SOLDIER PILE		
	RETAINING WALL	NHSX-052-2(83)--3H-31
2403-0100000	STRUCT CONC (MISCELLANEOUS)	498 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	32,086 LB
SECTION NO. 0003		
DESIGN NO. 311; FOR A 658'-10 X VARIOUS HEIGHT REINFORCED		
	CONCRETE RETAINING WALL	NHSX-052-2(83)--3H-31
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1,220 CY
2404-7775000	REINFORC STEEL	48,666 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	81,320 LB
SECTION NO. 0006		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

DESIGN NO. 111; DUAL 518'-0 X 40' PRETENSIONED

PRESTRESSED CONCRETE BEAM BRIDGE BRF-052-2(90)--38-31

2403-0100010	STRUCT CONC (BRIDGE)	3,607 CY
2404-7775000	REINFORC STEEL	191,057 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	524,637 LB

SECTION NO. 0008

ROADWAY ITEMS - SIGNING

NHSN-052-2(112)--2R-31

2403-0100000	STRUCT CONC (MISCELLANEOUS)	11 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,120 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 43-0301-119

Proposed Contract Period: Late Start Date of 04/30/12 with 105 WORK DAYS

Proposal Note:

WORK RESTRICTION

STAGE CONSTRUCTION SHALL NOT BEGIN PRIOR TO APRIL 2, 2012.

Project(s):

Project No: NHSX-030-1(119)--3H-43

County: HARRISON

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: U.S. 30 Length: 0.00 miles

Location: OVER SMALL NATURAL STREAM 3.6 MILES E. OF
CO. RD. F-32

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	DESIGN NO. 109; A 122' - 2 X 53' - 0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	396 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	79,318 LB
	SECTION NO. 0002	
	ROADWAY ITEMS	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,092 CY
	SECTION NO. 0003	
	ALTERNATE 'AA' OPTION 1: PCC SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN	
2122-5190007	PAVED SHLD, PCC, 7"	1,034 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 47-C047-048

Proposed Contract Period: Approx Start Date of 07/02/12 with 55 WORK DAYS

Proposal Note:

*** APPROXIMATE START DATE ***

THE CONTRACTING AUTHORITY IS ANTICIPATING COMPLETION OF
ANOTHER BRIDGE PROJECT AROUND THIS DATE AND DOES NOT WANT
BOTH ROADWAYS TO BE CLOSED AT THE SAME TIME.

Project(s):

Project No: BRS-C047(48)--60-47

County: IDA

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: M31 Length: 0.00 miles

Location: HWY 20 S 0.7 MI

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 10' X 70' REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,526 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	194 TON
2403-0100020	STRUCT CONC (RCB CULV)	310 CY
2404-7775000	REINFORC STEEL	45,002 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 52-3806-242

Proposed Contract Period: Late Start Date of 04/02/12 with 100 WORK DAYS

Proposal Note:

WORK RESTRICTION

STAGE 2 AND STAGE 3 WORK ON THE BRIDGES ON I-380 OVER I-80
WILL BE LIMITED TO MAY 21 THROUGH AUGUST 18, 2012.

Project(s):

Project No: IMN-380-6(242)0--0E-52
County: JOHNSON
Type of Work: BRIDGE DECK OVERLAY
Route: I-380 Length: 0.00 miles
Location: NORTHBOUND & SOUTHBOUND I-380 OVER I-80

Project No: IMN-380-6(243)1--0E-52
County: JOHNSON
Type of Work: BRIDGE DECK OVERLAY
Route: I-380 Length: 0.00 miles
Location: NORTHBOUND & SOUTHBOUND I-380 IN CORALVILLE

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
DESIGN NO. 0111; REPAIRS TO A DUAL 332'-0 X VAR. AND 310'-0 X VAR. CONT. WELDED PLATE GIRDER BRIDGES (242)		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	37 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,816 LB
2413-0698074	DECK REPAIR, CL A	201 SY
SECTION NO. 0002		
DESIGN NO. 0111; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (242)		
2413-0698066	DECK OVERLAY (CL O PCC)	4,007 SY
SECTION NO. 0003		
DESIGN NO. 0111; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (242)		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	4,007 SY
SECTION NO. 0004		
ROADWAY ITEMS		
IMN-380-6(242)0--0E-52		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	5,840 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	304 TON
2303-0133500	HMA (1M ESAL) SURF, 1/2", NO FRIC	8,895 SY
SECTION NO. 0006		
DESIGN NO. 0211; REPAIRS TO A DUAL 212'-0 X 40' CONT. WELDED PLATE GIRDER BRIDGE (243)		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	25 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,703 LB
2413-0698074	DECK REPAIR, CL A	93 SY
SECTION NO. 0007		
DESIGN NO. 0211; ALTERNATE 'BB' OPTION 1: CLASS O PCC		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (243)
2413-0698066 DECK OVERLAY (CL O PCC) 1,862 SY
SECTION NO. 0008
DESIGN NO. 0211; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (243)
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 1,862 SY
SECTION NO. 0009
DESIGN NO. 0112; REPAIRS TO DUAL 168'-0X40' AND 151'-0X40'
PPCB BRIDGES (243)
2403-0100000 STRUCT CONC (MISCELLANEOUS) 4 CY
SECTION NO. 0010
DESIGN NO. 0212; REPAIRS TO A 163'-10 X 40' DUAL PPCB
BRIDGES (243)
2403-0100000 STRUCT CONC (MISCELLANEOUS) 3 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 64-0141-500

Proposed Contract Period: Late Start Date of 08/20/12 with 35 WORK DAYS

Project(s):

Project No: MB-014-1(500)102--77-64

County: MARSHALL

Type of Work: DECK JOINT REPAIR

Route: IOWA 14 Length: 0.00 miles

Location: IN THE CITY OF MARSHALLTOWN OVER UP R.R./MADISON ST.

Project No: MB-030-1(500)182--77-64

County: MARSHALL

Type of Work: DECK JOINT REPAIR

Route: U.S. 30 Length: 0.00 miles

Location: OVER RAMP "B" TO IOWA AVE. 2.1 MILES E. OF IA. 330
(EBL/WBL)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 70-0225-500

Proposed Contract Period: Late Start Date of 10/08/12 with 15 WORK DAYS

Project(s):

Project No: MB-022-5(500)63--77-70

County: MUSCATINE

Type of Work: DECK JOINT REPAIR

Route: IOWA 22 Length: 0.00 miles

Location: OVER CEDAR RIVER 6.6 MILES W. OF US 61

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 89-C089-072

Proposed Contract Period: Late Start Date of 04/16/12 with 40 WORK DAYS

Project(s):

Project No: BROS-C089(72)--8J-89

County: VAN BUREN

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: 120TH ST Length: 0.00 miles

Location: 1.5 MILES NORTHEAST OF STOCKPORT

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 12'-0 X 8'-0 X 40'-0 REINFORCED CONCRETE		
BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	719 CY
2403-0100020	STRUCT CONC (RCB CULV)	193 CY
2404-7775000	REINFORC STEEL	30,152 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 95-C095-060

Proposed Contract Period: Late Start Date of 07/09/12 with 75 WORK DAYS

Project(s):

Project No: BROS-C095(60)--8J-95

County: WINNEBAGO

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 440TH ST Length: 0.20 miles

Location: AT INTERSECTION OF 440TH ST
& 190TH AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR 140' - 0 X 24' - 6 CONTINUOUS CONCRETE SLAB		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,145 CY
2403-0100010	STRUCT CONC (BRIDGE)	375 CY
2404-7775000	REINFORC STEEL	75,780 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 98-C098-062

Proposed Contract Period: Late Start Date of 07/30/12 with 60 WORK DAYS

Project(s):

Project No: BROS-C098(62)--8J-98

County: WORTH

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: FIR AVENUE Length: 0.01 miles

Location: AT DRAINAGE DITCH 23, 0.4 MILES NORTH OF THE S 1/4 CORNER OF
SECTION 25-98-22.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
2301-1033080	ITEMS FOR A 14' X 8' TRIPLE RCB CULVERT STD/S-F PCC PAV'T, CL C CL 3, 8"	245 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 07-8155-711

Proposed Contract Period: Late Start Date of 04/02/12 with 120 WORK DAYS

Project(s):

Project No: STP-U-8155(711)--70-07

County: BLACK HAWK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: MULTIPLE ROUTES Length: 2.21 miles

Location: IN THE CITY OF WATERLOO FROM US 20 TO
IA 21 ON ANSBOROUGH AVE AND SHAULIS RD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	81,693 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	33,198 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	8,552 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 10-C010-069

Proposed Contract Period: Late Start Date of 06/25/12 with 80 WORK DAYS

Project(s):

Project No: HRRR-C010(69)--5R-10

County: BUCHANAN

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: C57 & V62 Length: 1.00 miles

Location: .25 MI FROM INTERSECTION EACH WAY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,657 CY
2301-1034090	STD/S-F PCC PAV'T, CL C CL 3I, 9"	8,013 SY
2301-1034130	STD/S-F PCC PAV'T, CL C CL 3I, 13"	214 SY
2301-1034130	STD/S-F PCC PAV'T, CL C CL 3I, 13"	385 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 18-1272-621

Proposed Contract Period: Late Start Date of 07/30/12 with 45 WORK DAYS

Project(s):

Project No: STP-U-1272(621)--70-18

County: CHEROKEE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: S. LAKE STREET Length: 0.50 miles

Location: IN THE CITY OF CHEROKEE FROM WEST OF HWY NO. 59 TO NORTH OF
CN RAILROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,252 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	7,669 SY
2511-0301500	RECREATIONAL TRAIL, HMA, 5"	36 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	24 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 19-C019-080

Proposed Contract Period: Late Start Date of 06/18/12 with 70 WORK DAYS

Project(s):

Project No: STP-S-C019(80)--5E-19

County: CHICKASAW

Type of Work: PCC OVERLAY - UNBONDED

Route: MULTIPLE ROUTES Length: 7.81 miles

Location: CO. RD. T76 FROM HWY 346 N. AND CO. RD.
B57 E. 6.77 MILES TO BEAUMONT AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	591 TON
2310-5151040	PCC OVERLAY, FURN ONLY	18,114 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	98,838 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 23-0309-134

Proposed Contract Period: Late Start Date of 04/02/12 with 240 WORK DAYS

Project(s):

Project No: NHSX-030-9(134)--3H-23

County: CLINTON

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: U.S. 30 Length: 1.60 miles

Location: IN THE CITY OF CLINTON ON CAMANCHE AVE.
FROM S. 14TH ST N. TO S. OF 5TH ST.

Project No: NHSN-030-9(164)--2R-23

County: CLINTON

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: IN THE CITY OF CLINTON AT 1801/2145 CAMANCHE AVE.
PARCEL NO. 184/215S

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-030-9(134)--3H-23		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	45,075 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	9,417 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	46,585 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	8,623 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 34-C034-085

Proposed Contract Period: Late Start Date of 07/23/12 with 50 WORK DAYS

Project(s):

Project No: STP-S-C034(85)--5E-34

County: FLOYD

Type of Work: PCC OVERLAY - UNBONDED

Route: B57 Length: 6.00 miles

Location: CHARLES CITY LIMITS TO CHICK. CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	460 TON
2310-5151040	PCC OVERLAY, FURN ONLY	12,206 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	73,237 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 44-5292-618

Proposed Contract Period: Late Start Date of 04/02/12 with 120 WORK DAYS

Project(s):

Project No: STP-U-5292(618)--70-44

County: HENRY

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: WASHINGTON STREET Length: 1.00 miles

Location: MARION ST TO LOCUST ST
IN THE CITY OF MOUNT PLEASANT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,861 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	18,629 SY
SECTION NO. 0003		
SANITARY & WATERMAIN ITEMS		
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	106 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 75-0031-083

Proposed Contract Period: Late Start Date of 07/30/12 with 45 WORK DAYS

Project(s):

Project No: STP-003-1(83)--2C-75

County: PLYMOUTH

Type of Work: PCC PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 3 Length: 3.00 miles

Location: IN THE CITY OF LE MARS FROM 16TH AVE. TO 9TH AVE. &
FROM IA. 60 TO W. OF BUSINESS 75

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	150 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,340 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	5,213 SY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,897 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	1,884 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	32 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 77-0352-363

Proposed Contract Period: Late Start Date of 04/02/12 with 125 WORK DAYS

Proposal Note:

*** NO EXCUSE ROAD OPENING BONUS ***
THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION SO THAT I-35 IS OPEN TO TRAFFIC ON OR BEFORE THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL I-35 OPEN TO TRAFFIC WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: IM-035-2(363)67--13-77

County: POLK

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: I-35 Length: 2.00 miles

Location: IN THE CITY OF WEST DES MOINES FROM N. OF THE RACCOON RIVER N. TO S. OF EP TRUE PKWY.

Project No: IM-035-2(376)67--13-77

County: POLK

Type of Work: TRAFFIC SIGNS

Route: I-35 Length: 0.00 miles

Location: IN THE CITY OF WEST DES MOINES FROM N. OF THE RACCOON RIVER N. TO S. OF EP TRUE PKWY.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - IM-035-2(363)67--13-77		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	24,231 CY
2301-1004115	STD/S-F PCC PAV'T, QM-C CL 3I, 11.5"	40,564 SY
SECTION NO. 0006		
TRAFFIC SIGNS - IM-035-2(376)67--13-77		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	107 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	15,885 LB
SECTION NO. 0007		
NO EXCUSE ROAD OPENING BONUS FOR CONTRACT		
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 82-2808-143-A

Proposed Contract Period: Late Start Date of 04/02/12 with 120 WORK DAYS
 Site 01: TO COMPLETE IA 22 EB EXIT RAMP
 No Start Date Specified with 10 WORK DAYS
 Site 02: TO COMPLETE STAGE 5
 Approx Start Date of 04/01/13 with 20 WORK DAYS

Proposal Note:

SITE 00

TRAFFIC SHALL BE RETURNED TO TWO LANES IN EACH DIRECTION
(NORMAL TRAFFIC) BY THE END OF THE 2012 CONSTRUCTION SEASON.

Project(s):

Project No: IMX-280-8(143)2--02-82
 County: SCOTT
 Type of Work: PCC PAVEMENT - GRADE & REPLACE
 Route: I-280 Length: 7.96 miles
 Location: IN THE CITY OF DAVENPORT FROM 0.8 MILE S. OF US 6 S. TO
 MISSISSIPPI RIVER(EBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	123,794 CY
2301-1004110	STD/S-F PCC PAV'T, QM-C CL 3I, 11"	109,170 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	312 SY
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	2,892 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,303 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	193 EACH
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC SHOULDER		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2122-5190007	PAVED SHLD, PCC, 7"	52,796 SY
SECTION NO. 0006		
DESIGN NO. 0310; REPAIRS TO A 201'-4 X 81'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	222 LB
SECTION NO. 0008		
DESIGN NO. 0510; REPAIRS TO A 125'-0 X 39'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	333 LB
SECTION NO. 0009		
DESIGN NO. 0211; REPAIRS TO A 4193'-0 X 82'-0 STEEL TIED ARCH WITH GRIDER APPROACH BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	6 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,553 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 91-0925-500

Proposed Contract Period: Late Start Date of 09/17/12 with 25 WORK DAYS

Project(s):

Project No: MB-092-5(500)138--77-91

County: WARREN

Type of Work: BRIDGE APPROACH REPAIR

Route: IOWA 92 Length: 0.00 miles

Location: OVER SOUTH RIVER 0.4 MILE E. OF E. JCT. CO. RD. S-23

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	100 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	256 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 92-C092-079

Proposed Contract Period: Late Start Date of 04/16/12 with 35 WORK DAYS
Site 01: TO COMPLETE GRADING WHERE TEMPORARY EASEMENT IS SHOWN
Late Start Date of 04/16/12 with 10 WORK DAYS

Proposal Note:

*** CONTRACT AWARD LIMIT ***
PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR
ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS
PROPOSAL IS \$362,000.00

SITE 01
TO COMPLETE THE GRADING IN THE AREA WHERE TEMPORARY EASEMENT
HAS BEEN OBTAINED. THIS IS SHOWN ON THE D SHEETS.

Project(s):

Project No: STP-E-C092(79)--8V-92
County: WASHINGTON
Type of Work: PCC SIDEWALK/TRAIL
Route: UNAMED TRAIL Length: 0.89 miles
Location: MARR PARK TO AINSWORTH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS - BASE BID		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,862 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	4,016 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	158 SY
SECTION NO. 0002		
TRAIL ITEMS - ADDED OPTION A		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	146 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,004 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	41 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 11-C011-071

Proposed Contract Period: Late Start Date of 06/11/12 with 80 WORK DAYS

Project(s):

Project No: STP-S-C011(63)--5E-11
 County: BUENA VISTA
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: M27 Length: 3.50 miles
 Location: FROM HWY 7 TO HWY 3.

Project No: FM-C011(69)--55-11
 County: BUENA VISTA
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: M36 Length: 6.50 miles
 Location: FROM HWY 7 NORTH TO HWY 3.

Project No: STP-S-C011(71)--5E-11
 County: BUENA VISTA
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: M50 Length: 6.00 miles
 Location: FROM C49 N TO HWY 3.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	13,264 TON
SECTION NO. 0002		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	8,031 TON
SECTION NO. 0003		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	14,230 TON

STP-S-C011(63)--5E-11

FM--C011(69)--55-11

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 12-C012-076

Proposed Contract Period: Late Start Date of 07/09/12 with 65 WORK DAYS

Project(s):

Project No: LFM-012(78)--7X-12
 County: BUTLER
 Type of Work: HMA PAVEMENT - NEW
 Route: 220TH ST Length: 2.43 miles
 Location: FROM T-55 EAST 1.5 MILES
 [HMA PAVING PORTION OF PROJECT]

Project No: STP-S-C012(76)--5E-12
 County: BUTLER
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: C33 Length: 6.25 miles
 Location: CLARKSVILLE WCL TO EAST COUNTY LINE

Project No: FM-C012(77)--55-12
 County: BUTLER
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: T63 Length: 3.50 miles
 Location: SHELL ROCK TO C-33

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	LFM-012(78)--7X-12 HMA (1M ESAL) SURF, 1/2", NO FRIC	7,500 TON
SECTION NO. 0002		
ROADWAY ITEMS		
2303-0033500	STP-S-C012(76)--5E-12 HMA (1M ESAL) SURF, 1/2", NO FRIC	14,800 TON
SECTION NO. 0003		
ROADWAY ITEMS		
2303-0033500	FM-C012(77)--55-12 HMA (1M ESAL) SURF, 1/2", NO FRIC	10,500 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 15-C015-053

Proposed Contract Period: Late Start Date of 08/13/12 with 50 WORK DAYS

Project(s):

Project No: FM-C015(53)--55-15

County: CASS

Type of Work: HMA RESURFACING

Route: M56

Length: 4.00 miles

Location: SHELBY CO. LINE TO CITY OF MARNE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	5,500 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,400 TON
2413-0698074	DECK REPAIR, CL A	90 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 17-1221-013

Proposed Contract Period: Late Start Date of 04/16/12 with 115 WORK DAYS

Project(s):

Project No: STP-122-1(13)--2C-17
 County: CERRO GORDO
 Type of Work: HMA RESURFACING
 Route: IOWA 122 Length: 2.37 miles
 Location: IN THE CITY OF MASON CITY FROM ILLINOIS AVE. E. TO
 ECL

Project No: MP-122-2(707)7--76-17
 County: CERRO GORDO
 Type of Work: HMA RESURFACING WITH MILLING
 Route: IOWA 122 Length: 0.00 miles
 Location: IN THE CITY OF MASON AT VARIOUS LOCATIONS.

Project No: IMN-035-6(115)150--0E-99
 County: WRIGHT
 Type of Work: HMA RESURFACING WITH MILLING
 Route: I-35 Length: 0.00 miles
 Location: HAMILTON CO. LINE N. TO MINNESOTA STATE
 LINE(VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		STP-122-1(13)--2C-17
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	6,185 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	1,100 SY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	1,802 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	6,796 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	7,275 TON
SECTION NO. 0006		
ROADWAY ITEMS		
		MP-122-2(707)7--76-17
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	135 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	135 TON
SECTION NO. 0007		
ROADWAY ITEMS		
		IMN-035-6(115)150--0E-99
2102-2625000	EMBANKMENT-IN-PLACE	307 CY
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	1,204 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 47-0596-038

Proposed Contract Period: Late Start Date of 07/09/12 with 70 WORK DAYS

Project(s):

Project No: STP-059-6(37)--2C-47
 County: IDA
 Type of Work: HMA RESURFACING WITH MILLING
 Route: U.S. 59 Length: 1.50 miles
 Location: US 59 FROM W. JCT. US 20 N. TO NCL OF
 HOLSTEIN

Project No: STP-059-6(38)--2C-47
 County: IDA
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: U.S. 59 Length: 4.50 miles
 Location: US 59 FROM NCL OF HOLSTEIN N. TO CHEROKEE CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		STP-059-6(37)--2C-47
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	14 CY
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	5,645 TON
SECTION NO. 0003		
ROADWAY ITEMS		
		STP-059-6(38)--2C-47
2102-2625000	EMBANKMENT-IN-PLACE	720 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	10,220 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	5,251 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	5,224 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	16 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 53-C053-069

Proposed Contract Period: Late Start Date of 09/24/12 with 15 WORK DAYS

Project(s):

Project No: STP-S-C053(69)--5E-53

County: JONES

Type of Work: HMA RESURFACING WITH MILLING

Route: BUSINESS 151 Length: 1.36 miles

Location: MAQUOKETA RIVER BRIDGE (#32270)
TO US 151

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,875 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 77-1945-773

Proposed Contract Period: Completion Date of 11/15/12

Project(s):

Project No: STP-A-1945(773)--86-77

County: POLK

Type of Work: HMA SIDEWALK/TRAIL

Route: DM RIVER TRAIL Length: 2.80 miles

Location: TRAIL FROM DOWNTOWN TO JAMES W. COWNIE
SOCCER PARK IN THE CITY OF DES MOINES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	19,015 CY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	23 CY
2404-7775000	REINFORC STEEL	260 LB
2511-0301500	RECREATIONAL TRAIL, HMA, 5"	11,062 SY
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	5,035 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 77-7875-636

Proposed Contract Period: Late Start Date of 09/10/12 with 20 WORK DAYS

Project(s):

Project No: STP-U-7875(636)--70-77

County: POLK

Type of Work: HMA RESURFACING WITH MILLING

Route: DOUGLAS AVE. Length: 0.68 miles

Location: IN THE CITY OF URBANDALE
100TH STREET TO 111TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	2,550 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	2,612 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 82-0615-138

Proposed Contract Period: Late Start Date of 08/27/12 with 30 WORK DAYS

Project(s):

Project No: TSF-061-5(138)--92-82

County: SCOTT

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 61 Length: 2.37 miles

Location: IN THE CITY OF BLUE GRASS FROM WCL TO ECL

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 83-1734-702

Proposed Contract Period: Late Start Date of 10/01/12 with 15 WORK DAYS

Project(s):

Project No: MP-173-4(702)11--76-83

County: SHELBY

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 173 Length: 11.00 miles

Location: IN THE CITIES OF ELK HORN AND KIMBALLTON VARIOUS LOCATIONS.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	277 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 91-0653-068

Proposed Contract Period: Late Start Date of 06/18/12 with 90 WORK DAYS

Project(s):

Project No: STP-065-3(68)--2C-91

County: WARREN

Type of Work: HMA RESURFACING

Route: U.S. 65

Length: 3.80 miles

Location: FROM JCT. US 65/US 65/ CO. RD. G-58 N. TO 17TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0041750	HMA (3M ESAL) BASE, 3/4"	2,733 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	6,629 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	6,332 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	116 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 11-0033-707

Proposed Contract Period: Late Start Date of 04/02/12 with 75 WORK DAYS

Project(s):

Project No: MP-003-3(707)82--76-11

County: BUENA VISTA

Type of Work: HMA CRACK FILLING

Route: IOWA 3 Length: 24.69 miles

Location: FROM THE JCT. OF U.S. 71, EAST TO THE JCT. OF IOWA 4
IN POCAHONTAS.

Project No: MP-010-3(701)80--76-11

County: BUENA VISTA

Type of Work: HMA CRACK FILLING

Route: IOWA 10 Length: 24.46 miles

Location: FROM JCT. U.S. 71, EAST TO JCT. IOWA 4.

Project No: MP-004-3(703)75--76-76

County: POCAHONTAS

Type of Work: HMA CRACK FILLING

Route: IOWA 4 Length: 18.45 miles

Location: FROM EAST 3RD STREET IN POMEROY TO THE JCT. OF IOWA 10.

Project No: MP-071-3(708)157--76-81

County: SAC

Type of Work: HMA CRACK FILLING

Route: U.S. 71 Length: 6.06 miles

Location: FROM NORTH OF THE NORTH JCT. OF U.S. 20 TO THE SOUTH JCT.
OF IOWA 7.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 21-0713-708-A

Proposed Contract Period: Late Start Date of 10/01/12 with 20 WORK DAYS

Project(s):

Project No: MP-071-3(708)188--76-21

County: CLAY

Type of Work: TRANSVERSE JOINT REPAIR

Route: U.S. 71 Length: 0.00 miles

Location: BUENA VISTA CO. LINE NORTH TO B53

Project No: MP-018-3(705)61--76-71

County: OBRIEN

Type of Work: HMA CRACK FILLING

Route: U.S. 18 Length: 5.07 miles

Location: FROM THE WCL OF HARTLEY EAST TO CLAY CO. LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 24-0393-701-A

Proposed Contract Period: Late Start Date of 04/02/12 with 70 WORK DAYS

Project(s):

Project No: MP-030-3(708)81--76-14
County: CARROLL
Type of Work: HMA CRACK FILLING
Route: U.S. 30 Length: 1.25 miles
Location: IN THE CITY OF CARROLL FROM W. 8TH STREET TO EAST OF
GRANT ROAD.

Project No: MP-141-3(707)87--76-14
County: CARROLL
Type of Work: HMA CRACK FILLING
Route: IOWA 141 Length: 2.40 miles
Location: FROM THE E. JCT. OF U.S. 71 TO E60.

Project No: MP-030-3(704)70--76-24
County: CRAWFORD
Type of Work: HMA CRACK FILLING
Route: U.S. 30 Length: 11.31 miles
Location: FROM PARK ST. IN WESTSIDE TO JCT. U.S. 71 IN CARROLL.

Project No: MP-039-3(701)0--76-24
County: CRAWFORD
Type of Work: HMA CRACK FILLING
Route: IOWA 39 Length: 24.40 miles
Location: FROM JCT. OF U.S 59 IN DENISON TO JCT. OF IA 175 IN ODEBOLT.

Project No: MP-071-3(707)142--76-81
County: SAC
Type of Work: HMA CRACK FILLING
Route: U.S. 71 Length: 7.60 miles
Location: FROM THE W. JCT. OF IOWA 175 TO THE S. JCT. OF U.S. 20.

Project No: MP-196-3(700)0--76-81
County: SAC
Type of Work: HMA CRACK FILLING
Route: IOWA 196 Length: 7.76 miles
Location: FROM JCT. OF U.S. 71, NORTH TO JCT. U.S. 20.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 35-0352-714

Proposed Contract Period: Late Start Date of 08/27/12 with 15 WORK DAYS

Project(s):

Project No: MPIN-035-2(714)159--0N-35

County: FRANKLIN

Type of Work: MICROSURFACING

Route: I-35 Length: 6.82 miles

Location: FROM APPROX. 0.8 MI. SOUTH OF THE DOWS INTERCHANGE NORTH TO
JUST NORTH OF THE IOWA 3 INTERCHANGE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 52-0806-284

Proposed Contract Period: Late Start Date of 09/17/12 with 25 WORK DAYS

Project(s):

Project No: IMN-080-7(89)254--0E-16
 County: CEDAR
 Type of Work: PCC PATCHING
 Route: I-80 Length: 24.52 miles
 Location: I-80 FROM JOHNSON CO. LINE E. TO SCOTT CO. LINE

Project No: IMN-080-6(282)205--0E-48
 County: IOWA
 Type of Work: PCC PATCHING
 Route: I-80 Length: 30.70 miles
 Location: FROM POWESHIEK CO. LINE EAST TO WEST OF I-380

Project No: IMN-080-6(284)240--0E-52
 County: JOHNSON
 Type of Work: PCC PATCHING
 Route: I-80 Length: 15.08 miles
 Location: FROM W. OF I-380 E. TO CEDAR CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
CEDAR COUNTY IMN-080-7(89)254--0E-16		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	493 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	34 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
IOWA COUNTY IMN-080-6(282)205--0E-48		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	494 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	41 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
JOHNSON COUNTY IMN-080-6(284)240--0E-52		
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	467 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	506 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	30 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 53-0386-713

Proposed Contract Period: Late Start Date of 04/02/12 with 85 WORK DAYS

Project(s):

Project No: MP-003-6(707)278--76-28

County: DELAWARE

Type of Work: HMA CRACK FILLING

Route: IOWA 3 Length: 6.60 miles

Location: FROM THE EAST JCT. OF IOWA 13 EASTERLY TO IOWA 38.

Project No: MP-013-6(706)28--76-28

County: DELAWARE

Type of Work: HMA CRACK FILLING

Route: IOWA 13 Length: 16.63 miles

Location: FROM LINN CO. LINE NORTHERLY TO 0.5 MI. NORTH OF MANCHESTER.

Project No: MP-013-6(707)53--76-28

County: DELAWARE

Type of Work: HMA CRACK FILLING

Route: IOWA 13 Length: 5.28 miles

Location: FROM 0.3 MILE S. OF SOUTH JCT. OF IOWA 3 , NORTH TO
NEAR CAMPBELL ST. IN STRAWBERRY POINT.

Project No: MP-020-6(706)301--76-31

County: DUBUQUE

Type of Work: HMA CRACK FILLING

Route: U.S. 20 Length: 16.69 miles

Location: FROM ECL OF FARLEY, E. TO DEVON DR. IN THE CITY OF DUBUQUE.

Project No: MP-038-6(713)50--76-53

County: JONES

Type of Work: HMA CRACK FILLING

Route: IOWA 38 Length: 15.10 miles

Location: FROM THE EAST JCT. OF IOWA 64 NORTHWESTERLY TO THE NCL
OF MONTICELLO.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 78-0292-077

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: IMN-029-2(77)44--0E-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: I-29 Length: 0.01 miles

Location: FROM MILLS CO. LINE NORTH TO HARRISON CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	330 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	21 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 78-0801-342

Proposed Contract Period: Late Start Date of 10/01/12 with 25 WORK DAYS

Project(s):

Project No: IMN-080-1(342)0--0E-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: I-80 Length: 49.71 miles

Location: FROM MISSOURI RIVER EAST TO THE CASS CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,786 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	129 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 78-6801-146

Proposed Contract Period: Late Start Date of 09/17/12 with 35 WORK DAYS

Project(s):

Project No: IMN-680-1(146)0--0E-78

County: POTTAWATTAMIE

Type of Work: HMA PATCHING

Route: I-680 Length: 0.00 miles

Location: FROM I-29 EEAST TO I-80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	750 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	26 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 97-0313-706-A

Proposed Contract Period: Late Start Date of 04/02/12 with 45 WORK DAYS

Project(s):

Project No: MP-020-3(713)13--76-97

County: WOODBURY

Type of Work: HMA CRACK FILLING

Route: U.S. 20 Length: 8.50 miles

Location: FROM LAWTON TO MOVILLE (EB LANES) AND MOVILLE TO END OF
FOUR-LANE (WB LANES).

Project No: MP-031-3(706)20--76-97

County: WOODBURY

Type of Work: HMA CRACK FILLING

Route: IOWA 31 Length: 19.70 miles

Location: FROM SOUTH OF CORRECTIONVILLE TO JCT. OF U.S. 59.

Project No: MP-140-3(702)0--76-97

County: WOODBURY

Type of Work: HMA CRACK FILLING

Route: IOWA 140 Length: 9.59 miles

Location: FROM JCT. OF U.S. 20 IN MOVILLE TO 1ST STREET AND MAIN
IN KINGSLEY.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: NOTUSED; 12/01

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 61-1694-500

Proposed Contract Period: Late Start Date of 10/29/12 with 5 WORK DAYS

Project(s):

Project No: MB-169-4(500)73--77-61

County: MADISON

Type of Work: REVETMENT

Route: U.S. 169 Length: 0.00 miles

Location: NORTH RIVER 3.5 MILES N. OF N. JCT. IA. 92

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 65-0594-500

Proposed Contract Period: Late Start Date of 05/21/12 with 30 WORK DAYS

Proposal Note:

*** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.90380:
 . (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
 . {52}10.90380 COUNTY NO. WHERE THE BRIDGE IS LOCATED
 . 52{10.9}0380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
 . (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
 . 5210.9{0}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE
 . (ALPHA VALUES;
 . O = OVER, R = RIGHT, L = LEFT,
 . A = RAMP, S = SINGLE)
 . 5210.90{380} 3-DIGIT ROUTE

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE FOLLOWING BRIDGES:

. 6531.3S059

Project(s):

Project No: MB-059-4(500)31--77-65

County: MILLS

Type of Work: SLOPE PROTECTION

Route: U.S. 59

Length: 0.00 miles

Location: OVER U.S. 34

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 67-0296-193

Proposed Contract Period: Late Start Date of 04/02/12 with 120 WORK DAYS

Project(s):

Project No: IMX-029-6(191)117--02-67
County: MONONA
Type of Work: GRADING
Route: I-29 Length: 0.00 miles
Location: RAISE BRIDGE 4.6 MILES N. OF IA. 175

Project No: IMX-029-6(192)123--02-67
County: MONONA
Type of Work: GRADING
Route: I-29 Length: 0.00 miles
Location: RAISE BRIDGE 1.3 MILES N. OF CO. RD. E-34

Project No: IMX-029-6(193)125--02-67
County: MONONA
Type of Work: GRADING
Route: I-29 Length: 0.00 miles
Location: RAISE BRIDGE 2 MILES S. OF WOODBURY CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IMX-029-6(191)117--02-67		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	13,885 CY
2122-5190012	PAVED SHLD, PCC, 12"	64 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	122 SY
2303-0062500	HMA (30M ESAL) INTERMEDIATE, 1/2"	1,474 TON
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	728 TON
SECTION NO. 0002		
DESIGN NO. 0111; RAISING A 232'-1 X 24' PPCB BRIDGE		
IMX-029-6(191)117--02-67		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	48 CY
2404-7775000	REINFORC STEEL	5,689 LB
SECTION NO. 0003		
ROADWAY ITEMS		
IMX-029-6(192)123--02-67		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	25,259 CY
2122-5190012	PAVED SHLD, PCC, 12"	70 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	122 SY
2303-0062500	HMA (30M ESAL) INTERMEDIATE, 1/2"	1,445 TON
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	714 TON
SECTION NO. 0004		
DESIGN NO. 0211; RAISING A 215'-5 X 24' PPCB BRIDGE		
IMX-029-6(192)123--02-67		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	44 CY
2404-7775000	REINFORC STEEL	5,449 LB
SECTION NO. 0005		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

ROADWAY ITEMS

IMX-029-6(193)125--02-67

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	22,549 CY
2122-5190012	PAVED SHLD, PCC, 12"	64 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	121 SY
2303-0062500	HMA (30M ESAL) INTERMEDIATE, 1/2"	1,595 TON
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	776 TON

SECTION NO. 0006

DESIGN NO. 0311; RAISING A 215'-5 X 24' PPCB BRIDGE

IMX-029-6(193)125--02-67

2403-0100000	STRUCT CONC (MISCELLANEOUS)	49 CY
2404-7775000	REINFORC STEEL	5,997 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 68-C068-069

Proposed Contract Period: Late Start Date of 10/01/12 with 20 WORK DAYS

Project(s):

Project No: ER-C068(69)--58-68

County: MONROE

Type of Work: SLIDE REPAIR

Route: 623RD AVE Length: 25.00 miles

Location: FROM 800 FEET SOUTH OF US 34 NORTH 600 FT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SLIDE REPAIR ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	12,075 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 69-0714-500

Proposed Contract Period: Late Start Date of 05/21/12 with 30 WORK DAYS

Proposal Note:

*** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS AS SHOWN FOR THE FOLLOWING EXAMPLE:

```
. BRIDGE NO. 5210.9O380:
. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
. {52}10.9O380 COUNTY NO. WHERE THE BRIDGE IS LOCATED
. 52{10.9}O380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
. (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
. 5210.9{O}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE
. (ALPHA VALUES;
. O = OVER, R = RIGHT, L = LEFT,
. A = RAMP, S = SINGLE)
. 5210.9O{380} 3-DIGIT ROUTE
```

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE FOLLOWING BRIDGES:

. 6929.5S071

Project(s):

Project No: MB-071-4(500)30--77-69

County: MONTGOMERY

Type of Work: SLOPE PROTECTION

Route: U.S. 71

Length: 0.00 miles

Location: OVER US 34

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 69-0714-502

Proposed Contract Period: Late Start Date of 09/24/12 with 30 WORK DAYS

Project(s):

Project No: MB-071-4(502)37--77-69

County: MONTGOMERY

Type of Work: REVETMENT

Route: U.S. 71 Length: 0.00 miles

Location: SIN CREEK 4.5 MILES S. OF CO. RD. H-14

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: NOTUSED; 12/01

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 309 Proposal ID: 78-0294-096

Proposed Contract Period: Late Start Date of 04/02/12 with 35 WORK DAYS

Project(s):

Project No: ER-029-4(96)57--06-78

County: POTTAWATTAMIE

Type of Work: GRADING (MISCELLANEOUS)

Route: I-29 Length: 14.60 miles

Location: FROM JUST S. OF THE IA. 192 INTERCHANGE NEAR NCL OF
COUNCIL BLUFFS N. TO THE I-680 INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
I-29 MP 57 TO 62		
2102-2625000	EMBANKMENT-IN-PLACE	10,239 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 310 Proposal ID: 79-0801-703

Proposed Contract Period: Late Start Date of 06/25/12 with 75 WORK DAYS

Project(s):

Project No: MPIN-080-1(703)179--0N-79

County: POWESHIEK

Type of Work: FENCING

Route: I-80 Length: 0.00 miles

Location: WBL ONLY FROM NEAR THE JASPER CO. LINE E. TO JUST PAST THE
IOWA CO. LINE (VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 311 Proposal ID: 80-1694-500

Proposed Contract Period: Late Start Date of 09/24/12 with 25 WORK DAYS

Project(s):

Project No: MB-169-4(500)20--77-80

County: RINGGOLD

Type of Work: REVETMENT

Route: U.S. 169

Length: 0.00 miles

Location: OVER WALNUT CREEK 2.1 MILES N. OF N. JCT. IOWA 2

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001	
	DESIGN NO. 112; STREAMBANK REPAIR TO A 125'-0 X 40' CCS	
	BRIDGE MAINTENENCE # 8019.5S169	
2102-2625000	EMBANKMENT-IN-PLACE	2,650 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 312 Proposal ID: 87-0024-500

Proposed Contract Period: Late Start Date of 10/01/12 with 25 WORK DAYS

Project(s):

Project No: MB-002-4(500)74--77-87

County: TAYLOR

Type of Work: REVETMENT

Route: IOWA 2 Length: 0.00 miles

Location: HONEY CREEK 2.9 MILES E. OF CO. RD. N-44

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 313 Proposal ID: 92-0929-139

Proposed Contract Period: Late Start Date of 10/22/12 with 10 WORK DAYS

Project(s):

Project No: ER-092-9(139)--28-92

County: WASHINGTON

Type of Work: SLIDE REPAIR

Route: IOWA 92 Length: 0.00 miles

Location: APPROX. 1.6 MILES E. OF WEST CHESTER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 01-0802-224

Proposed Contract Period: Late Start Date of 07/09/12 with 85 WORK DAYS

Project(s):

Project No: IMN-080-2(224)73--0E-01

County: ADAIR

Type of Work: TRAFFIC SIGNS

Route: I-80 Length: 0.00 miles

Location: SIDE ROAD SIGNING VARIOUS INTERCHANGES IN ADAIR & DALLAS CO.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 85-0354-178

Proposed Contract Period: Late Start Date of 10/22/12 with 10 WORK DAYS

Project(s):

Project No: IMN-035-4(178)113--0E-85

County: STORY

Type of Work: TRAFFIC SIGNS

Route: I-35 Length: 0.00 miles

Location: SIDE ROAD SIGNING AT 13TH STREET EXIT

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 18-1272-622

Proposed Contract Period: Late Start Date of 08/27/12 with 25 WORK DAYS

Project(s):

Project No: STP-E-1272(622)--8V-18

County: CHEROKEE

Type of Work: RECREATIONAL TRAIL

Route: RECREATIONAL TRAIL Length: 0.41 miles

Location: IN THE CITY OF CHEROKEE ALONG SPRING LA
KE DRIVE 2160 LF WEST FROM HWY 59

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
REC TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	915 CY
2301-1083070	STD/S-F PCC PAV'T, CL M CL 3, 7"	54 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	1,896 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 452 Proposal ID: 77-7875-634

Proposed Contract Period: Late Start Date of 04/02/12 with 130 WORK DAYS
Site 01: TO COMPLETE STAGES 1A THROUGH 1C SHOWN ON PLAN SHEET J.06.
Late Start Date of 04/02/12 with 70 WORK DAYS
Site 02: TO COMPLETE STAGES 3 AND 5 AS SHOWN ON PLAN SHEET J.06.
Approx Start Date of 07/30/12 with 55 WORK DAYS

Project(s):

Project No: STP-A-7875(634)--86-77
County: POLK
Type of Work: MISCELLANEOUS
Route: 86TH ST AND DOUGLAS Length: 0.30 miles
Location: IN THE CITY OF URBANDALE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	16,642 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	7,917 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	327 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 23-0309-163

Proposed Contract Period: Late Start Date of 04/16/12 with 40 WORK DAYS

Project(s):

Project No: NHSN-030-9(163)--2R-23

County: CLINTON

Type of Work: LANDSCAPING

Route: U.S. 30 Length: 0.00 miles

Location: FROM U.S. 61 E. TO CLINTON

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: NOTUSED; 12/01

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 503 Proposal ID: 56-0611-119

Proposed Contract Period: Late Start Date of 04/02/12 with 120 WORK DAYS

Project(s):

Project No: NHSN-061-1(119)--2R-56

County: LEE

Type of Work: EROSION CONTROL

Route: U.S. 61 Length: 0.00 miles

Location: FORT MADISON BYPASS FROM 0.5 MILE S. OF
IA. 2 N. TO 0.1 MILE N. OF CO. RD. J-50

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	200 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 504 Proposal ID: 94-1696-081

Proposed Contract Period: Late Start Date of 04/16/12 with 85 WORK DAYS

Project(s):

Project No: NHSN-169-6(81)--2R-94

County: WEBSTER

Type of Work: EROSION CONTROL

Route: U.S. 169 Length: 0.00 miles

Location: FROM BUSINESS 20 IN FORT DODGE N. TO
HUMBOLDT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	100 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 02-0344-501

Proposed Contract Period: Late Start Date of 05/14/12 with 25 WORK DAYS

Proposal Note:

*** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***
THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS
AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.90380:

. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
. {52}10.90380 COUNTY NO. WHERE THE BRIDGE IS LOCATED
. 52{10.9}0380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
. (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
. 5210.9{0}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE
. (ALPHA VALUES;
. O = OVER, R = RIGHT, L = LEFT,
. A = RAMP, S = SINGLE)
. 5210.90{380} 3-DIGIT ROUTE

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE
FOLLOWING BRIDGES:

. 0261.5S034

Project(s):

Project No: MB-034-4(501)62--77-02
County: ADAMS
Type of Work: BRIDGE PAINTING
Route: U.S. 34 Length: 0.00 miles
Location: 0.6 MILE W. OF IOWA 48

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 602 Proposal ID: 31-0209-189

Proposed Contract Period: Approx Start Date of 04/09/12 with 40 WORK DAYS

Proposal Note:

*** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***
THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS
AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.90380:
. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
. {52}10.90380 COUNTY NO. WHERE THE BRIDGE IS LOCATED
. 52{10.9}0380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
. (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
. 5210.9{0}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE
. (ALPHA VALUES;
. O = OVER, R = RIGHT, L = LEFT,
. A = RAMP, S = SINGLE)
. 5210.90{380} 3-DIGIT ROUTE

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE
FOLLOWING BRIDGES:

. 2300.0136 3120.1S020 3190.2S061 3191.8S061

Project(s):

Project No: BRFN-136-1(59)--39-23
County: CLINTON
Type of Work: BRIDGE CLEANING
Route: IOWA 136 Length: 0.00 miles
Location: IN THE CITY OF CLINTON OVER MISSISSIPPI RIVER

Project No: BRFN-020-9(189)--39-31
County: DUBUQUE
Type of Work: BRIDGE CLEANING
Route: U.S. 20 Length: 0.00 miles
Location: IN THE CITY OF DUBUQUE OVER MISSISSIPPI RIVER
JULEN DUBUQUE BRIDGE

Project No: MB-061-6(521)190--77-31
County: DUBUQUE
Type of Work: BRIDGE CLEANING
Route: U.S. 61 Length: 0.00 miles
Location: IN THE CITY OF DUBUQUE OVER PEOSTA CHANNEL
(PEOSTA CHANNEL BRIDGE)

Project No: BRFN-061-8(119)--39-31
County: DUBUQUE
Type of Work: BRIDGE CLEANING
Route: U.S. 61 Length: 0.00 miles
Location: IN THE CITY OF DUBUQUE OVER MISSISSIPPI RIVER
(CITY ISLAND BRIDGE)

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 603 Proposal ID: 57-3806-544

Proposed Contract Period: Approx Start Date of 04/09/12 with 45 WORK DAYS

Proposal Note:

*** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS AS SHOWN FOR THE FOLLOWING EXAMPLE:

- . BRIDGE NO. 5210.90380:
- . (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
- . {52}10.90380 COUNTY NO. WHERE THE BRIDGE IS LOCATED
- . 52{10.9}0380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
- . (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
- . 5210.9{o}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE
- . (ALPHA VALUES;
- . O = OVER, R = RIGHT, L = LEFT,
- . A = RAMP, S = SINGLE)
- . 5210.9O{380} 3-DIGIT ROUTE

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE FOLLOWING BRIDGES:

- . 5720.9L380 5720.9R380

Project(s):

Project No: MBIN-380-6(543)21--0M-57

County: LINN

Type of Work: BRIDGE CLEANING

Route: I-380 Length: 0.00 miles

Location: IN THE CITY OF CEDAR RAPIDS OVER ASH PIT/CC R.R.

Project No: MBIN-380-6(544)20--0M-57

County: LINN

Type of Work: BRIDGE CLEANING

Route: I-380 Length: 0.00 miles

Location: IN THE CITY OF CEDAR RAPIDS OVER CEDAR RIVER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 605 Proposal ID: 82-0741-181

Proposed Contract Period: Late Start Date of 04/30/12 with 120 WORK DAYS

Proposal Note:

*** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS AS SHOWN FOR THE FOLLOWING EXAMPLE:

```

. BRIDGE NO. 5210.9O380:
. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
. {52}10.9O380 COUNTY NO. WHERE THE BRIDGE IS LOCATED
. 52{10.9}O380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
. (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
. 5210.9{O}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE
. (ALPHA VALUES;
. O = OVER, R = RIGHT, L = LEFT,
. A = RAMP, S = SINGLE)
. 5210.9O{380} 3-DIGIT ROUTE

```

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE FOLLOWING BRIDGES:

```

. 8205.0L074 8205.0R074 8204.3L074 8204.3R074
. 8204.3A074 8204.2A074 8204.4A074

```

Project(s):

```

Project No: IMN-074-1(166)5--0E-82
County: SCOTT
Type of Work: BRIDGE CLEANING
Route: I-74 Length: 0.00 miles
Location: IN THE CITY OF BETTENDORF OVER MISSISSIPPI RIVER
(NBL & SBL)

```

```

Project No: IMN-074-1(181)5--0E-82
County: SCOTT
Type of Work: BRIDGE PAINTING
Route: I-74 Length: 0.00 miles
Location: IN THE CITY OF BETTENDORF OVER MISSISSIPPI RIVER
(NBL & SBL)

```

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 17-0352-718

Proposed Contract Period: Late Start Date of 10/08/12 with 10 WORK DAYS

Project(s):

Project No: MPIN-035-2(718)183--0N-17
County: CERRO GORDO
Type of Work: PIPE CULVERTS
Route: I-35 Length: 0.00 miles
Location: FROM B-60 NORTH TO THE MINNESOTA STATE LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 37-1441-710

Proposed Contract Period: Late Start Date of 10/08/12 with 15 WORK DAYS

Project(s):

Project No: MP-144-1(710)18--76-37

County: GREENE

Type of Work: CLEARING AND GRUBBING

Route: IOWA 144 Length: 5.00 miles

Location: FROM U.S. 30 N. TO DANA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: January 18, 2012 10:00 A.M.

Proposed Bid Order: 983 Proposal ID: 77-0801-708

Proposed Contract Period: Late Start Date of 10/08/12 with 15 WORK DAYS

Project(s):

Project No: MPIN-080-1(708)131--0N-77

County: POLK

Type of Work: FENCING

Route: I-80 Length: 0.00 miles

Location: VARIOUS LOCATIONS BETWEEN JUST W. OF MERLE HAY RD. E.
TO NEAR THE W. U.S. 65 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------