

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 07-C007-126

Proposed Contract Period: Late Start Date of 09/17/12 with 25 WORK DAYS

Project(s):

Project No: BRS-C007(126)--60-07

County: BLACK HAWK

Type of Work: RCB CULVERT NEW - SINGLE BOX

Route: SCHROCK ROAD Length: 0.00 miles

Location: 0.4 MILE WEST OF IA 21

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	ITEMS FOR A 8' X 6' X 60' REINFORCED CONCRETE BOX	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	253 CY
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	58 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 07-1185-644

Proposed Contract Period: Late Start Date of 09/04/12 with 130 WORK DAYS

Project(s):

Project No: EDP-1185(644)--7Y-07

County: BLACK HAWK

Type of Work: BRIDGE NEW - OTHER

Route: RECREATION TRAIL Length: 1.19 miles

Location: IN THE CITY OF CEDAR FALLS
FROM N OF VIKING RD TO N OF GREENHILL R

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	43,389 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	740 SY
2310-5151040	PCC OVERLAY, FURN ONLY	19 CY
2310-5151051	PCC OVERLAY, PLACE ONLY (BONDED)	181 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	26 CY
2403-0100010	STRUCT CONC (BRIDGE)	53 CY
2403-0100020	STRUCT CONC (RCB CULV)	57 CY
2404-7775000	REINFORC STEEL	4,988 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	9,004 LB
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	6,698 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 12-1881-017

Proposed Contract Period: Late Start Date of 09/17/12 with 10 WORK DAYS

Project(s):

Project No: BRFN-188-1(17)--39-12

County: BUTLER

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 188 Length: 0.00 miles

Location: OVER UNNAMED STREAM 1.5 MILES N. OF CLARKSVILLE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 31-C031-050-B

Proposed Contract Period: Late Start Date of 07/23/12 with 105 WORK DAYS

Project(s):

Project No: EDP-C031(50)--7Y-31

County: DUBUQUE

Type of Work: BRIDGE NEW - OTHER

Route: RUPP HOLLOW ROAD Length: 0.10 miles

Location: PEDESTRIAN BRIDGE OVER US 52

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
TRAIL ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,055 CY
SECTION NO. 0002		
ITEMS FOR A 136' 7 X 12'-0 STEEL TRUSS PEDESTRIAN BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,309 CY
2403-0100010	STRUCT CONC (BRIDGE)	52 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	11,698 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 33-0932-021

Proposed Contract Period: Late Start Date of 09/17/12 with 10 WORK DAYS

Project(s):

Project No: BRFN-093-2(21)--39-33

County: FAYETTE

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 93 Length: 0.00 miles

Location: OVER UNNAMED STREAM 1.3 MILES E. OF BREMER CO. LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 35-0035-076

Proposed Contract Period: Late Start Date of 09/17/12 with 10 WORK DAYS

Project(s):

Project No: BRFN-003-5(76)--39-35

County: FRANKLIN

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 3 Length: 0.00 miles

Location: OVER SQUAW CREEK 3.7 MILES E. OF HAMPTON

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 36-3331-026

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: BRFN-333-1(26)--39-36

County: FREMONT

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 333 Length: 0.00 miles

Location: OVER DD NO. 6, 0.3 MILE E. OF I-29

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 41-0698-027

Proposed Contract Period: Late Start Date of 09/17/12 with 10 WORK DAYS

Project(s):

Project No: BRFN-069-8(27)--39-41

County: HANCOCK

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: U.S. 69 Length: 0.00 miles

Location: OVER E. BRANCH IOWA RIVER 3.8 MILES N. OF N. JCT. US 18

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 66-2189-131

Proposed Contract Period: Late Start Date of 09/17/12 with 10 WORK DAYS

Project(s):

Project No: BRFN-218-9(131)--39-66

County: MITCHELL

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: U.S. 218 Length: 0.00 miles

Location: OVER SPRING CREEK 1.9 MILES N. OF S. JCT. IA. 9

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 73-C073-097

Proposed Contract Period: Late Start Date of 07/23/12 with 60 WORK DAYS

Project(s):

Project No: BRS-C073(97)--60-73

County: PAGE

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: J52 Length: 0.10 miles

Location: 3.0 MI EAST OF COIN

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 12' X 72' REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,200 CY
2403-0100020	STRUCT CONC (RCB CULV)	420 CY
2404-7775000	REINFORC STEEL	56,140 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 77-0801-503

Proposed Contract Period: Late Start Date of 09/24/12 with 15 WORK DAYS

Project(s):

Project No: MBIN-080-1(503)123--0M-77

County: POLK

Type of Work: BRIDGE REPAIR

Route: I-80 Length: 0.00 miles

Location: IN THE CITY OF WEST DES MOINES ON EB RAMP
BRIDGE OVER I-35 AT W. JCT. I-35

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
DESIGN NO. 1911; REPAIRS TO A 230'-0 X 39'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	328 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 80-1691-042

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: BRFN-169-1(42)--39-80

County: RINGGOLD

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: U.S. 169 Length: 0.00 miles

Location: OVER MIDDLE FORK GRAND RIVER, 5.3 MILES S. OF IA. 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
	DESIGN NO. 312; REPAIRS TO 60' -0 X 30' STEEL I-BEAM BRIDGE	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	22 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 88-C088-044

Proposed Contract Period: Late Start Date of 07/23/12 with 65 WORK DAYS

Project(s):

Project No: BROS-C088(44)--8J-88

County: UNION

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 190TH STREET Length: 0.10 miles

Location: P27 TO EAGLE AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	175 CY
2404-7775000	REINFORC STEEL	3,158 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	43,815 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,671 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 89-C089-075

Proposed Contract Period: Late Start Date of 07/23/12 with 65 WORK DAYS

Project(s):

Project No: BROS-C089(75)--8J-89

County: VAN BUREN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: OSAGE AVENUE Length: 0.20 miles

Location: ON OSAGE AVE. CROSSING BIG INDIAN CREEK
1.5 MILE NE OF MT. STERLING

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,892 CY
2403-0100010	STRUCT CONC (BRIDGE)	211 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	54,630 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 95-0699-043

Proposed Contract Period: Late Start Date of 09/17/12 with 10 WORK DAYS

Project(s):

Project No: BRFN-069-9(43)--39-95

County: WINNEBAGO

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: U.S. 69 Length: 0.00 miles

Location: OVER LIME CREEK 2.6 MILES S. OF LAKE MILLS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 96-0242-014

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE BRFN-024-1(22)--39-19

Late Start Date of 07/23/12 with 65 WORK DAYS

Site 02: TO COMPLETE BRFN-024-2(14)--39-96

Approx Start Date of 04/01/13 with 100 WORK DAYS

Project(s):

Project No: BRFN-024-1(22)--39-19

County: CHICKASAW

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: IOWA 24 Length: 0.00 miles

Location: OVER DRY RUN 2.3 MILES E. OF CO. RD. V-56

Project No: BRFN-024-2(14)--39-96

County: WINNESHIEK

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: IOWA 24 Length: 0.00 miles

Location: OVER LITTLE TURKEY RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0112; A TWIN 12'-0 X 8'-0 X 84'-0 REINFORCED CONCRETE BOX CULVERT - BRFN-024-1(22)--39-19		
2403-0100020	STRUCT CONC (RCB CULV)	267 CY
2404-7775000	REINFORC STEEL	42,451 LB
SECTION NO. 0002		
ROADWAY ITEMS - BRFN-024-1(22)--39-19		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	620 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	419 SY
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	162 TON
SECTION NO. 0003		
DESIGN NO. 0112; A 174'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE - BRFN-024-2(14)--39-96		
2403-0100010	STRUCT CONC (BRIDGE)	507 CY
2404-7775000	REINFORC STEEL	25,034 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	85,385 LB
SECTION NO. 0004		
ROADWAY ITEMS - BRFN-024-2(14)--39-96		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,164 CY
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	347 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 99-0034-040

Proposed Contract Period: Late Start Date of 09/17/12 with 10 WORK DAYS

Project(s):

Project No: BRFN-003-4(40)--39-99

County: WRIGHT

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 3 Length: 0.00 miles

Location: OVER W. EAGLE CREEK 5.2 MILES E. OF E. JCT. IA. 17

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 00-000S-512

Proposed Contract Period: Late Start Date of 07/23/12 with 65 WORK DAYS

Project(s):

Project No: NHSN-000-S(512)--2R-00

County: STATEWIDE

Type of Work: PCC SIDEWALK/TRAIL

Route: MULTIPLE Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 1(ADA COMPLIANCE)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	36 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 00-000S-513

Proposed Contract Period: Late Start Date of 07/23/12 with 65 WORK DAYS

Project(s):

Project No: NHSN-000-S(513)--2R-00

County: STATEWIDE

Type of Work: PCC SIDEWALK/TRAIL

Route: MULTIPLE Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 2(ADA COMPLIANCE)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	123 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	9 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 00-000S-514

Proposed Contract Period: Late Start Date of 07/23/12 with 65 WORK DAYS

Project(s):

Project No: NHSN-000-S(514)--2R-00

County: STATEWIDE

Type of Work: PCC SIDEWALK/TRAIL

Route: MULTIPLE Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 3(ADA COMPLIANCE)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	81 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	9 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 24-1920-620-A

Proposed Contract Period: Late Start Date of 07/23/12 with 120 WORK DAYS

Project(s):

Project No: STP-U-1920(620)--70-24

County: CRAWFORD

Type of Work: PCC OVERLAY - UNBONDED

Route: S. MAIN STREET Length: 0.56 miles

Location: IN THE CITY OF DENISON

U.S. 30 NORTH 0.25 MI TO 1ST AVE. S.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
STREETSCAPING ITEMS		
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	4,783 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	207 SY
2310-5151040	PCC OVERLAY, FURN ONLY	1,615 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	10,030 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 27-C027-032

Proposed Contract Period: Late Start Date of 08/13/12 with 50 WORK DAYS

Project(s):

Project No: STP-S-C027(32)--5E-27

County: DECATUR

Type of Work: PCC PAVEMENT - REPLACE

Route: J-55 Length: 3.00 miles

Location: WEST OF THE LANONI CORP. LINE TO THE
RINGGOLD CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,871 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	38,618 SY
2301-1083080	STD/S-F PCC PAV'T, CL M CL 3, 8"	313 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 40-0204-049

Proposed Contract Period: Specified Start Date of 04/08/13 with 130 WORK DAYS

Proposal Note:

*** WORK RESTRICTION ***

DUE TO ONGOING WORK ON A PREVIOUS CONTRACT, NO WORK ON THIS
CONTRACT WILL BE ALLOWED IN CALENDAR YEAR 2012.

Project(s):

Project No: NHSX-020-4(49)--3H-40

County: HAMILTON

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: U.S. 20 Length: 8.53 miles

Location: FROM W. JCT. IA. 17 E. TO US 69(/EBL)

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	264 CY
2301-1003105	STD/S-F PCC PAV'T, QM-C CL 3, 10.5"	133,241 SY
SECTION NO. 0004		
ALTERNATE 'BB' OPTION 2: PCC PAVED SHOULDERS		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2122-5190006	PAVED SHLD, PCC, 6"	39,407 SY
SECTION NO. 0006		
DESIGN NO. 0312; REPAIRS TO A 320'-0 X 40'-0 CONTINUOUS		
WELDED GIRDER BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	37 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	4,213 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 54-C054-089

Proposed Contract Period: Late Start Date of 08/06/12 with 60 WORK DAYS

Project(s):

Project No: STP-S-C054(89)--5E-54

County: KEOKUK

Type of Work: PCC OVERLAY - UNBONDED

Route: W-15 Length: 2.00 miles

Location: STATE HIGHWAY 92 TO 200TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1034080	STD/S-F PCC PAV'T, CL C CL 3I, 8"	547 SY
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	735 TON
2310-5151040	PCC OVERLAY, FURN ONLY	6,058 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	28,675 SY
2403-0100020	STRUCT CONC (RCB CULV)	210 CY
2404-7775000	REINFORC STEEL	32,580 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 65-5341-081-C

Proposed Contract Period: Approx Start Date of 04/01/13 with 100 WORK DAYS
Site 01: TO COMPLETE EAST AND WEST BERMS FOR THE WB BRIDGE OVER I-29
Approx Start Date of 08/12/13 with 20 WORK DAYS

Project(s):

Project No: NHSX-534-1(81)--3H-65
County: MILLS
Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: IOWA 534 Length: 4.60 miles
Location: RELOC. US 34 FROM MISSOURI RIVER E. TO JUST E. OF BN/SF R.R.
(EBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	165,110 CY
2108-5025000	OVERHAUL	6,601,622 ST-Y
2122-5190010	PAVED SHLD, PCC, 10"	819 SY
2301-1003080	STD/S-F PCC PAV'T, QM-C CL 3, 8"	14,393 SY
2301-1003100	STD/S-F PCC PAV'T, QM-C CL 3, 10"	115,182 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDER		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2122-5190007	PAVED SHLD, PCC, 7"	9,153 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 68-0065-612

Proposed Contract Period: Late Start Date of 10/08/12 with 20 WORK DAYS

Project(s):

Project No: STP-U-0065(612)--70-68

County: MONROE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: S. 13TH ST. Length: 0.13 miles

Location: IN THE CITY OF ALBIA, 2104 FT NORTH OF US 34 TO 4TH AVE.
EAST - PHASE 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	820 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	2,081 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 74-0183-091

Proposed Contract Period: Late Start Date of 09/10/12 with 20 WORK DAYS

Project(s):

Project No: STPN-004-5(40)--2J-74

County: PALO ALTO

Type of Work: PCC SIDEWALK/TRAIL

Route: IOWA 4 Length: 0.32 miles

Location: IN THE CITY OF EMMETSBURG FROM 12TH ST. TO E. JCT US 18

Project No: NHSN-018-3(91)--2R-74

County: PALO ALTO

Type of Work: PCC SIDEWALK/TRAIL

Route: U.S. 18 Length: 0.16 miles

Location: IN THE CITY OF EMMETSBURG FROM LAKE ST. TO UNION ST.

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	SIDEWALK ITEMS	
	STPN-004-5(40)--2J-74	
2301-1032100	STD/S-F PCC PAV'T, CL C CL 2, 10"	121 SY
	SECTION NO. 0002	
	SIDEWALK ITEMS	
	NHSN-018-3(91)--2R-74	
2301-1032100	STD/S-F PCC PAV'T, CL C CL 2, 10"	189 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 77-8260-624-A

Proposed Contract Period: Late Start Date of 07/23/12 with 90 WORK DAYS
Site 01: TO COMPLETE ALL STAGE 2B WORK SHOWN ON PLAN SHEET J.1.
No Start Date Specified with 15 WORK DAYS

Project(s):

Project No: STP-U-8260(624)--70-77
County: POLK
Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: SW CONNECTOR Length: 0.29 miles
Location: IN THE CITY OF WEST DES MOINES
FROM INT WITH BROWNS WOODS DR TO IA-28

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	63,135 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	990 SY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	1,218 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	4,082 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	912 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 82-1827-663

Proposed Contract Period: Late Start Date of 07/23/12 with 155 WORK DAYS

Project(s):

Project No: STP-U-1827(663)--70-82

County: SCOTT

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: VETERANS MEMORIAL Length: 0.65 miles

Location: IN THE CITY OF DAVENPORT
EASTERN AVE TO JERSEY RIDGE RD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	57,887 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	22,635 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 10-0207-038

Proposed Contract Period: Late Start Date of 07/23/12 with 180 WORK DAYS

Project(s):

Project No: NHSX-020-7(38)--3H-10

County: BUCHANAN

Type of Work: HMA RESURFACING

Route: U.S. 20 Length: 12.51 miles

Location: FROM IOWA AVE. INTERCHANGE E. TO IA. 187 INTERCHANGE

Project No: MP-150-6(703)40--76-10

County: BUCHANAN

Type of Work: HMA PATCHING

Route: IOWA 150 Length: 2.00 miles

Location: IN THE CITY OF INDEPENDENCE, FROM US 20 TO NEAR THE NCL.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-020-7(38)--3H-10		
2102-2625000	EMBANKMENT-IN-PLACE	5,250 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	27,675 TON
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	86,837 TON
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	48,254 TON
2303-7000510	HMA MIX INCORPORATED W/ ANTI-STRIP AGENT	135,091 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	785 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	80 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 17-4822-630

Proposed Contract Period: Late Start Date of 07/23/12 with 65 WORK DAYS

Project(s):

Project No: STP-U-4822(630)--70-17

County: CERRO GORDO

Type of Work: HMA RESURFACING WITH MILLING

Route: EAST STATE STREET Length: 0.94 miles

Location: IN THE CITY OF MASON CITY
FROM WILLOW TO ILLINOIS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	754 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	4,017 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	45 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 17-4822-631

Proposed Contract Period: Late Start Date of 07/23/12 with 50 WORK DAYS

Project(s):

Project No: STP-U-4822(631)--70-17

County: CERRO GORDO

Type of Work: HMA RESURFACING

Route: 6TH STREET SW Length: 0.75 miles

Location: IN THE CITY OF MASON CITY
CHESLEA CREEK TO MONROE AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0101000	HMA WEDGE/LEVEL/STRENGTH	2,200 SY
2303-0121500	HMA (300K ESAL) BASE, 1/2"	14,355 SY
2303-0122500	HMA (300K ESAL) I-S, 1/2", NO FRIC	14,355 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	244 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 22-C022-070

Proposed Contract Period: Late Start Date of 07/23/12 with 60 WORK DAYS

Project(s):

Project No: FM-C022(70)--55-22

County: CLAYTON

Type of Work: HMA RESURFACING

Route: GUNDER ROAD Length: 9.05 miles

Location: 160TH ST TO AGATE RD AND B60 TO HWY 18

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	372 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	181 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	11,877 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 46-1697-038

Proposed Contract Period: Late Start Date of 07/23/12 with 165 WORK DAYS

Project(s):

Project No: NHSX-169-7(38)--3H-46

County: HUMBOLDT

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 169 Length: 11.19 miles

Location: FROM NCL OF HUMBOLDT N. TO KOSSUTH CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,524 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	4,577 CY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	12,452 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	24,608 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	24,346 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 55-1698-056

Proposed Contract Period: Late Start Date of 07/23/12 with 120 WORK DAYS

Project(s):

Project No: NHSX-169-8(56)--3H-55

County: KOSSUTH

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 169 Length: 10.31 miles

Location: FROM HUMBOLDT CO. LINE N. TO SCL OF ALGONA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	450 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	4,327 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,499 TON
2303-0041500	HMA (3M ESAL) BASE, 1/2"	8,894 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	23,343 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	23,111 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 59-0346-078

Proposed Contract Period: Late Start Date of 07/23/12 with 65 WORK DAYS

Project(s):

Project No: NHSX-034-6(78)--3H-59

County: LUCAS

Type of Work: HMA RESURFACING

Route: U.S. 34

Length: 5.56 miles

Location: FROM CLARKE CO. LINE E. TO E. JCT. US 65

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,081 CY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	4,913 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	10,786 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	8,089 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 63-C063-106

Proposed Contract Period: Late Start Date of 07/23/12 with 60 WORK DAYS

Project(s):

Project No: STP-S-C063(106)--5E-63

County: MARION

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: G40 Length: 4.50 miles

Location: PLEASANTVILLE TO 82NDND

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	22,260 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,848 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 70-0701-036

Proposed Contract Period: Late Start Date of 07/23/12 with 60 WORK DAYS

Project(s):

Project No: STP-070-1(36)--2C-70

County: MUSCATINE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: IOWA 70 Length: 6.28 miles

Location: FROM IA 22 N. TO NEAR US 6 IN WEST LIBERTY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,134 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	11,551 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	8,789 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	106 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 77-0282-043

Proposed Contract Period: Late Start Date of 09/17/12 with 25 WORK DAYS

Project(s):

Project No: NHSN-028-2(43)--2R-77

County: POLK

Type of Work: HMA RESURFACING

Route: IOWA 28 Length: 1.18 miles

Location: IN THE CITIES OF DES MOINES AND URBANDALE

FROM MADISON AVE. S. CURB LINE TO 0.2 MILE SOUTH OF I-35/80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	25 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	3,800 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	4,000 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	111 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	31 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 77-0654-121

Proposed Contract Period: Late Start Date of 07/23/12 with 65 WORK DAYS
Site 01: TO COMPLETE ALL WORK REQUIRING TBR AT THE SKUNK RIVER.
No Start Date Specified with 30 WORK DAYS

Project(s):

Project No: NHSX-065-4(121)--3H-77
County: POLK
Type of Work: HMA RESURFACING
Route: U.S. 65 Length: 4.49 miles
Location: FROM 0.5 MILE N. OF I-80 N. TO JCT. IA. 117/330

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	770 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	12,995 CY
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	13,160 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	7,863 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	147 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	9 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 82-4611-003

Proposed Contract Period: Late Start Date of 07/23/12 with 60 WORK DAYS
Site 01: TO COMPLETE SIDEWALK CONSTRUCTION
No Start Date Specified with 20 WORK DAYS

Project(s):

Project No: NHSN-461-1(3)--2R-82
County: SCOTT
Type of Work: HMA RESURFACING
Route: IOWA 461 Length: 1.92 miles
Location: IN THE CITY OF DAVENPORT FROM 35TH ST. TO
59TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	225 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	2,662 TON
2303-0043502	HMA (3M ESAL) SURF, 1/2", FRIC L-2	5,316 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	432 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	52 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 88-0344-045

Proposed Contract Period: Late Start Date of 07/23/12 with 150 WORK DAYS

Project(s):

Project No: NHSX-034-4(45)--3H-88

County: UNION

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: U.S. 34 Length: 13.35 miles

Location: FROM CO. RD. P-64 IN THAYER E. TO I-35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	465 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	31,400 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	24,100 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	53 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 95-0692-708

Proposed Contract Period: Late Start Date of 09/24/12 with 10 WORK DAYS

Project(s):

Project No: MP-069-2(708)221--76-95

County: WINNEBAGO

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 69 Length: 2.42 miles

Location: N. OF LAKE MILLS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	1,113 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 01-0254-702

Proposed Contract Period: Late Start Date of 09/10/12 with 10 WORK DAYS

Project(s):

Project No: MP-025-4(702)45--76-01

County: ADAIR

Type of Work: MICROSURFACING

Route: IOWA 25 Length: 0.00 miles

Location: FROM UNION CO. LINE N. 2.83 MILES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 09-2182-704

Proposed Contract Period: Late Start Date of 09/04/12 with 15 WORK DAYS

Project(s):

Project No: MP-218-2(704)206--76-09

County: BREMER

Type of Work: MICROSURFACING

Route: U.S. 218 Length: 0.00 miles

Location: FROM NORTH END OF WAVERLY BY-PASS TO NORTH END OF
PLAINFIELD BY-PASS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 15-0834-702

Proposed Contract Period: Late Start Date of 09/10/12 with 10 WORK DAYS

Project(s):

Project No: MP-083-4(702)32--76-15

County: CASS

Type of Work: SLURRY SEAL

Route: IOWA 83 Length: 2.08 miles

Location: FROM IA 173 TO ATLANTIC.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 16-0306-706

Proposed Contract Period: Late Start Date of 09/10/12 with 30 WORK DAYS

Project(s):

Project No: MP-030-6(706)285--76-16
County: CEDAR

Type of Work: PCC PATCHING
Route: U.S. 30 Length: 14.36 miles
Location: FROM ECL OF CLARENCE E. TO 1 MILE W. OF CALAMUS.

Project No: MP-061-6(714)122--76-82
County: SCOTT

Type of Work: PCC PATCHING
Route: U.S. 61 Length: 20.08 miles
Location: FROM SOUTH OF I-80, NORTH TO 3 MILES NORTH OF U.S. 30

Project No: MP-067-6(716)7--76-82
County: SCOTT

Type of Work: PCC PATCHING
Route: U.S. 67 Length: 27.76 miles
Location: FROM BELLINGHAM ROAD IN BETTENDORF TO THE W. JCT. OF U.S. 30

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
CEDAR COUNTY MP-30-6(706)285--76-16		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	632 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	40 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
SCOTT COUNTY MP-61-6(714)122--76-82		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	458 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	46 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
SCOTT COUNTY MP-67-6(716)7--76-82		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	601 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	61 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 25-0064-701

Proposed Contract Period: Late Start Date of 10/22/12 with 10 WORK DAYS

Project(s):

Project No: MP-006-4(701)115--76-25

County: DALLAS

Type of Work: HMA CRACK FILLING

Route: U.S. 6 Length: 6.05 miles

Location: FROM ADEL TO WCL OF WAUKEE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 25-0064-702

Proposed Contract Period: Late Start Date of 10/01/12 with 10 WORK DAYS

Project(s):

Project No: MP-006-4(702)121--76-25

County: DALLAS

Type of Work: PCC PATCHING

Route: U.S. 6 Length: 4.16 miles

Location: FROM WCL OF WAUKEE TO POLK COUNTY LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	360 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	43 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 25-1694-704

Proposed Contract Period: Late Start Date of 10/01/12 with 10 WORK DAYS

Project(s):

Project No: MP-169-4(704)83--76-25

County: DALLAS

Type of Work: PCC PATCHING

Route: U.S. 169 Length: 6.85 miles

Location: FROM I-80 NORTH THROUGH THE CITY OF ADEL.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	479 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	43 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 36-2754-708

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: MP-275-4(708)2--76-36

County: FREMONT

Type of Work: PCC PATCHING

Route: U.S. 275

Length: 0.68 miles

Location: IN THE CITY OF HAMBURG.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	727 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	23 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 36-2754-709

Proposed Contract Period: Late Start Date of 10/29/12 with 5 WORK DAYS

Project(s):

Project No: MP-275-4(709)8--76-36

County: FREMONT

Type of Work: HMA JOINT & CRACK SEALING

Route: U.S. 275 Length: 2.51 miles

Location: FROM THE SOUTH JCT. OF IOWA 2, NORTH TO THE SIDNEY BYPASS.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 43-0304-711

Proposed Contract Period: Late Start Date of 10/01/12 with 20 WORK DAYS

Project(s):

Project No: MP-030-4(711)0--76-43

County: HARRISON

Type of Work: PCC PATCHING

Route: U.S. 30 Length: 7.90 miles

Location: FROM THE MISSOURI RIVER TO I-29.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	146 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 211 Proposal ID: 51-C051-034

Proposed Contract Period: Late Start Date of 08/27/12 with 15 WORK DAYS

Project(s):

Project No: FM-C051(34)--55-51

County: JEFFERSON

Type of Work: SEAL COAT

Route: H28

Length: 9.00 miles

Location: PLEASANT PLAIN RD. TO GERMANVILLE RD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	580 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 212 Proposal ID: 57-1006-710

Proposed Contract Period: Late Start Date of 08/20/12 with 40 WORK DAYS

Project(s):

Project No: MP-013-6(716)8--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: IOWA 13 Length: 3.57 miles
 Location: FROM U.S. 151 NORTH TO SOUTH OF COUNTY HOME RD.

Project No: MP-030-6(717)245--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: U.S. 30 Length: 18.01 miles
 Location: FROM MORGAN CREEK EAST TO 1 MILE EAST OF PALISADES PARK.

Project No: MP-100-6(710)0--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: IOWA 100 Length: 4.20 miles
 Location: FROM EDGEWOOD ROAD, EASTERLY TO IOWA 922 IN THE CITY OF CEDAR RAPIDS.

Project No: MP-151-6(713)18--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: U.S. 151 Length: 6.91 miles
 Location: FROM BENTON COUNTY LINE TO U.S. 30.

Project No: MP-922-6(714)0--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: IOWA 922 Length: 2.09 miles
 Location: FROM U.S. 30 NORTHEASTERLY TO 16TH AVE. SW. IN THE CITY OF CEDAR RAPIDS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
LINN COUNTY MP-13-6(716)8--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	297 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	32 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
LINN COUNTY MP-30-6(717)245--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,033 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	103 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
LINN COUNTY MP-100-6(710)0--76-57		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

ROADWAY ITEMS

LINN COUNTY MP-100-6(710)0--76-57

2122-5190006	PAVED SHLD, PCC, 6"	52 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	456 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	56 EACH

SECTION NO. 0004

ROADWAY ITEMS

LINN COUNTY MP-151-6(713)18--76-57

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	285 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	17 EACH

SECTION NO. 0005

ROADWAY ITEMS

LINN COUNTY MP-922-6(714)0--76-57

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	356 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	38 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 213 Proposal ID: 61-0924-703

Proposed Contract Period: Late Start Date of 10/08/12 with 15 WORK DAYS

Project(s):

Project No: MP-092-4(703)93--76-61

County: MADISON

Type of Work: PCC PATCHING

Route: IOWA 92 Length: 4.66 miles

Location: FROM THE ADAIR COUNTY LINE, EAST 4.66 MILES.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,296 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	161 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 214 Proposal ID: 64-0961-703

Proposed Contract Period: Late Start Date of 09/10/12 with 35 WORK DAYS

Project(s):

Project No: MP-096-1(703)0--76-64

County: MARSHALL

Type of Work: LONGITUDINAL JOINT REPAIR

Route: IOWA 96 Length: 9.00 miles

Location: FROM IOWA 14 EAST TO THE WCL OF GLADBROOK IN TAMA CO.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 215 Proposal ID: 69-0344-703

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: MP-034-4(703)36--76-69

County: MONTGOMERY

Type of Work: PCC PATCHING

Route: U.S. 34 Length: 13.16 miles

Location: FROM RED OAK, EAST TO U.S. 71.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	914 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	52 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 216 Proposal ID: 69-0484-707

Proposed Contract Period: Late Start Date of 10/22/12 with 5 WORK DAYS

Project(s):

Project No: MP-048-4(707)22--76-69

County: MONTGOMERY

Type of Work: PCC PATCHING

Route: IOWA 48 Length: 1.92 miles

Location: IN THE CITY OF RED OAK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	76 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 217 Proposal ID: 73-0714-703

Proposed Contract Period: Late Start Date of 09/04/12 with 35 WORK DAYS

Project(s):

Project No: MP-071-4(703)0--76-73

County: PAGE

Type of Work: HMA JOINT & CRACK SEALING

Route: U.S. 71 Length: 12.21 miles

Location: FROM MISSOURI STATE LINE TO IOWA 2.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 218 Proposal ID: 78-0594-703

Proposed Contract Period: Late Start Date of 10/01/12 with 20 WORK DAYS

Project(s):

Project No: MP-059-4(703)65--76-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: U.S. 59 Length: 1.26 miles

Location: FROM AVOCA TO SHELBY COUNTY LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,396 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	36 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 220 Proposal ID: 87-0024-704

Proposed Contract Period: Late Start Date of 10/15/12 with 10 WORK DAYS

Project(s):

Project No: MP-002-4(704)69--76-87

County: TAYLOR

Type of Work: PCC PATCHING

Route: IOWA 2 Length: 0.91 miles

Location: IN THE CITY OF BEDFORD, FROM THE WEST JCT. OF IOWA 148
TO THE ECL.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	458 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	64 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: NOTUSED; 12/06

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 29-C029-069

Proposed Contract Period: Late Start Date of 07/16/12 with 55 WORK DAYS

Project(s):

Project No: ER-C029(68)--58-29

County: DES MOINES

Type of Work: SLIDE REPAIR

Route: DMC 99 Length: 0.00 miles

Location: SLIDE NORTH OF KINGSTON

Project No: ER-C029(69)--58-29

County: DES MOINES

Type of Work: SLIDE REPAIR

Route: DMC 99 Length: 0.07 miles

Location: SLIDE ON DMC HWY 99 SOUTH OF 170TH AVENUE

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ROADWAY ITEMS	
	ER-C029(68)--58-29	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,280 CY
	SECTION NO. 0002	
	ROADWAY ITEMS	
	ER-C029(69)--58-29	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	9,901 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 39-C039-070

Proposed Contract Period: Late Start Date of 09/17/12 with 20 WORK DAYS

Project(s):

Project No: FM-C039(70)--55-39

County: GUTHRIE

Type of Work: LONGITUDINAL SUBDRAINS

Route: P28 Length: 9.00 miles

Location: F51 (MONTIETH ROAD) TO STUART CITY LIMIT
S

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 49-0617-077

Proposed Contract Period: Late Start Date of 07/16/12 with 55 WORK DAYS

Project(s):

Project No: NHSN-061-8(126)--2R-31
 County: DUBUQUE
 Type of Work: SLIDE REPAIR
 Route: U.S. 61 Length: 0.00 miles
 Location: 1.8 & 2.0 MILES N. OF ZWINGLE

Project No: NHSN-061-7(77)--2R-49
 County: JACKSON
 Type of Work: SLIDE REPAIR
 Route: U.S. 61 Length: 0.00 miles
 Location: 7.2 MILES S. OF ZWINGLE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSN-061-8(126)--2R-31		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,173 CY
SECTION NO. 0002		
ROADWAY ITEMS		
NHSN-061-7(77)--2R-49		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	13,753 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 73-0022-046

Proposed Contract Period: Late Start Date of 10/01/12 with 10 WORK DAYS

Project(s):

Project No: STPN-002-2(46)--2J-73

County: PAGE

Type of Work: SLIDE REPAIR

Route: IOWA 2 Length: 0.00 miles

Location: SLIDE AREA 3 MILES W. OF CLARINDA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: NOTUSED; 12/06

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 78-0294-098

Proposed Contract Period: Late Start Date of 07/23/12 with 100 WORK DAYS

Project(s):

Project No: ER-029-4(98)62--06-78

County: POTTAWATTAMIE

Type of Work: FENCING

Route: I-29

Length: 0.00 miles

Location: FROM S. JCT. I-680 N. TO N. JCT. I-680

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 89-0163-020

Proposed Contract Period: Late Start Date of 08/20/12 with 35 WORK DAYS

Project(s):

Project No: ER-034-8(153)--28-51
 County: JEFFERSON
 Type of Work: SLIDE REPAIR
 Route: U.S. 34 Length: 0.00 miles
 Location: W. OF LIBERTYVILLE OVERPASS W. OF FAIRFIELD

Project No: ER-016-4(24)--28-56
 County: LEE
 Type of Work: SLIDE REPAIR
 Route: IOWA 16 Length: 0.00 miles
 Location: APPROX. 4 MILES W. OF US 61

Project No: ER-016-3(20)--28-89
 County: VAN BUREN
 Type of Work: SLIDE REPAIR
 Route: IOWA 16 Length: 0.00 miles
 Location: 1.5 MILES W. OF IA. 1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
	ER-034-8(153)--28-51	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	111 CY
SECTION NO. 0003		
ROADWAY ITEMS		
	ER-016-4(24)--28-56	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,228 CY
SECTION NO. 0004		
DESIGN NO. 0212; REPAIRS TO A 8' X 10' RCB CULVERT		
	ER-016-4(24)--28-56	
2403-0100020	STRUCT CONC (RCB CULV)	48 CY
2404-7775000	REINFORC STEEL	6,940 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 309 Proposal ID: 93-0026-035

Proposed Contract Period: Late Start Date of 07/23/12 with 60 WORK DAYS

Project(s):

Project No: MB-034-5(504)189--77-90

County: WAPELLO

Type of Work: SLOPE PROTECTION

Route: U.S. 34 Length: 0.00 miles

Location: IN THE CITY OF OTTUMWA OVER VINE ST. 0.9 MILE E. OF IA. 149

Project No: ER-063-2(141)--28-90

County: WAPELLO

Type of Work: SLIDE REPAIR

Route: U.S. 63 Length: 0.00 miles

Location: FROM N. EDGE OF OTTUMWA TO JUST E. OF CHILLICOTHE
CORNER(3 LOCATIONS)

Project No: ER-002-6(35)--28-93

County: WAYNE

Type of Work: SLIDE REPAIR

Route: IOWA 2 Length: 0.00 miles

Location: APPROX. 5.0 MILES E. OF CORYDON

Project No: ER-002-6(38)--28-93

County: WAYNE

Type of Work: SLIDE REPAIR

Route: IOWA 2 Length: 0.00 miles

Location: APPROX. 6.0 MILES E. OF CORYDON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
ER-063-2(141)--28-90		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,638 CY
SECTION NO. 0004		
ROADWAY ITEMS		
ER-002-6(35)--28-93		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,415 CY
SECTION NO. 0005		
ROADWAY ITEMS		
ER-002-6(38)--28-93		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,051 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 356 Proposal ID: 00-000S-560

Proposed Contract Period: Late Start Date of 07/23/12 with 60 WORK DAYS

Project(s):

Project No: ITS-000-S(560)--25-00

County: STATEWIDE

Type of Work: DYNAMIC MESSAGE SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	310 CY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	173 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	20,980 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 357 Proposal ID: 03-0099-067

Proposed Contract Period: Late Start Date of 10/01/12 with 10 WORK DAYS

Project(s):

Project No: ITS-009-9(67)--25-03

County: ALLAMAKEE

Type of Work: DYNAMIC MESSAGE SIGNS

Route: IOWA 9 Length: 0.00 miles

Location: JUST S. OF WAUKON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	11 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,120 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 358 Proposal ID: 07-2187-226

Proposed Contract Period: Late Start Date of 09/03/12 with 30 WORK DAYS

Project(s):

Project No: ITS-218-7(226)--25-07

County: BLACK HAWK

Type of Work: DYNAMIC MESSAGE SIGNS

Route: U.S. 218 Length: 0.00 miles

Location: IN THE CITY OF WATERLOO NEAR SAN MARNAN DR.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	52 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	6,414 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 359 Proposal ID: 43-0294-099

Proposed Contract Period: Late Start Date of 09/24/12 with 15 WORK DAYS

Project(s):

Project No: IMN-029-4(99)74--0E-43

County: HARRISON

Type of Work: DYNAMIC MESSAGE SIGNS

Route: I-29 Length: 0.00 miles

Location: S. OF MISSOURI VALLEY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	50 CY
2122-5190007	PAVED SHLD, PCC, 7"	27 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	11 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,120 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 360 Proposal ID: 91-0352-409

Proposed Contract Period: Late Start Date of 07/23/12 with 160 WORK DAYS

Project(s):

Project No: IHSIPX-035-2(409)42--08-91

County: WARREN

Type of Work: GUARDRAIL

Route: I-35

Length: 10.00 miles

Location: FROM CLARKE CO. LINE N. TO CO. RD. G-50

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,978 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 361 Proposal ID: 97-000S-561

Proposed Contract Period: Late Start Date of 09/17/12 with 20 WORK DAYS

Project(s):

Project No: ITS-000-S(561)--25-97

County: WOODBURY

Type of Work: DYNAMIC MESSAGE SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS NEAR SIOUX CITY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	50 CY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	34 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,360 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 78-0293-134

Proposed Contract Period: Approx Start Date of 08/27/12 with 40 WORK DAYS

Project(s):

Project No: IMN-029-3(134)54--0E-78

County: POTTAWATTAMIE

Type of Work: SALVAGE AND REMOVAL

Route: I-29 Length: 0.00 miles

Location: AT 2824 S. 11TH ST., 257 29TH AVE. & EAST SIDE OF I-29
IN THE CITY OF COUNCIL BLUFFS PAR. NO. 309, 347, 1382A &1383

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 19, 2012 10:00 A.M.

Proposed Bid Order: 983 Proposal ID: 77-0441-700

Proposed Contract Period: Late Start Date of 10/08/12 with 10 WORK DAYS

Project(s):

Project No: MP-044-1(700)105--76-77

County: POLK

Type of Work: REVETMENT

Route: IOWA 44 Length: 0.00 miles

Location: AT THE IA. 141 INTERCHANGE IN GRIMES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	225 CY

