

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 18, 2012
Date of Addendum: November 28, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
010	68-C068-064-A	RCB Culvert Replacement - Twin Box	Monroe	BROS-C068(64)--5F-68	18dec010.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the Proposal:

Add to Proposal Notes:

Work Restriction

Due to safety concerns, the contractor may not start until after April 1, 2013.