

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 19, 2013
Date of Addendum: February 1, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
502	57-0307-169	CLEARING AND GRUBBING	LINN	NHSN-030-7(169)--2R-57	19FEB502.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL DETAILS, Page 2:

CHANGE the CONTRACT PERIOD as follows:

Late Start Date from 10/14/13 to 04/01/13
Working Days from 15 DAYS to 25 DAYS