

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: March 19, 2013
Date of Addendum: March 12, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
012	75-C075-085	BRIDGE REPLACEMENT - PPCB	PLYMOUTH	BROS-C075(85)--8J-75	19MAR012.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0080 2403-0100010 STRUCTURAL CONCRETE (BRIDGE):
From: 411.000 CY
To: 437.400 CY

Change Proposal Line No. 0090 2404-7775000 REINFORCING STEEL:
From: 94,818.000 LB
To: 97,564.000 LB

Delete Proposal Line No. 0140 2501-0201042 PILES, STEEL, HP 10 X 42; 1,040.000 LF

Change Proposal Line No. 0150 2501-0201057 PILES, STEEL, HP 10 X 57:
From: 1,260.000 LF
To: 2,700.000 LF

Change Proposal Line No. 0160 2501-6335010 PREBORED HOLES:
From: 192.000 LF
To: 216.000 LF

If the above changes are not made, they will be made as shown here.

Make the following changes to plan sheet 2:

Item Code 2403-0100010 STRUCTURAL CONCRETE (BRIDGE):

Superstructure:
From: 261.4
To: 265.0

Piers:
From: 115.2
To: 138.0

Totals:
From: 411
To: 437.4

Item Code 2404-7775000 REINFORCING STEEL:

Superstructure:
From: 78,740
To: 80,326

Piers:
From: 16,078
To: 17,238

Totals:
From: 94,818
To: 97,564

Item Code 2501-0201057 PILES, STEEL, HP 10 X 57:

Abutments:
Add: 18@65

Piers:
From: 28@45
To: 34@45

Totals:
From: 1260
To: 2700

Item Code 2501-6335010 PREBORED HOLES:

Abutments:
From: 16@12
To: 18@12

Totals:
From: 192
To: 216