

A d d e n d u m

Iowa Department of Transportation

Date of Letting: June 18, 2013

Office of Contracts

Date of Addendum: May 31, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
351	00-000S-551	Traffic Signs	Statewide	NHSN-000-S(551)--2R-00	18jun351.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PLAN:

ADD Tab 111-01 (attached)

COORDINATED OPERATIONS

111-01
04-14-12

Other work in progress during the same period of time will include the construction of the projects listed. Coordinate operations with those of other contractors working within the same area.

Project	Type of Work
IMN-000-S(573)0--0E-00	On-Call Cable Guardrail Repair
IMN-000-S(574)0--0E-00	On-Call Cable Guardrail Repair
IMN-74-1(175)5--0E-82	Bridge Cleaning
IMN-74-1(176)0--0E-82	PCC Patching
IMN-74-1(203)1--0E-82	Erosion Control
MPIN-74-6(707)0--0N-82	Fog Seal Shoulders
IMN-80-7(93)254--0E-16	PCC Patching
IMN-80-6(302)205--0E-48	PCC Patching
IMN-80-6(265)231--0E-52	Bridge Deck Overlay
IMN-80-6(290)240--0E-52	PCC Patching
MPIN-80-6(706)248--0N-52	Fog Seal Shoulders
IMN-80-8(255)278--0E-82	PCC Patching
IMN-80-8(285)290--0E-82	Bridge Repair
MPIN-80-6(708)278--0N-82	Fog Seal Shoulders
HSIPX-151-4(125)--3L-53	HMA Paved Shoulders
BRFN-151-3(132)--39-57	Bridge Deck Overlay
BRFN-151-3(133)--39-57	Bridge Deck Overlay
HSIPX-151-3(140)--3L-57	HMA Paved Shoulder-New
MB-151-6(504)30--77-57	Slope Protection
MP-151-6(715)38--76-57	Delineators & MP Signs
IMN-280-8(145)0--0E-82	PCC Patching