

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: June 4, 2013
Date of Addendum: May 31, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
001	66-0096-061	RCB CULVERT REPLACEMENT - TRIPLE BOX	MITCHELL	ER-009-6(61)--28-66	04JUN001.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0400 2303-0041500 HOT MIX ASPHALT MIXTURE (3,000,000 ESAL),
BASE COURSE, 1/2 IN. MIX:
From: 19.300 TON
To: 174.000 TON

Change Proposal Line No. 0410 2303-0042500 HOT MIX ASPHALT MIXTURE (3,000,000 ESAL),
INTERMEDIATE COURSE, 1/2 IN. MIX:
From: 19.600 TON
To: 176.400 TON

Change Proposal Line No. 0420 2303-0043504 HOT MIX ASPHALT MIXTURE (3,000,000 ESAL),
SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4:
From: 9.800 TON
To: 88.200 TON

Change Proposal Line No. 0430 2303-0245828 ASPHALT BINDER, PG 58-28:
From: 3.000 TON
To: 26.300 TON

If the above changes are not made, they will be made as shown here.

Make the following changes to the plans:

B.1 and B.2: the mainline width should be **24'** not 28'

C.1, Tab 100-0A and C.7, Tab 100-25: Asphalt quantities:
Surface: **88.2 tons** not 9.8 tons
Intermediate: **176.4 tons** not 19.6 tons
Base: **174 tons** not 19.3 tons
Total: **438.6 tons**

Binder:
Surface: **5.3 tons**
Intermediate: **10.6 tons**
Base: **10.4 tons**
Total: **26.3 tons** not 3.0 tons