

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: July 16, 2013
Date of Addendum: July 9, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
006	42-0205-083	PPCB REPAIR	HARDIN	BRFN-20-5(83)--39-42	16JUL006.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the Plan Sheet J.1:

Tab. 108-23A TRAFFIC CONTROL PLAN:

Replace Note 1 with the following note:

One lane of through traffic will be maintained on US 20 at all times using part of the inside lane and the inside shoulder during the bridge beam repair, except when a full closure per TC-451 is necessary for work activities. Full closures are limited to 20 minutes maximum. Traffic shall be allowed to clear between successive full closures. Full closures will be allowed from 9 am to 3 pm. Specific closure times shall be approved by the Engineer and shall be provided 72 hours prior to any closure.