

# A d d e n d u m

Iowa Department of Transportation

Date of Letting: July 16, 2013

Office of Contracts

Date of Addendum: July 9, 2013

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
305	82-0616-504	Slope Protection	Scott	MB-030-6(504)312--77-23 MB-061-6(500)140--77-23 MBIN-080-6(502)228--0M-48 MB-151-6(504)30--77-57 MB-922-6(501)0--77-57 MB-061-6(504)124--77-82	16jul305.a02

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL PLAN ATTACHMENTS:

Project # MB-030-6(504)312--77-23; SHEET 6 OF 6:

ADD Projects Requiring Contractor Coordination

NHSX-30-9(167)--3H-23, HMA Pav't Widening/Resurf.  
NHSN-30-1(163)--2R-23, Landscaping

Project # MB-061-6(500)140--77-23; SHEET 6 OF 6:

ADD TC-402 Revision Date 04-16-13

ADD Projects Requiring Contractor Coordination

NHSX-30-9(167)--3H-23, HMA Pav't Widening/Resurf.

Project # MBIN-080-6(502)228--0M-48; SHEET 6 OF 6:

ADD Projects Requiring Contractor Coordination

MPIN-80-6(713)205--0N-48, Fog Seal Shoulders  
IMN-80-6(302)205--0E-48, PCC Patching

Project # MB-151-6(504)30--77-57; SHEET 6 OF 6:

ADD Projects Requiring Contractor Coordination

MP-30-6(718)245--76-57, PCC Patching

Project # MB-922-6(501)0--77-57; SHEET 6 OF 6:

ADD Projects Requiring Contractor Coordination

MP-30-6(718)245--76-57, PCC Patching  
MP-151-6(716)25-76-57, PCC Patching  
MB-922-6(500)0--77-57, Bridge Painting  
MP-922-6(715)0--76-57, PCC Patching  
NHSN-30-7(169)--2R-57, Clearing & Grubbing