

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: July 16, 2013  
Date of Addendum: June 19, 2013

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
103	31-0522-129	PCC PAVEMENT - REPLACE	DUBUQUE	TCSP-052-2(129)--9S-31	16JUL103.A01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0270 2511-7526106 SIDEWALK, REINFORCED P.C CONCRETE, 6 IN.:

From: 40.000 SY

To: 45.000 SY

Change Proposal Line No. 0430 2599-9999005 ('EACH' ITEM) FIBER VAULT, ROUND:

From: 1.000 EACH

To: 2.000 EACH

Change Proposal Line No. 0440 2599-9999005 ('EACH' ITEM) FIBER VAULT, SQUARE:

From: 6.000 EACH

To: 5.000 EACH

Change Proposal Line No. 0490 2599-9999005 ('EACH' ITEM) FOUNDATION, FIBER HUB:

From: 1.000 EACH

To: 2.000 EACH

If the above changes are not made, they will be made as shown here.

Add the following note to the plans:

Add fiber hub foundation and round fiber vault at the northeast corner of the intersection of 9th and Elm Street, instead of a square fiber vault adjacent to the control cabinet. Corrected plan sheets will be re-issued at the time of construction.