

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: October 15, 2013
Date of Addendum: October 10, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
103	59-0652-020	PCC OVERLAY - UNBONDED	LUCAS	NHSN-034-6(88)--2R-59 NHSX-065-2(20)--3H-59 STPN-014-1(12)--2J-93	15OCT103.A06

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change in addendum.15oct103.a05:

From: Working Days
To : Calendar Days

Make the following change to the PROPOSAL DETAILS, Page 2:

CHANGE the Incentive/Disincentive proposal note:

From: *** INCENTIVE/DISINCENTIVE ***
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:
SITE NUMBER 02: **30 CLOSURE DAYS/CALENDAR DAYS**,
INCENTIVE RATE \$10,000.00 PER CALENDAR DAY.
DISINCENTIVE/LIQUIDATED DAMAGES RATE \$10,000.00 PER CALENDAR DAY
THIS SITE INCLUDES ALL WORK TO COMPLETE THE PCC OVERLAY.
THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE(LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

To:
*** INCENTIVE/DISINCENTIVE ***
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:
SITE NUMBER 02: **40 CLOSURE DAYS/CALENDAR DAYS**,
INCENTIVE RATE \$10,000.00 PER CALENDAR DAY.
DISINCENTIVE/LIQUIDATED DAMAGES RATE \$10,000.00 PER CALENDAR DAY
THIS SITE INCLUDES ALL WORK TO COMPLETE THE PCC OVERLAY.
THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE(LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.