

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: December 17, 2013  
Date of Addendum: December 9, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
028	82-0741-234	BRIDGE REPLACEMENT - PPCB	SCOTT	BRFIM-074-1(153)0--05-82 IM-074-1(234)0--13-82	17DEC028.A01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0560 2315-8275025 SURFACING, DRIVEWAY, CLASS A  
CRUSHED STONE:

From: 1,094.800 TON  
To: 939.800 TON

Delete Proposal Line No. 0670 2417-0225018 APRONS, METAL, 18 IN. DIA.; 2.000 EACH

Delete Proposal Line No. 0680 2417-1040018 CULVERT, CORRUGATED METAL  
ENTRANCE PIPE, 18 IN. DIA.; 32.000 LF

If the above changes are not made, they will be made as shown here.

Make the following change to the plan:

Plan sheet C.7, Tabulation 102-3:

For location station 8036+70.67, change the Driveway Surfacing Material quantity:  
From: 305.6 tons  
To: 150.6 tons

Replace plan sheet D.3 with attached plan sheet D.3

Replace plan sheet L.6 with attached plan sheet L.6



