

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 18, 2014
Date of Addendum: February 14, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
101	17-1372-619	PCC PAVEMENT - GRADE & REPLACE	CERRO GORDO	STP-U-1372(619)--70-11	18FEB101.A02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the plan:

On Sheet C.03, delete Estimate Reference Description 59 in its entirety and replace with the following:

Traffic Control

See Staging and Traffic Control Notes on J sheets for additional information. Includes all signs for traffic control as well as covering existing traffic control signs in conflict with construction. Contractor to close all sidewalks in accordance with specifications. City to take care of signage required to convert North Lakeview Drive and 4th Avenue North to 2-way streets when required.