

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 18, 2014
Date of Addendum: February 6, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
106	79-0634-039	PCC OVERLAY - UNBONDED	POWESHIEK	NHSN-063-4(39)--2R-79	18FEB106.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Add the following to the PROPOSAL NOTES:

The Iowa Department of Transportation met with Poweshiek Water and they have one conflict area left, station 650 to 655, where a temporary easement was secured for some grading. There is a possibility that their relocation will not be complete until June 10th, 2014, therefore the contractor is restricted from working in this TE area until after June 10th, 2014.

Make the following change to the plan:

Plan Sheet C.3:

Add the following Estimate Reference Information for Item Code 2310-5151620,
Portland Cement Concrete Overlay QM-C, Placement Only (Unbonded):

All overlay longitudinal joints shall be filled as detailed on Typical "ML-JNT1 located on sheet B.9. All overlay transverse joints shall be filled as detailed on Standard Road Plan PV-101.