

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 18, 2014
Date of Addendum: February 13, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
307	91-0352-353	GRADING	WARREN	IM-035-2(291)56--13-91 IM-035-2(353)54--13-91	18FEB307.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Add Proposal Line No. 0171 2104-2710020 EXCAVATION, CLASS 10, CHANNEL;
525.000 CY

Add Proposal Line No. 0172 2507-3250005 ENGINEERING FABRIC; 2,950.000 SY

Add Proposal Line No. 0173 2507-6800061 REVETMENT, CLASS E; 3,125.000 TON

Add Proposal Line No. 0771 2401-6745625 REMOVAL OF EXISTING BRIDGE; LUMP

If the above changes are not made, they will be made as shown here.

Make the following change to the CONTRACT:

E files are available to download for this project.

<http://www.iowadot.gov/contracts/biddocuments/february2014.html>

Make the following change to IM-035-2(353)54--13-91:

The following is Estimate Reference Information for Item Code 2401-6745625 REMOVAL OF EXISTING BRIDGE:

Remove existing westbound Iowa Highway 92 bridge: 207' – 1" x 30' Pretensioned Prestressed Concrete Beam Bridge at Sta. 695+30 on Iowa 92. During bridge removal operations, traffic may be redirected over ramps during the hours of 10:00 pm and 5:00am per TC-454. Traffic control costs for TC-454 to be included in Traffic Control bid item.