

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: July 15, 2014
Date of Addendum: June 26, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
156	96-C096-124	HMA Resurfacing	Winneshiek	HDP-C096(124)--6B-96	15jul156.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL DETAILS, Page 2:

Change the Late Start Date from 06/29/15 to 08/25/14.

Change the Working Days from 60 to 80.

Add the following to the PROPOSAL NOTES:

***** WORK RESTRICTION/WINTER WORK *****

WORK FOR COLD IN PLACE RECYCLING SHALL BE DONE IN SUCH MANNER THAT IF WINTER SHUT DOWN IS NECESSARY, THE CONTRACTOR SHALL BE MAKE THE ROAD USEABLE FOR WINTER PLOWING AND TRAVEL OPERATION. AFTER THE ROAD IS USEABLE FOR WINTER PLOWING AND TRAVEL OPERATION, WINTER WORK WILL BE ALLOWED DURING THE WINTER OF 2014/2015 AND NO WORKING DAYS WILL BE CHARGED BETWEEN NOVEMBER 15, 2014 AND APRIL 1, 2015.

Make the following change to the PROPOSAL SPECIAL PROVISIONS LIST AND TEXT:

Delete note 500.01.